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CITY OF NEWTON
PURCHASING DEPARTMENT
INVITATION FOR BID #14-41

The City of Newton invites sealed bids from Contractors for
ANNUAL INTERIOR PAINTING SERVICE CONTRACT

Bids will be received until 10:00 a.m., Thursday, October 31, 2013
at the Purchasing Department, Room 204, Newton City Hall, 1000 Commonwealth Ave., Newton, MA 02459. Immediately
following the deadline for bids all bids received within the time specified will be publicly opened and read aloud.

Contract Documents will be available online at the City’s website: www.newtonma.gov/bids after: 10:00 a.m., October 17,
2013. Bidders are responsible for downloading the specifications from the City’s web site at www.newtonma.gov/bids . Bidders
are requested to email the Purchasing Department (purchasing@newtonma.gov ) their Company Name, Address, Email address,
Phone & Facsimile number and what bid # (i.e. 14-41) they have downloaded.

The term of the contract shall extend from January 1, 2014 through December 31, 2014. The City shall have the option, at its
sole discretion, to renew this Contract for two (2) additional one (1) year terms, with no change in the contract price or terms
and conditions. The exercise of each option to renew shall be subject to appropriation of funding therefor. There will be no charge
for contract documents. All General Bids must be accompanied by a copy of a “Certificate of Eligibility” (DCAMM Form CQ-7)
issued by the Department of Capital Asset Management and Maintenance (DCAMM) and a “Contractor Update Statement”
(DCAMM Form CQ-3). The category of work for which the Bidder must certified is: Painting

All bids must be accompanied by a bid deposit in an amount that is not less than five percent (5%) of the value of the bid, including
all add alternates. Bid deposits, payable to the City of Newton, shall be either in the form of a bid bond, or cash, or a certified
check on, or a treasurer's or cashier's check issued by, a responsible bank or trust company. Award will be made to the lowest
responsible and eligible bidder with the lowest Total in paragraph “C” of the Bid Form. Bidders are reminded that the bid deposit
covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the extent
permitted by the law the City will retain all bid deposits for withdrawn bids.

All bids are subject to the provisions of M.G.L. Chapter 149, Section 44 A-J. Wages are subject to minimum wage rates
determined by the Massachusetts Department of Labor and Industries pursuant to M.G.L. Chapter 149, Sec. 26 to 27H. The
schedule of wage rates applicable to this contract is included in the bidding documents. In addtion, the prevailing wage schedule
will be updated annually for all public construction projects lasting longer than one (1) year. You will be required to pay the rates
set out in any updated prevailing wage schedule. Increases in prevailing wage schedules will not be the basis for change order
requests. The successful bidder will be required to provide a Certificate of Insurance demonstrating current coverage of the type
and amounts set forth in the Project Manual. The successful bidder will be required to furnish a Performance and Labor and
Materials Payment Bond each in the amount of 100% of the contract total.

All bids shall be submitted as one ORIGINAL and one COPY. Bidders attention is directed to the requirements of the City of
Newton Supplemental Equal Employment Opportunity, Anit-Discriminitation and Affirmative Action Program and also to the
Minority/Women Business Enterprise Plan, December 1999, all of which are hereby incorporated into the Contract Documents. In
the event of conflict between any of the above listed policies, the stricter policy shall apply.

All City of Newton bids are available on the City’s web site, www.newtonma.gov/bids Invitation for Bid. It is the sole
responsibility of the contractor downloading these bids to ensure they have received any and all addenda prior to the bid opening.
Addenda’s will be available online within the original bid document as well as a separate file. 1f you download bids from the
internet site and would like to make it known that your company has done so, you may fax the Purchasing Dept. (617) 796-1227 or
email purchasing@newtonma.gov with your NAME, ADDRESS, PHONE, FAX AND INVITATION FOR BID NUMBER.

The City will reject any and all bids in accordance with the above referenced General Laws. In addition, the City reserves the right
to waive minor informalities in any or all bids, or to reject any or all bids (in whole or in part) if it be in the public interest to do so.

CITY OF NEWTON
Nicholas Read

Chief Procurement Officer
October 17, 2013
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CITY OF NEWTON
DEPARTMENT OF PURCHASING
INSTRUCTIONS TO BIDDERS

ARTICLE 1 - BIDDER'S REPRESENTATION

11

1.2

Each General Bidder (hereinafter called the "Bidder™) by making a bid (hereinafter called "bid") represents that the Bidder
has read and understands the Bidding Documents, Contract Forms, General Conditions, Conditions of the Contract,
General Requirements and Project Specifications (collectively, referred to as the “Contract Documents™) and the bid is
made in accordance therewith.

Failure to so examine the Contract Documents will not relieve any Bidder from any obligation under the bid as submitted.

ARTICLE 2 - REQUEST FOR INTERPRETATION

2.1

2.2

2.3

2.4

2.5

2.6

2.7

Bidders shall promptly notify the City of any ambiguity, inconsistency, or error which they may discover upon
examination of the Contract Documents, the site, and/or local conditions.

Bidders requiring clarification or interpretation of the Contract Documents shall make a written request to the Chief
Procurement Officer, at purchasing@newtonma.gov or via facsimile (617) 796-1227. The City will only answer such
requests if received by Friday, October 25, 2013 at 12:00 noon.

Interpretation, correction, or change in the Contract Documents will be made by addendum which will become part of the
Contract Documents. The City will not be held accountable for any oral communication.

Addenda will be emailed to every individual or firm on record as having taken a set of Contract Documents.

Copies of addenda will be made available for inspection at the location listed in the Invitation for Bids where Contract
Documents are on file, in addition to being available online at www.newtonma.gov/bids.

Bidders or proposers contacting ANY CITY EMPLOYEE regarding an Invitation for Bid (IFB) or a Request for Proposal
(RFP), outside of the Purchasing Department, once an IFB or RFP has been released, may be disqualified from the
procurement process.

Bidders downloading information off the internet web site are solely responsible for obtaining any addenda prior to the
bid opening. If the bidder makes itself known to the Purchasing Department, at purchasing@newtonma.gov or via
facsimile (617) 796-1227, it shall be placed on the bidder’s list. Bidders must provide the Purchasing Department with
their company’s name, street address, city, state, zip, phone, fax, email address and |INVITATION FOR BID #14-41|.

ARTICLE 3 - MBE PARTICIPATION

3.1

3.2

3.3

Notice is hereby given that the Mayor’s Affirmative Action Plan for the City of Newton in effect at the time of this
solicitation is applicable to all construction contracts in excess of $10,000.00.

Notice is hereby given that the City of Newton Minority/Women Business Enterprise Plan and the Supplemental Equal
Employment Opportunity Anti-Discrimination and Affirmative Action Program in effect at the time of this solicitation are
applicable to all City contracts for goods and services in excess of $50,000.00.

Copies of the Plans and Program referred to in Sections 3.1 and 3.2 are available at: www.newtonma.gov/purchasing.

ARTICLE 4 - PREPARATION AND SUBMISSION OF BIDS

4.1

4.2

Bids shall be submitted on the "Bid Form" as appropriate, furnished by the City.

All entries on the Bid Form shall be made by typewriter or in ink.
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4.3 Where so indicated on the Bid Form, sums shall be expressed in both words and figures. Where there is a discrepancy
between the bid sum expressed in words and the bid sum expressed in figures, the words shall control.

4.4 Bid Deposits shall be submitted in the amount specified in the IFB. They shall be made payable to the City and shall be
either in the form of cash, certified check, treasurer's or cashier's check issued by a responsible bank or trust company, or a
bid bond issued by a surety licensed to do business in the Commonwealth of Massachusetts; and shall be conditioned upon
the faithful performance by the principal of the agreements contained in the bid. Bidders are reminded that the bid deposit
covers the City for damages when a bidder withdraws its bid after the bid submisssion date. Be advised that to the
extent permitted by the law the City will retain all bid deposits for withdrawn bids.

Bid deposits of the three (3) lowest responsible and eligible Bidders shall be retained until the execution and delivery of
the City-Contractor agreement.

4.5The Bid, including the bid deposit shall be enclosed in a sealed envelope with the following plainly marked on the outside:
* GENERAL BID FOR  #14-41
* NAME OF PROJECT:  Annual Interior Painting Service Contract
* BIDDER'S NAME, BUSINESS ADDRESS, AND PHONE NUMBER

4.6 Date and time for receipt of bids is set forth in the IFB.

4.7 Timely delivery of a bid at the location designated shall be the full responsibility of the Bidder. In the event that Newton
City Hall is closed on the date or at the time that bids are due, the date and time for receipt of bids shall be on the next
business day following that the Newton City Hall and the Purchasing Department are open.

4.8  Bids shall be submitted with one original and one copy.

4.9 Be advised that a new Massachusetts law has been enacted that required all employees who work on Massachusetts public
works construction sites must have no less than 10 hours of OSHA-approved safety and health training. See Chapter 306
of the Acts of 2004, which became effective July 1, 2006.

1. This requirement will apply to any general bid or sub bid submitted.
2. This law directs the Massachusetts Attorney General to restrain the award of construction contracts to any contractor who
is in violation to this requirement and to restrain the performance of these contracts by non-complying contractors.
3. The contractor and all subcontractors on this project will be required to provide certification of compliance with this
requirement. Non-compliance with this law will disqualify you from bidding on public contracts.
ARTICLE 5 - ALTERNATES

5.1  Each Bidder shall acknowledge alternates (if any) in Section C on the Bid Form.

5.2 In the event an alternate does not involve a change in the amount of the base bid, the Bidder shall so indicated by writing
"No Change", or "N/C" or "0" in the space provided for that alternate.

5.3 Bidders shall enter on the Bid Form a single amount for each alternate which shall consist of the amount for work
performed by the Contractor.

5.4 The low Bidder will be determined on the basis of the sum of the base bid and the accepted alternates.
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ARTICLE 6 - WITHDRAWAL OF BIDS

6.1 Any bid may be withdrawn prior to the time designated for receipt of bids on written or electronic request. Electronic

withdrawal of bids must be confirmed over the Bidder's signature by written notice postmarked on or before the date and
time set for receipt of bids.

6.2 Withdrawn bids may be resubmitted up to the time designated for the receipt of bids.

6.3 No bids may be withdrawn within sixty (60) days, Saturdays, Sundays and legal holidays excluded, after the opening of
the bids.

ARTICLE 7 - CONTRACT AWARD

7.1  The City will award the contract to the lowest responsible and eligible Bidder within sixty (60) days, Saturdays, Sundays,
and legal holidays excluded, after the opening of bids.

7.2 The City reserves the right to waive minor informalities in or to reject any or all Bids if it be in the public interest to do
SO.

7.3 The City reserves the right to reject any bidder who has failed to pay any local taxes, fees, assessments, betterments, or any
other municipal charge, unless the bidder has a pending abatement application or has entered into a payment agreement
with the collector-treasurer.

7.4 As used herein, the term "lowest responsible and eligible Bidder" shall mean the Bidder (1) whose bid is the lowest of
those bidders possessing the skill, ability and integrity necessary for the faithful performance of the work; (2) who has met
all the requirements of the IFB; (3) who shall certify that he is able to furnish labor that can work in harmony with all other
elements of labor employed or to be employed in the work; (4) who, where the provisions of section eight B of chapter
twenty-nine apply, shall have been determined to be qualified thereunder.

7.5  Subsequent to the award and within five (5) days, Saturday, Sundays and legal holidays excluded, after the prescribed
forms are presented for signature, the successful Bidder shall execute and deliver to the City a contract in the form
included in the Contract Documents in such number of counterparts as the City may require.

7.6 In the event that the City receives low bids in identical amount from two or more responsive and responsible Bidders, the
City shall select the successful Bidder by a blind selection process chosen by the City such as flipping a coin or drawing

names from a hat. The low Bidders who are under consideration will be invited to attend and observe the selection
process.

ARTICLE 8 - TAXES

8.1  The Bidder shall not include in this bid any tax imposed upon the sale or rental of tangible personal property in this
Commonwealth, such as any and all building materials, supplies, services and equipment required to complete the work.

8.2  The City is exempt from payment of the Massachusetts Sales Tax, and the Bidder shall not include any sales tax on its bid.
The City’s exemption Number is E-046-001-404.

END OF SECTION
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CITY OF NEWTON

ANNUAL - INTERIOR PAINTING:

FORM FOR GENERAL BID #14-41

TO THE AWARDING AUTHORITY:

D.

The undersigned proposes to furnish all labor and materials required for Interior Painting in Newton, Massachusetts in
accordance with the accompanying plans and specifications prepared by the City of Newton for the contract price
specified below, subject to additions and deductions according to the terms of the specifications.

This bid includes addenda number(s) , , , ,

The total proposed contract price is:*

DOLLARS ($ )

*The contract price shall be the TOTAL from the Itemized Bid Sheets at pp. 16-17 below.

COMPANY:

For Alternate No. _ N/A Add $ N/A ; Subtract$ _ N/A

The undersigned agrees that each of the above named sub-bidders will be used for the work indicated at the amount stated,
unless a substitution is made. The undersigned further agrees to pay the premiums for the performance and payment
bonds furnished by sub-bidders as requested herein and that all of the cost of all such premiums is included in the amount
set forth in Item 1 of this bid.

The undersigned agrees that if s/he is selected as general contractor, s/he will promptly confer with the awarding authority
on the question of sub-bidders; and that the awarding authority may substitute for any sub-bid listed above a sub-bid filed
with the awarding authority by another sub-bidder for the sub-trade against whose standing and ability the undersigned
makes no objection; and that the undersigned will use all such finally selected sub-bidders at the amounts named in their
respective sub-bids and be in every way as responsible for them and their work as if they had been originally named in this
general bid, the total contract price being adjusted to conform thereto.

The undersigned has completed and submits herewith the following documents:
O Signed, Bid Form, 2 pages
O DCAMM Certificate of Eligibility, Form CQ 7, Supplied by Bidder

O DCAMM Update Statement, Form CQ-3, Supplied by Bidder

O

Bidder’s Qualifications and References Form, 2 pages

O

Certificate of Non-Collusion, 1 page
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O Debarment Letter, 1 page

a IRS FormW-9, 1 page

O

Itemized Bid Sheet, 2 pages

O

5% Bid Surety

Prompt Payment Discounts. Bidders are encouraged to offer discounts in exchange for an expedited payment. Payments
may be issued earlier than the general goal of within 30 days of receipt of the invoice only when in exchange for
discounted prices. Discounts will not be considered in determining the lowest responsible bidder.

Prompt Payment Discount % Days
Prompt Payment Discount % Days
Prompt Payment Discount % Days

The undersigned agrees that, if s/he is selected as contractor, s/he will within five days, Saturdays, Sundays and legal
holidays excluded, after presentation thereof by the awarding authority, execute a contract in accordance with the terms of
this bid and furnish a labor and materials or payment bond, each of a surety company qualified to do business under the
laws of the commonwealth and satisfactory to the awarding authority and each in the sum of the contract price, the
premiums for which are to be paid by the general contractor and are included in the contract price.

The undersigned hereby certifies that s/he is able to furnish labor that can work in harmony with all other elements of
labor employed or to be employed on the work and that s/he will comply fully with all laws and regulations applicable to
awards made subject to section forty-four A of M.G.L. Chapter 30, s 39M.

The undersigned certifies that he is able to furnish labor that can work in harmony with all other elements of labor
employed or to be employed in the work; (2) that all employees to be employed at the worksite will have successfully
completed a course in construction safety and health approved by the United States Occupational Safety and Health
Administration (“OSHA”) that is at least 10 hours in duration at the time the employee begins work and who shall
furnish documentation of successful completion of said course with the first certified payroll report for each
employee; and (3) that all employees to be employed in the work subject to this bid have successfully completed a
course in construction safety and health approved by the United States OSHA that is at least 10 hours in duration.
The undersigned understands that any employee found on a worksite subject to this section without documentation
of successful completion of a course in construction safety and health approved by the United States Occupational
Safety and Health Administration that is at least 10 hours in duration shall be subject to immediate removal.

The undersigned further certifies under the penalties of perjury that this bid is in all respects bona fide, fair and made
without collusion or fraud with any other person. As used in this subsection the word “person™ shall mean any natural
person, joint venture, partnership, corporation or other business or legal entity. The undersigned further certifies under
penalty of perjury that the said undersigned is not presently debarred from doing public construction work in the
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Commonwealth under the provisions of section twenty-nine F of chapter twenty-nine, or any other applicable debarment
provisions of any other chapter of the General Laws or any rule or regulation promulgated thereunder.

Date
(Name of General Bidder)
BY:
(Signature)
(Printed Name and Title of Signatory)
(Business Address)
(City, State & Zip)
/
(Telephone) (FAX)
(E-Mail)
NOTE: If the bidder is a corporation, indicate state of incorporation under signature, and affix corporate seal; if a partnership,

give full names and residential addresses of all partners; and if an individual, give residential address if different from
business address.

END OF SECTION
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CITY OF NEWTON

BIDDER'S QUALIFICATIONS AND REFERENCES FORM

All questions must be answered, and the data given must be clear and comprehensive. Please type or print legibly. If necessary,
add additional sheet for starred items. This information will be utilized by the City for purposes of determining bidder
responsiveness and responsibility with regard to the requirements and specifications of the Contract.

1.

* 6.

* 7.

* 8.

a ~ D

FIRM NAME:

WHEN ORGANIZED:

INCORPORATED? YES NO DATE AND STATE OF INCORPORATION:

IS YOUR BUSINESS A MBE? YES NO WBE? YES NO or MWBE? YES NO

LIST ALL CONTRACTS CURRENTLY ON HAND, SHOWING CONTRACT AMOUNT AND ANTICIPATED
DATE OFCOMPLETION:

HAVE YOU EVER FAILED TO COMPLETE A CONTRACT AWARDED TO YOU?
YES NO
IF YES, WHERE AND WHY?

HAVE YOU EVER DEFAULTED ON A CONTRACT? YES NO
IF YES, PROVIDE DETAILS.

LIST YOUR VEHICLES/EQUIPMENT AVAILABLE FOR THIS CONTRACT:

IN THE SPACES FOLLOWING, PROVIDE INFORMATION REGARDING CONTRACTS COMPLETED BY YOUR
FIRM SIMILAR IN NATURE TO THE PROJECT BEING BID. A MINIMUM OF FOUR (4) CONTRACTS SHALL
BE LISTED. PUBLICLY BID CONTRACTS ARE PREFERRED, BUT NOT MANDATORY.

PROJECT NAME:
OWNER:
CITY/STATE:
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10.

DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #: ( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

PROJECT NAME:
OWNER:
CITY/STATE:
DOLLAR AMOUNT: $ DATE COMPLETED:
PUBLICLY BID? YES NO
TYPE OF WORK?:
CONTACT PERSON: TELEPHONE #:( )
CONTACT PERSON'S RELATION TO PROJECT?:
(i.e., contract manager, purchasing agent, etc.)

The undersigned certifies that the information contained herein is complete and accurate and hereby authorizes and
requests any person, firm, or corporation to furnish any information requested by the City in verification of the recitals
comprising this statement of Bidder's qualifications and experience.

DATE: BIDDER:

SIGNATURE:

PRINTED NAME: TITLE:

END OF SECTION
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CERTIFICATE OF NON-COLLUSION

The undersigned certifies under penalties of perjury that this bid or proposal has been made and submitted in good faith and
submitted in good faith and without collusion or fraud with any other person. As used in this certification, the word “person” shall

mean any natural person, business, partnership, corporation, union, committee club, or other organization, entity, or group or
individuals.

(Signature of individual)

Name of Business
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City of Newton

Purchasing Department Telephone
Nicholas Read 2 Chief Procurement Officer (617) 796-1220
1000 Commonwealth Avenue Fax:
Newton Centre, MA 02459-1449 (617) 796-1227
purchasing@newtonma.gov TDD/TTY

(617) 796-1089

Mayor
Setti D. Warren

Date

Vendor

Re: Debarment Letter for Invitation For Bid #14-41

As a potential vendor on the above contract, the City requires that you provide a debarment/suspension certification
indicating that you are in compliance with the below Federal Executive Order. Certification can be done by
completing and signing this form.

Debarment:

Federal Executive Order (E.Q.) 12549 “Debarment and Suspension“ requires that all contractors receiving
individual awards, using federal funds, and all sub-recipients certify that the organization and its principals
are not debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded by any
Federal department or agency from doing business with the Federal Government.

| hereby certify under pains and penalties of perjury that neither | nor any principal(s) of the Company identified below is
presently debarred, suspended, proposed for debarment, declared ineligible, or voluntarily excluded from participation in this
transaction by any federal department or agency.

(Name)
(Company)
(Address)
(Address)

PHONE FAX
EMAIL

Signature

Date

If you have questions, please contact Nicholas Read, Chief Procurement Officer at (617) 796-1220.
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W-9
Form

{Rev. October 2007)

Department of the Treasury
Internal Revenue Service

Request for Taxpayer
Identification Number and Certification

Give form to the
requester. Do not
send to the IRS.

Name (as shown on your income tax return)

Business name, if different from above

Check appropriate box: D Individual/Sole proprietor

D Other (see instructions) P

D Corporation
D Limited liability company. Enter the tax classification (D=disregarded entity, C=corporation, P=partnership) ™ _______

D Partnership Exempt

payee

Address (number, street, and apt. or suite no.)

Print or type

City, state, and ZIP code

Requester’s name and address (optional)

List account number(s) here (optional)

See Specific Instructions on page 2.

Taxpayer Identification Number (TIN)

Enter your TIN in the appropriate box. The TIN provided must match the name given on Line 1 to avoid
backup withholding. For individuals, this is your social security number (SSN). However, for a resident ' !
alien, sole proprietor, or disregarded entity, see the Part | instructions on page 3. For other entities, it is
your employer identification number (EIN). If you do not have a number, see How to get a TIN on page 3. or

Note. If the account is in more than one name, see the chart on page 4 for guidelines on whose

number to enter.

Social security number

Employer identification number

m Certification

Under penalties of perjury, | certify that:

1. The number shown on this form is my correct taxpayer identification number (or | am waiting for a number to be issued to me), and

2. |l am not subject to backup withholding because: (a) | am exempt from backup withholding, or (b) | have not been notified by the Internal
Revenue Service (IRS) that | am subject to backup withholding as a result of a failure to report all interest or dividends, or (c) the IRS has

notified me that | am no longer subject to backup withholding, and
3. lam a U.S. citizen or other U.S. person (defined below).

Certification instructions. You must cross out item 2 above if you have been notified by the IRS that you are currently subject to backup
withholding because you have failed to report all interest and dividends on your tax return. For real estate transactions, item 2 does not apply.
For mortgage interest paid, acquisition or abandonment of secured property, cancellation of debt, contributions to an individual retirement
arrangement (IRA), and generally, payments other than interest and dividends, you are not required to sign the Certification, but you must

provide your correct TIN. See the instructions on page 4.

Sign

Signature of
Here

U.S. person P

Name
Date P>

General Instructions

Section references are to the Internal Revenue Code unless
otherwise noted.

Purpose of Form

A person who is required to file an information return with the
IRS must obtain your correct taxpayer identification number (TIN)
to report, for example, income paid to you, real estate
transactions, mortgage interest you paid, acquisition or
abandonment of secured property, cancellation of debt, or
contributions you made to an IRA.

Use Form W-9 only if you are a U.S. person (including a
resident alien), to provide your correct TIN to the person
requesting it (the requester) and, when applicable, to:

1. Certify that the TIN you are giving is correct (or you are
waiting for @ number to be issued),

2. Certify that you are not subject to backup withholding, or

3. Claim exemption from backup withholding if you are a U.S.
exempt payee. If applicable, you are also certifying that as a
U.S. person, your allocable share of any partnership income from
a U.S. trade or business is hot subject to the withholding tax on
foreign partners’ share of effectively connected income.
Note. If a requester gives you a form other than Form W-9 to

request your TIN, you must use the requester’s form if it is
substantially similar to this Form W-9.

Definition of a U.S. person. For federal tax purposes, you are
considered a U.S. person if you are:

® An individual who is a U.S. citizen or U.S. resident alien,

e A partnership, corporation, company, or association created or
organized in the United States or under the laws of the United
States,

® An estate (other than a foreign estate), or

¢ A domestic trust (as defined in Regulations section
301.7701-7).

Special rules for partnerships. Partnerships that conduct a
trade or business in the United States are generally required to
pay a withholding tax on any foreign partners’ share of income
from such business. Further, in certain cases where a Form W-9
has not been received, a partnership is required to presume that
a partner is a foreign person, and pay the withholding tax.
Therefore, if you are a U.S. person that is a partner in a
partnership conducting a trade or business in the United States,
provide Form W-9 to the partnership to establish your U.S.
status and avoid withholding on your share of partnership
income.

The person who gives Form W-9 to the partnership for
purposes of establishing its U.S. status and avoiding withholding
on its allocable share of net income from the partnership
conducting a trade or business in the United States is in the
following cases:

® The U.S. owner of a disregarded entity and not the entity,

Cat. No. 10231X

Form W-9 (Rev. 10-2007)
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PUBLIC BUILDINGS MAINTENANCE SERVICE
ANNUAL INTERIOR PAINTING SERVICE CONTRACT

ITEMIZED BID SHEETS #14-41
Bidder submits the following itemized pricing for the ANNUAL - INTERIOR PAINTING as described in the Project Manual.
All quantities shown below are estimates only of the City’s requirements during the contract term. However, in the event that the
City’s requirements exceed the estimated square feet, Contractor shall perform all additional work for the Unit Prices listed below.

The City will direct the contractor to perform only that work which is actually required. The contractor will be compensated only
for that work which is actually performed. Prices here must include all labor, travel, and any other expenses

1. STANDARD RATES

Est.
Surface(s) to be painted Unit Price  Qty./Per Sq. Ft. Total Price
Walls: Plaster & Wallboard $ 15,000 $
Walls: Concrete & Concrete Block $ 7,500 $
Walls: Wood (Natural) $ 2000 $
Floors: Concrete $ 2,000 $
Floors: Wood $ 7,500 $
Windows: Metal Frames,Mullions, $ 3,000 $
Trim, Casing — Painting
Windows: Wood Frames, Mullions, $ 1,500 $
Trim, Casing — Painting
Windows: Wood Frames, Mullions, $ 1,000 $
Trim, Casing — Polyurethaning
Ceilings: Plaster & Painted $ 15,000 $
Acoustical Tile Painting
Ceilings: Acoustical Tile & $ 4,500 $
Suspended Systems — Sparyed Dyed*
Doors: Metal (one face only). $ 1,500 $
Includes edges — painting
Doors: Wood (one face only). $ 1,000 3
Includes Edges — Painting.
Doors: Wood (one face only). $ 1,500 3
Includes Edges — Polyurethaning
Toilet Partitions: Metal (one face $ 1,500 3
only.) Painting
Toilet Stall Doors: Metal $ 1,000 $

(one face only). Painting
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Toilet Stall Doors: Wood $ 250 $
(one face oly). Polyurethane

Paint Removal: Wood: Chemical $ 2,500 $
(to barre surface**)

Paint Removal: Metal: Abrasive  $ 4,500 $
Bladst (to bare surface**)

Stairs: Stringers, balustrades $ 3,000 $
newel posts, risers. (one side only). Underside if visible

Wood Trim: Painting $ 1,500 $
Wood Trim: Polyurethaning $ 1,500 $
Door Frames: Metal - Painting $ 1,000 $
Door Frames: Wood - Painting $ 750 $
Door Frames: Wood — $ 750 $

Polyurethaning
NOTES:

*Only spray application allowed.
**Paint removal only. Re-painting not included (reference drawing SD-357).

TOTAL $
Bidder to enter total for all Items above on line item “C” of the Form for General Bid.

COMPANY:

Rates quotes shall be the Standard Rate. Please note that Premium Rates will be calculated at 1.5 times the
Standard Rates. The definitions for “Standard Rate” and “Premium Rate” are set forth at pp. 91-92, below.

END OF SECTION
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CONTRACT FORMS

The awarded bidder will be required to complete and submit documents substantially similar in form to the
following.

These forms may need to be modified on account of changed circumstances, and are provided for
informational purposes only.
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CITY - CONTRACTOR AGREEMENT

CONTRACT NO. C-

THIS AGREEMENT made this day of in the year Two Thousand and Thirteen by and between the CITY OF
NEWTON, a municipal corporation organized and existing under the laws of the Commonwealth of Massachusetts, hereinafter
referred to as the CITY, acting through its Chief Procurement Officer, but without personal liability to him, and

hereinafter referred to as the CONTRACTOR.

The parties hereto for the considerations hereinafter set forth agree as follows:

a.

b.

SCOPE OF WORK. The Contractor shall furnish all labor, materials and equipment, and perform all work required in
strict accordance with the Contract Documents for the following project:

ANNUAL INTERIOR PAINTING SERVICE CONTRACT

CONTRACT DOCUMENTS. The Contract documents consist of the following documents which are either attached to this
Agreement or are incorporated herein by referenced:

This CITY-CONTRACTOR Agreement;
The City's Invitation For Bid #14-41 issued by the Purchasing Department;

The Project Manual for ANNUAL INTERIOR PAINTING SERVICE CONTRACT including the Instructions to
Bidders; General Conditions; Special Conditions; MWBE/AA Requirements, Wage Rate Requirements and Wage
Rate Schedule(s) including any updated prevailing wage rate schedules if applicable; The Supplementary Special
Conditions; General Requirements and Project Specifications; and Drawings, if included or referenced therein;
Addenda Number(s)

The Bid Response of the CONTRACTOR submitted for this Project and accompanying documents and
certifications;

Certificate(s) of Insurance and surety bond(s) submitted by the CONTRACTOR in connection with this Project;

Duly authorized and executed Amendments, Change Orders or Work Orders issued by the CITY after execution of
this CITY-CONTRACTOR Agreement.

This CITY-CONTRACTOR Agreement, together with the other documents enumerated in this Article, constitute the entire
Agreement between the CITY and the CONTRACTOR.

PRIORITY OF DOCUMENTS. In the event of inconsistency between the terms of this CITY -CONTRACTOR
Agreement and the Project Manual, the terms of this Agreement shall prevail.

APPLICABLE STATUTES. All applicable federal, state and local laws and regulations are incorporated herein by
reference and the Contractor agrees to comply with same.
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VI.

VII.

VIIL.

XI.

XIl.

XII.

XIV.

CONTRACT TERM. The term of the contract shall extend from January 1, 2014 through December 31, 2014. The
City shall have the option, at its sole discretion, to renew this Contract for two (2) additional one (1) year tems, with
no change in the contract price or terms and conditions. The exercise of each option to renew shall be subject to
appropriation of funding therefor.

AUTHORIZATION OF AND PAYMENT FOR WORK PERFORMED. The execution of this contract does not
constitute a notice to proceed or authorization to perform work. No work shall be commenced unless authorized by a written
Work Order prepared by City of Newton Public Buildings Department specifying the work to be performed. The Contractor
will be paid following completion and acceptance of the work authorized in accordance with the Contract. The City will use
best efforts to pay within thirty (30) days of receipt of an invoice for the work authorized or acceptance of the work whichever
date is later.

RESPONSIBILITY FOR THE WORK/INDEMNIFICATION. The Contractor shall take all responsibility for the
work, and shall take all precautions for preventing injuries to persons and property in or about the work and shall defend,
indemnify and hold the City harmless from all loss, cost, damage or expense arising from injuries to persons or property in
or about the work. The Contractor shall be responsible for any damage which may be caused by the failure or
insufficiency of any temporary works. He shall effectively protect his work and shall be liable for all damage and loss by
delay or otherwise caused by his neglect or failure so to do.

WARRANTY. Except as may be otherwise provided in the Project Manual, the Contractor shall replace, repair or make
good, without cost to the City, any defects or faults arising within one (1) year after date of acceptance of work and
materials furnished hereunder (acceptance not to be unreasonably delayed) resulting from imperfect or defective work
done or materials furnished by the Contractor.

PATENT INDEMNIFICATION. The Contractor agrees to assume the defense of and shall indemnify and save
harmless the City and all persons acting for or on behalf of it from all suits and claims against them, or any of them,
arising from or occasioned by the use of any material, equipment or apparatus, or any part thereof which infringes or is
alleged to infringe on any patent rights. In case such material, equipment or apparatus, or any part thereof, in any such
suit is held to constitute infringement, the Contractor, within a reasonable time, shall at its own expense, and as the City
may elect, replace such material, equipment or apparatus with non-infringing material, equipment or apparatus, or remove
the material, equipment, or apparatus and refund the sums paid therefor.

ASSIGNMENT/SUB-CONTRACTING. The Contractor agrees that he will not sell, assign or transfer this Contract or
any part thereof or interest therein without the prior written consent of the City.

TERMINATION. If the work to be done under this Contract shall be abandoned, or if this Contract or any part thereof
shall be assigned or transferred, without the previous written consent of the City, or if the Contract or any claim hereunder
shall be assigned by the Contractor otherwise than as herein specified, or if at any time the City determines that the
conditions herein specified as to the rate of progress are not fulfilled, or that the work or any part thereof, is unnecessarily
or unreasonably delayed, or that the Contractor has violated any of the provisions of this Contract, the City may terminate
this Contract and/or notify the Contractor to discontinue such work or such part thereof as the City may designate, and the
City may thereupon by agreement or otherwise, as it may determine, complete the work, or any part thereof; and for such
completion the City for itself or for its Contractor may take possession of and use or cause to be used in the completion of
the work thereof any of such materials, apparatus, machinery, implements, and tools of every description as may be found
upon said work. Termination pursuant to this paragraph shall not entitle the Contractor to any claim for damages on
account thereof, nor shall it relieve the Contractor of any liability under this Contract.

GOVERNING LAW. This Contract shall be governed by and construed in accordance with the laws of the
Commonwealth of Massachusetts.

SEVERABILITY. The provisions of this Contract are severable. If any section, paragraph, clause or provision of this
Contract shall be finally adjudicated by a court of competent jurisdiction to be invalid, the remainder of this Contract shall
be unaffected by such adjudication and all of the remaining provisions of this Contract shall remain in full force and effect
as though such section, paragraph, clause or provision, or any part thereof so adjudicated to be invalid, had not been
included herein, unless such remaining provisions, standing alone, are incomplete and incapable of being executed in
accordance with the intent of the parties to this Contract.

AMENDMENTS TO THIS CONTRACT. This Contract may not be amended except in writing executed in the same
manner as this CITY-CONTRACTOR Agreement.
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IN WITNESS WHEREOF, the parties have caused this instrument to be executed under seal the day and year first above written.

CONTRACTOR CITY OF NEWTON
By.
By
Print Name Chief Procurement Officer
Title Date
Date
Affix Corporate Seal Here By

Interim Commissioner of Public Buildings

Date
City funds are available in the
Following accounts:
0111502-52407 - $1.00 Approved as to Legal Form and
0111503-52407 - $1.00 Character
0111506-52407- $1.00
98550690-52407 - $1.00
| further certify that the Mayor, or his
designee, is authorized to execute contracts By
and approve change orders Associate City Solicitor
By
Comptroller of Accounts Date
Date CONTRACT AND BONDS APPROVED
By
Mayor or his designee
Date
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CERTIFICATE OF AUTHORITY - CORPORATE

I hereby certify that | am the Clerk/Secretary of

(insert full name of Corporation)

corporation, and that

(insert the name of officer who signed the contract and bonds.)

is the duly elected

(insert the title of the officer in line 2)

of said corporation, and that on

(insert a date that is ON OR BEFORE the date the
officer signed the contract and bonds.)

at a duly authorized meeting of the Board of Directors of said corporation, at which all the directors were present or waived
notice, it was voted that

the
(insert name from line 2) (insert title from line 3)

of this corporation be and hereby is authorized to execute contracts and bonds in the name and on behalf of said
corporation, and affix its Corporate Seal thereto, and such execution of any contract of obligation in this corporation’s
name and on its behalf, with or without the Corporate Seal, shall be valid and binding upon this corporation; and that the
above vote has not been amended or rescinded and remains in full force and effect as of the date set forth below.

ATTEST: AFFIX CORPORATE
(Signature of Clerk or Secretary)* SEAL HERE

Name:

(Please print or type name in line 6)*

Date:

(insert a date that is ON OR AFTER the date the
officer signed the contract and bonds.)

* The name and signature inserted in lines 6 & 7 must be that of the Clerk or Secretary of the corporation.
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CERTIFICATION OF TAX COMPLIANCE

Pursuant to M.G.L. ¢.62C, 849A and requirements of the City, the undersigned acting on behalf of the Contractor certifies under
the penalties of perjury that the Contractor is in compliance with all laws of the Commonwealth relating to taxes including
payment of all local taxes, fees, assessments, betterments and any other local or municipal charges (unless the Contractor has a
pending abatement application or has entered into a payment agreement with the entity to which such charges were owed),
reporting of employees and contractors, and withholding and remitting child support.*

**Signature of Individual *** Contractor's Social Security Number

or Corporate Contractor (Mandatory) (Voluntary) or Federal Identification Number
Print Name:
By: Date:

Corporate Officer
(Mandatory, if applicable)

Print Name:

* The provision in this Certification relating to child support applies only when the Contractor is an individual.
** Approval of a contract or other agreement will not be granted until the City receives a signed copy of this Certification.
*** Your social security number may be furnished to the Massachusetts Department of Revenue to determine whether you have

met tax filing or tax payment obligations. Providers who fail to correct their non-filing or delinquency will not have a
contract or other agreement issued, renewed, or extended.
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CITY OF NEWTON, MASSACHUSETTS

PERFORMANCE BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of , 2013 for the

construction of in Newton, Massachusetts.
(Project Title)

Now, the condition of this obligation is such that if the PRINCIPAL and all Sub-contractors under said contract shall well
and truly keep and perform all the undertakings, covenants, agreements, terms and conditions of said contract on its part to be kept
and performed during the original term of said contract and any extensions thereof that may be granted by the Obligee, with or
without notice to the SURETY, and during the life and any guarantee required under the contract, and shall also well and truly keep
and perform all the undertakings, covenants, agreements, terms and conditions of any and all duly authorized modifications,
alterations, changes or additions to said contract that may hereafter be made, notice to the SURETY of such modifications,
alterations, changes or additions being hereby waived, then this obligation shall become null and void; otherwise, it shall remain in

full force, virtue and effect.

In the event, that the contract is abandoned by the PRINCIPAL, or in the event that the Obligee terminates the employment
of the PRINCIPAL or the authority of the PRINCIPAL to continue the work said SURETY hereby further agrees that said

SURETY shall, if requested in writing by the Obligee, take such action as is necessary to complete said contract.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of 2013.
PRINCIPAL SURETY
BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)
ATTEST: ATTEST:
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CITY OF NEWTON, MASSACHUSETTS

PAYMENT BOND

Know All Men By These Presents:

That we, , as PRINCIPAL, and , as
SURETY, are held and firmly bound unto the City of Newton as Obligee, in the sum of dollars
$ ) to be paid to the Obligee, for which payments well and truly to be made, we bind ourselves, our respective

heirs, executors, administrators, successors and assigns, jointly and severally, firmly by these presents.

Whereas, the said PRINCIPAL has made a contract with the Obligee, bearing the date of _, 2013, for the
construction of in Newton, Massachusetts.
(Project Title)

Now, the conditions of this obligation are such that if the PRINCIPAL and all Sub-contractors under said contract shall pay for
all labor performed or furnished and for all materials used or employed in said contract and in any and all duly authorized
modifications, alterations, extensions of time, changes or additions to said contract that may hereafter be made, notice to the
SURETY of such modifications, alterations, extensions of time, changes or additions being hereby waived, the foregoing to include
any other purposes or items set out in, and to be subject to, provisions of M.G.L. c. 30, sec. 39A, and M.G.L. c. 149 sec. 29, as

amended, then this obligation shall become null and void; otherwise it shall remain in full force, virtue and effect.

In Witness Whereof, the PRINCIPAL and SURETY have hereto set their hands and seals this ___day of_2013.

PRINCIPAL SURETY

BY BY
(SEAL) (ATTORNEY-IN-FACT) (SEAL)
(Title)

ATTEST: ATTEST:
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CITY OF NEWTON
PUBLIC BUILDINGS DEPARTMENT
(General Conditions For City Projects Bid Under M.G.L. c. 149)

ARTICLE 1 - CONTRACT DOCUMENTS

1.1 Use of Terms:
1.1.1 The following terms used in this Section or elsewhere in the Contract Documents, shall have these meanings:

Addendum — A written modification, clarification, correction or other change to the Contract Documents issued by the Official
prior to the date stated for the receipt of bids.

Application for Payment - The form furnished by the Official to be used by the Contractor in requesting payment, and which shall
enclose the affidavit required in the Contract Documents.

Architect - The individual, partnership, corporation, joint venture, or any combination thereof, named as Architect in the
agreement who will have the rights and authority assigned to the Architect in the Contract Documents. The term Architect means
the Architect or its authorized representative.

Business Day - Any day except Saturdays, Sundays and legal holidays observed by the City. The term "day" means a calendar day.

Change Authorization - A written order executed by the City directing the Contractor to make changes in the Work or giving the
basis for a potential change in Contract Price or Contract Time for incorporation into the Contract Documents by Change Order.

Change Order - A written instrument which when fully executed by the City amends the Contract Documents to provide for
changes in the Work, or in Contract Price or Contract Time.

City - The City of Newton, a municipal corporation in the Commonwealth of Massachusetts, acting by its Public Buildings
Commission, represented by the Director of the Public Buildings Department or his authorized representative.

Claim - A written demand of assertion by the City or Contractor, which is properly certified according to the requirements of
Paragraph 15.2.1, seeking an adjustment in Contract Price and payment of monies due, an extension or shortening in Contract
Time, the adjustment or interpretation of Contract terms, or any other relief arising under or relating to the Contract, after a
determination by the Architect or City under the appropriate provision of the Contract Documents.

Contract/Contract Documents — This Agreement, fully executed; the Certificate of Authority; all Addenda; the Letter of Award,
the Project Manual including MWBE/AA Requirements, Wage Rate Requirements and Wage Rate Schedule including any updated
prevailing wage rate schedules as applicable, Supplementary Conditions; the General Conditions; the Drawings; the Specifications;
the Invitation for Bids; the Contractor’s bid; all bonds submitted; All Change Authorizations and Change Orders when fully
executed.

Contract Time — The time commencing upon the date of execution of the Contract by the Mayor of the City and continuing through
the date of Final Completion.

Contract Price — The not to exceed lump sum price representing full compensation for everything furnished, done by or resulting to
the Contractor in carrying out the Contract.

Contractor - Person or firm named "The Contractor” in the Agreement with whom the City has awarded and entered into the
Agreement.

Correction Period - The period of time within which the Contractor shall in accordance with the Contract Documents, either correct,
or if rejected, remove and replace, defective Work.

Date for Commencement of the Contract Time - The date when the Contract Time starts to run.

Day — A calendar day.
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Defective Work - Work that is unsatisfactory, deficient or damaged, does not conform to the Contract Documents, or does not meet
the requirements of any inspection, test or approval.

Drawings — The graphic and pictorial part of the Contract Documents depicting the Work including plans, elevations,
sections, details, schedules and diagrams Drawings shall not serve nor be used as Shop Drawings.

Final Acceptance - The Official's written notice to the Contractor accepting the Work, following the Official's
concurrence with the Architect's determination that the Work has been completed and is acceptable.

Laws - Laws, including statutes, by-laws, rules, regulations, codes, resolutions and ordinances, or orders.
M.G.L. - Massachusetts General Laws.

Notice of Claim — A clearly marked written notice that states the general nature of the Claim delivered by the party making the
Claim to the other party no later than thirty (30) days after the determination giving rise to the Claim.

Official - The Commissioner of the Public Buildings Department, acting on behalf of the City in the execution of the Agreement, or
his/her authorized representative.

Owner - The City of Newton: see definition for "City".

Partial Utilization - Use by the City of a portion of the Work before reaching Substantial Completion for all the Work.
Progress Schedule — The Schedule which shows the Contractor's approach to planning, scheduling, and execution of the Work.
Project - The total construction of which the Work may be the whole, or a part, as indicated in the Contract Documents.

Site — The land on which the Project is located, indicated on the Site Drawings and showing its physical position in relation to the
adjacent lands.

Specifications - Parts of the Contract Documents consisting of written requirements for technical descriptions of materials,
equipment, construction systems, standards and workmanship as applied to the Work and performance of related services.

Sub-agreement — A subcontract or purchase order awarding part of the Work to a Subcontractor or Supplier.

Subcontractor - A person having a Sub-agreement for performing labor at the site, or for performing labor and furnishing
materials/equipment. Filed sub-bid Subcontractor is one who performs a sub trade for which the City requested filed sub-bids.

Submittals - Includes Shop Drawings, brochures, samples, and all those other documents required for submission by the Contract
Documents. The term Shop Drawings includes drawings, diagrams, illustrations, standard schedules, performance charts,
instructions, and other data prepared by or for the Contractor to illustrate some part of the Work, or by a Supplier and submitted
by the Contractor to illustrate items of materials or equipment.

Substantial Completion - Either the Work has been completed except for Work items representing less than one percent (1%) of the
adjusted Contract Price, or completed and opened to public use except for minor incomplete or unsatisfactory items that do not
materially impair the usefulness of the Work required by the Contract.

Supplier - A manufacturer, fabricator, distributor, materialman or vendor having a Sub-agreement for furnishing materials and
equipment and/or not for performing labor at the site.

Total Float - Number of Business Days by which Work may be delayed from its Early Dates without necessarily extending the
Contract Times. Contract Float is the number of Business Days between the Contractor's anticipated date for early completion of
all or part of the Work and the corresponding Contract Time.

Underground Utilities - All pipelines, conduits, ducts, cables, wells, tanks, tunnels, and appurtenances, or other similar facilities,
installed underground to furnish: water, electricity, gases, steam, petroleum products, telephone, communications, cable TV,
sewerage and drainage removal, traffic, or control systems.
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Work - The entire completed construction, or it’s various parts, as specified in the Contract Documents. Work is the result of
performing and furnishing all services, obligations, responsibilities, labor, materials, equipment, temporary facilities, and
incidentals necessary to complete the scope under the Contract Documents. Whenever the term "execution™ is used with reference
to the Work, it includes the performance and/or furnishing of the Work.

1.1.2 Any period of time in days will be computed to exclude the first and include the last day. If the last day falls on a non-
Business Day, it shall be omitted from the computation. The term "registered mail" includes certified mail with return receipt
requested. The term "person” means individuals, firms, partnerships, corporations, receivers, trustees, joint ventures, and any
combinations of them. The term "State" or "Commonwealth" means the Commonwealth of Massachusetts.

1.1.3. Other terms used in this Section shall have the meanings assigned to them elsewhere in the Contract Documents, and if not
assigned and where the context will permit, as used or defined in Massachusetts General Laws (M.G.L.).

1.2 Interpretations:

1.2.1. Whenever the term "the Contractor" is used concerning an action, obligation or event, it shall cover, even if not expressly
stated, actions or obligations of, events involving, any Subcontractor, Supplier, or anyone for whom any of them may be liable,
unless the context requires otherwise.

1.2.2. Whenever a provision obligates the Contractor to reimburse the City for certain costs incurred, the City is entitled to
withhold a corresponding set-off against any payment, and to amend the Contract Price accordingly.

1.2.3. Whenever a provision covering delay, extension, or acceleration which in the Contract Documents covers delay,
rescheduling, extended performance, disruption, interference, inefficiency, productivity, and production losses, acceleration, or
hindrance and associated cost(s) for which the City is not responsible, or which is not unreasonable under the circumstances, or
which was within the contemplation of the parties, specifies that “"the City shall authorize the necessary change in Contract Time
only", the authorized change in Contract Time shall be the Contractor's sole and exclusive remedy with respect to the City for any
such delay, extension, or acceleration, however caused, resulting from the event contemplated by that provision.

1.2.4 A provision requiring the Contractor to "defend, indemnify and hold harmless the City and the Architect..” or covering
claims against or liability of the City and/or the Architect, shall include the City and Architect, their respective consultants,
agents, directors, officers, shareholders and employees and any combination of any of them, and the City's agencies or department
issuing permits covering the Work. A provision requiring the Contractor to so defend, indemnify and hold harmless the City and
Architect shall also require the Contractor to defend, indemnify and hold harmless the City and Architect, as interpreted, from
and against all of the specified claims, including those caused in part by the negligence or other liability-creating conduct or
omissions of the City or Architect. The Contractor shall not be required to indemnify the City or Architect against liability for
loss or damage resulting from the sole negligence of the City or Architect.

1.2.5 Any reference to an Article or paragraph in these General Conditions, without identification of the particular Section, shall
mean a reference to these General Conditions. Terms capitalized in these General Conditions include terms defined in paragraph
1.1.1 or paragraph 1.1.3.

1.2.6 Each Article in this Section contains sub-articles, numbered as this sub-article 1.2 is numbered; parts, numbered as this part
1.2.6 is numbered; and sub-parts - all of which are considered "paragraphs”. A reference to a paragraph means a reference to the
entire sub-article, a part, or a sub-part, or any combination of them, depending on the intent of the reference.

1.3 Applicable Law:
1.3.1 This Contract is made subject to all laws of the Commonwealth of Massachusetts.

1.3.2 If the Contract Documents contain any unlawful provisions, such unlawful provisions shall be of no effect. Upon the
application of either party, the unlawful provision shall be considered stricken from the Contract Documents without affecting the
remainder of the Contract Documents.

1.3.3 All provisions of law required to be inserted in the Contract Documents shall be and are inserted herein. If through mistake,
neglect, oversight or otherwise, any such provision is not herein inserted or inserted in improper form, upon the application of
either party, the Contract Documents shall be changed by the City, at no increase in Contract Price or extension in Contract Time,
S0 as to strictly comply with the law and without prejudice to the rights of either party hereunder.
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1.4 Intent of the Contract Documents:

1.4.1 It is the intent of the Contract Documents to describe and provide for a functionally complete Project, or Work, to be
constructed in accordance with the Contract Documents. In addition to the work expressly called for in the Drawings and
Specifications, any other Work, materials or equipment that may reasonably be inferred from the Contract Documents as being
required to produce the intended result shall be provided, at no increase in Contract Price or extension in Contract Time, and
without requiring any changes in the Work, whether or not specifically called for.

1.4.2 Except as otherwise provided in the Contract Documents, words which have an accepted technical or trade meaning used to
describe any Work, materials or equipment, shall be interpreted in accordance with that meaning. Reference to standard
specifications, manuals or codes of any technical society, organization or association, whether specifically or by implication, shall
mean the latest standard specification, manual, code in effect at the date established for receipt of Sub-Bids, unless otherwise
expressly stated.

1.4.3 Except as provided by the requirements of M.G.L. Chapter 149, Section 44F, the Divisions and Sections of the Specifications
and the identification of any Drawings shall (a) not control the Contractor in delineating Work to be performed by specific
suppliers, and (b) be complementary, and anything mentioned or shown in a Division or in a specific Drawing shall be of like effect
as if shown in all divisions of the specifications and all Drawings.

1.4.4 Whenever the terms "as ordered", "as directed", "as required", "as allowed", "as approved" or terms of like effect are used, or
the adjectives "reasonable"”, "suitable™, "acceptable", "proper" or "satisfactory" or adjectives of similar effect are used to describe a
requirement, direction, review or judgment of the Architect (or the City) as to the Work, it is intended that the requirement,
direction, review or judgment will be solely to evaluate the Work for compliance with the Contract Documents. No use of any such
term or adjective mentioned above, or provision of any standard specification, manual or code (whether or not specifically
incorporated by reference in the Contract Documents) shall be effective to change the duties and responsibilities of the Official, the
Contractor, or the Architect, or any of their consultants, agents or employees from those assigned in the Contract Documents, nor
shall it be effective to assign to the Official or the Architect, or any of their consultants, agents or employees, any duty or authority
to supervise or direct the furnishing or performance of the Work or any duty or authority to undertake responsibility contrary to the
provisions of the Contract Documents.

1.5 Priority of the Contract Documents:

1.5.1 The Contract Documents are complementary, and anything mentioned or shown in a part of the Contract Documents shall be
of like effect as if shown in all parts of the Contract Documents. In resolving conflicts, the Contract Documents shall be given the
priority determined by the Architect, with regard to matters affecting the design of the Work, and the Official, with regard to all
other matters, to be consistent with their intent and necessary to produce the intended result. Subject to such interpretation by the
Architect or Official, the Contract Documents shall be interpreted on the basis of the following priorities, the first listed having the
highest priority:

.1 Change Orders, Change Authorizations, and written amendments to the Contract, those dated later taking
precedent over those dated earlier;

.2 Owner-Contractor Agreement;
.3 General Conditions;
.4 Technical Specifications; and

.5 Drawings.

1.5.2 If the issue of priority involves the Technical Specifications and the Drawings, figured dimensions shall govern over scaled
dimensions. Work not particularly shown, identified, sized, or located shall be the same as similar Work that is shown or specified.
Detail Drawings shall govern over general Drawings, larger scale Drawings take precedence over smaller scale Drawings and
Contract Drawings govern over Shop Drawings. Whenever notes, specifications, dimensions, details, or schedules in the
Specifications or in the Drawings, or between the Specifications and the Drawings, or between Change Order or Change
Authorization Drawings and Contract Drawings, conflict, the higher performance requirement shall be furnished by the Contractor
at no increase in the Contract Price or the Contract Time.
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1.5.3 Compliance with these priority conditions shall not justify any changes in the Work, or any increase in Contract Price or
Contract Time, unless any such compliance results in Work that may not reasonably be inferred from the Contract Documents as
being required to produce the intended result.

1.6 Information and Instructions for Contract Documents:

1.6.1 The Contractor shall carefully study all contract Documents and other instructions from the Architect and the Official as
they are delivered, and procure from the Architect such special information, detailed drawings, etc., as may be necessary for the
proper performance of the Work.

1.6.2 Where drawings show outline or descriptive representations of repetitive features, the Contractor shall construe them in
exact accordance with the corresponding features which are common to similar items or materials and which are completely drawn
and specified.

1.6.3 Where the statement "Consult Drawing No. __" or "Refer to Drawing No. __" occurs in the Specifications, such references to
a Drawing have been made solely for the convenience of the Contractor to help identify the item under consideration and to locate
the typical detail of such item in the set of Contract Drawings. It is not the intention of such references, however, to list each and
every Drawing on which a certain item may occur.

1.7 Ownership and Use of the Contract Documents:

1.7.1 Unless otherwise provided in the Supplementary Conditions, the Official shall furnish to the Contractor one (1) copy of the
Contract Documents at no cost.

1.7.2 Neither the Contractor, nor any Subcontractor or Supplier shall have or acquire any title to or ownership rights in any of the
Drawings, Specifications or other Contract Documents, and they shall not reuse any of them on extensions of the Project or any
other project without prior written consent of the City and the Architect. The Contractor, Subcontractors and Suppliers are
granted a limited license to use and reproduce portions of the Contract Documents as appropriate for use in the execution of the
Work. Copies made under this license shall bear the copyright notice shown on the Contract Documents.

1.7.3 All work papers, questionnaires and other written material prepared or collected by the Contractor in the course of
completing the Work to be performed under this Contract shall at all times be the exclusive property of the City. The Contractor
shall not use such materials for any purposes other than the purpose of this Contract without the prior written consent of the
Official.

1.8 Relationship with the City:

1.8.1 The Contractor is retained solely for the purpose of and to the extent set forth in the Contract Documents. The
Contractor's relationship to the City during the term of this Contract shall be that of an independent Contractor. The Contractor
shall have no capacity to involve the City in any contract nor to incur any liability on the part of the City. The Contractor, its
agents or employees shall not be considered as having the status or pension rights of an employee; provided that the Contractor
shall be considered an employee for the purpose of M.G.L. Chapter 268A (the Conflict of Interest Law). The City shall not be
liable for any personal injury to or death of the Contractor, its agents or employees.

1.8.2 The Contractor shall be solely responsible for construction means, methods, techniques, sequences and procedures and for
coordinating all portions of the Work unless the Contract Documents give other specific instructions concerning these matters.
Where the terms and conditions for the delivery or provision of goods or services by the Contractor to the City are expressly set
forth in the Contract Documents or are incorporated herein by reference, those terms and conditions shall be complied with by the
Contractor.

1.8.3. Before they can be binding on the Parties, all amendments to the Contract must be in writing and signed by the Official and
the Contractor, approved as to the availability of a sufficient appropriation and filed with the City Comptroller, and signed by the
Mayor of the City.
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ARTICLE 2 - THE CITY - GENERAL PROVISIONS

2.1 The City May Stop the Work:

2.1.1 If the Contractor fails to correct work which is not in accordance with the requirements of the Contract Documents or, If the
Work is defective, or the Contractor fails to provide sufficient skilled workers or suitable materials or equipment, or fails to
execute Work so that in the judgment of the City the completed Work will conform to the Contract Documents, the City may order
the Contractor to stop all or part of the Work in question, until the problem has been corrected. This right of the City to stop the
Work shall not create or impose any duty on the City to exercise this right for the benefit of the Contractor or any other party.
The Contractor shall remain responsible for maintaining progress, and shall not be entitled to any increase in Contract Time or
Contract Price, and the Contractor shall reimburse the City for all direct, indirect or consequential costs incurred by the City and
attributable to such an order to stop the Work.

2.2 Availability of Lands (Including Properties):

2.2.1 The Contract Documents indicate the lands upon which the Work is to be performed, including rights-of-way and easements
for access that are furnished by the City.

2.2.2 Any additional lands, rights-of-way and easements not furnished that the Contractor deems necessary shall be obtained by
the Contractor at no increase in Contract Price or Contract Time. The Contractor shall obtain and submit to the City all required
permits from the State, the proper Federal Government agency, Public Governmental Body or public utility or form the property
owner(s) for the use of lands and access so obtained.

2.3 Reference Points:

2.3.1 The City through the Architect shall provide reference points and the Contractor will stake such points and will verify them
in the field if requested to do so. The Contractor shall be responsible for laying out the Work, protecting and preserving those
reference points, and he shall make no changes at all without the prior written approval of the Architect. The Contractor shall:
report to the Architect whenever any reference point is lost or destroyed or requires relocation due to necessary changes in grades
or locations; be responsible for the accurate replacement or relocation of any lost or destroyed reference points by professionally
qualified personnel; and assume any resultant cost or delay.

2.4 Clerk of the Works:

2.4.1 A Clerk of the Works may be engaged by the City for this Project. In the event that a Clerk of the Works is so engaged,
he/she shall not, have any authority to order any changes in the Work, nor to make any decision relating to arrangement, design or
construction, or to the disposition of materials or workmanship, or to the conduct of the Work without the written authorization of
the Official.

2.4.2 The Clerk of the Works shall have access to the premises and all areas of the Project at all times. The Contractor shall
provide full cooperation to the Clerk in the performance of his/her duties.

2.5 Limitations on the City's Responsibilities

2.5.1 The City is not responsible for the Contractor's means, methods, techniques, sequences or procedures applicable to the
Work; nor for safety precautions and programs related to safety. The City is not responsible for the Contractor's failure to
execute the Work in accordance with the Contract Documents; nor for the acts or omissions of the Contractor or of any
Subcontractor, any Supplier or anyone for whose acts the Contractor or any of the Subcontractors or Suppliers may be liable.

2.5.2 Neither the City nor the City's consultants are responsible for the acts or omissions of the Contractor or of any
Subcontractor, any Supplier, or anyone for whose acts the Contractor or any of the Subcontractors or Suppliers may be liable.

2.5.3 The City's authority to review any of the Contractor's Progress Schedules, or the City's decision to raise or not to raise any
objections about such Progress Schedule Submittals, shall not impose on the City any responsibility for the timing, planning,
scheduling or execution of the Work, nor in any way give rise to any duty or responsibility on the part of the City to exercise this
authority for the benefit of the Contractor, any Subcontractor or Supplier, or any other party.
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2.5.4 Neither the City's authority to review the Contractor's certificates and policies of insurance as set forth in the Instructions to
Bidders, nor the City's decision to raise or not to raise any objections about those certificates and policies, shall in any way give
rise to any duty or responsibility on the part of the City to exercise this authority for the benefit of the Contractor, any
Subcontractor or Supplier, or any other party.

2.6 No Waiver of Legal Rights:

2.6.1 The City reserves the right to correct any error in any progress payment that may have been paid. The City reserves the
right, should proof of defective Work be discovered after final payment, to claim, and recover from the Contractor and his surety,
or either of them, sufficient sums to correct, or remove and replace, the defective Work.

2.6.2 Any waiver by the City or the Official of any provision of the Contract Documents shall be in writing, and shall apply only to
the particular matter concerned and not to other similar or dissimilar matters. Any waiver of any breach of this Contract shall not
be held to be a waiver of any other or subsequent breach.

2.7 Miscellaneous Provisions:

2.7.1 Written communications from the Official to the Contractor will in general be issued directly to the Contractor with copy
to the Architect. Written communications from the Contractor to the Official shall be issued to the Official with copy to the
Architect.

2.7.2 Any written direction or interpretation issued by the Architect to the Contractor must contain the formal endorsement
thereon by the Official, or the Official’s representative, for it to be considered valid or effective.

2.7.3 If the City retains another person for the Project or the Work who is not the Architect's agent or employee, the duties,
responsibilities and limitations of authority of that person will be provided in the Supplementary Conditions.

2.7.4 The City shall make payments to the Contractor as provided in the Contract Documents, and as required by Law.

2.7.5 The City may issue unilaterally, or negotiate, at the City's discretion, Change Orders and Change Authorizations as provided
in Article 11 of the General Conditions. Except as recognized under paragraph 11.1.3, only the City is empowered under the
Contract Documents to order or cause changes in the Work.

2.7.6 The City may unilaterally delay all or any part of the Work and correspondingly adjust or negotiate adjustments in Contract
Price or Contract Time, as provided in Article 11 of the General Conditions. Except as recognized in paragraph 7.5, only the City
is empowered under the Contract Documents to order or cause City-caused delays to all or any part of the Work.

2.7.7 Decisions for which the City is responsible under the Contract Documents shall be made promptly and, in any event, within
thirty (30) days after receipt of written submission but if a decision requires extended investigation and study, it will be made as
permitted by M.G.L. Chapter 30, Section 39P.

2.8 Rights to Data

2.8.1 All data consisting of, but not limited to plans, drawings designs, specifications, computer programs, technical reports and
operating manuals delivered, developed or produced or paid under the requirements of the Contract Documents shall be the
property of the City. The City maintains all rights to such data including the right to use, duplicate, and disclose, it in whole or in
part, in any manner and for any purpose. If that data is copyrightable, the Contractor may copyright it subject to the right of the
City. The City reserves a royalty-tree, nonexclusive and irrevocable license to use, duplicate, publish and disclose such data, in
whole or in part, and to authorize others to do so. The City shall include provisions to implement, maintain and effectuate the
provisions of these rights in all Sub-agreements which produce copyrightable data.

2.9 Contractor Evaluation

2.9.1 As required by M.G.L. Chapter 149, 8844D(7) and (16) and 810CMR 8.00 et seq., the City will submit a completed Standard
Contractor Evaluation Form to the Division of Capital Asset Management (DCAM) for the Contractor and each Subcontractor,
with a copy to the Contractor/Subcontractor. The evaluation will be submitted within 70 days for the Contractor and within 90
days for the Subcontractors from the completion of the Project or from the date of termination of the Contractor or Subcontractor.
At approximately 50% completion of the Project the City will advise the Contractor of the City’s preliminary evaluation for
informational purposes. The Standard Contractor Evaluation Form will rate the performance of the Contractor and
Subcontractors, and will be completed by the City’s Project Manager. The City will not negotiate the contents of the Contractor
Evaluation Form or the Project rating for any reason.
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ARTICLE 3 - THE ARCHITECT-GENERAL PROVISIONS

3.1 General:

3.1.1. In the event of the termination of the employment of the Architect, the City may appoint an Architect whose status under
the Contract Documents shall be that of the former Architect. Nothing in these Contract Documents shall create a contractual
relation between the Architect and the Contractor.

3.1.2. The Architect will make on-site observations at appropriate intervals to observe the quality of in-progress and completed
Work, and to determine whether the Work is being executed so that the Work, when completed, will be in accordance with the
Contract Documents. Based on those on-site observations, the Architect will endeavor to guard the City against defective Work
and will keep the Official informed of the progress of the Work.

3.1.3. The Architect will have authority to disapprove or reject Work that the Architect believes to be defective Work. When the
Contractor has been notified by the Architect of rejection of defective work, the Contractor shall take prompt action to correct
the defective work.

3.1.4 On-site observations by the Architect or any project representatives of the City shall not relieve the Contractor from the
obligation to perform the Work in accordance with the Contract Documents, or represent acceptance of defective work, nor give
rise to any duty on their part to make the observations for the benefit of the Contractor or any other person.

3.2 Interpretations: Time for Decisions, Approval:

3.2.1. The Architect will be the initial interpreter of the requirements for the Contract Documents, and in such capacity will render
determinations as to the acceptability of Work performed, subject to the provisions of paragraph 3.2.4. Unless otherwise provided
in the Contract Documents, notices, proposals, or other matters relating to the acceptability of the Work or the interpretation of the
requirements of the Contract Documents shall be referred initially to the Architect in writing with a request for a written decision,
which the Architect will render within a reasonable time. Once given, the Architect's determination shall be final and binding on
the Contractor unless the Contractor delivers to the Official written notice of a claim within thirty (30) days after receipt of such
determination, in which case the provisions of Article 15 will apply.

3.2.2. When functioning as interpreter and making determinations the Architect will not be liable for any interpretation or
determination rendered in good faith. The rendering of an interpretation or other determination by the Architect about any notice,
request or other matter will be a requisite to the exercise by the Contractor of any rights or remedies the Contractor may
otherwise have under the Contract Documents or by Law concerning any claim, dispute or other similar matter.

3.2.3 A decision on interpretation of the Specifications, approval of equipment, material or any other approval, or progress of the
work, shall require that the decision be made promptly and, in any event, no later than thirty (30) days after the written submission
for decision; but if such decision requires extended investigation and study, the Official or Architect shall, within thirty (30) days
after the receipt of the submission, give written notice of the reasons why the decision cannot be made within the thirty (30) day
period and the date by which the decision will be made.

3.2.4 In giving instructions, the Architect shall not have the authority to direct any change in the Work, whether or not involving
extra cost, without the prior written authorization of the Official in each instance.

3.3 Limitations on the Architect's Responsibilities

3.3.1 Neither the Architect's authority to act under this Article 3 or elsewhere in the Contract Documents nor any decision made
by the Architect in good faith to exercise or not to exercise such authority shall give rise to any duty or responsibility of the
Architect to the Contractor, any Subcontractor, or any Supplier, any surety for any of them, or any other person.

3.3.2 The Architect is not responsible for the Contractor's means, methods, techniques, sequences or procedures applicable to the
Work, or safety precautions and programs concerning safety. The Architect is not responsible for the Contractor's failure to
perform or furnish the Work in accordance with the Contract Documents. Nor is the Architect responsible for the acts or
omissions of the Contractor or of any Subcontractor, any Supplier, or of anyone for whose acts any of them may be liable.
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3.4 Clarifications and Interpretations; Unit Price Work:

3.4.1 The Architect will issue, within a reasonable period of time, written clarifications or interpretations of the requirements of
the Contract Documents, as the Architect may determine necessary, which shall be consistent with or reasonably inferable from the
intent of the Contract Documents.

3.4.2. The Architect, subject to a prior review with the Official, will make determinations about the actual quantities and classes of
Unit Price Work done by the Contractor.

3.4.3. Any clarification, interpretation or determination by the Architect under this paragraph 3.4 shall be final and binding on the
Contractor unless the Contractor delivers to the City written notice of a change as provided in paragraph 11.1.3 within thirty
(30) days after receipt of that decision.
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ARTICLE 4 -THE CONTRACTOR -GENERAL PROVISIONS

4.1 General Responsibility

4.1.1. The Contractor, all Subcontractors, and all parties employed on the Work, shall perform their Work in a good and workman
like manner and in accordance with the Contract Documents.

4.1.2. The Contractor shall not assign the whole or any part of the work under this Contract or any monies due or to become due
hereunder without prior written consent of the Official. In the event that the Contractor assigns all or any part of any monies due
or to become due under this Contract, the instrument of assignment shall contain a clause substantially to the effect that it is agreed
that the right of the assignee in and to any monies due or to become due to the Contractor shall be subject to prior claims of all
persons, firms and corporations for services rendered or materials supplied for the performance of the Work called for in this
Contract.

4.1.3. The Contractor shall conform to all determinations and directions of the Official in accordance with provisions of the
Contract Documents concerning all questions which may arise relating to the Work.

4.1.4 The Contractor shall comply with and give all notices required by laws, ordinances, codes, rules and regulations and lawful
orders of public authorities applicable to performance of the Work.

4.2 Review of the Contract Documents:

4.2.1. Before undertaking each part of the Work, the Contractor shall study and compare the Contract Documents with each other,
verify pertinent figures and applicable field measurements, and coordinate related requirements for dependent Work such as
location, dimensions, fit, completeness, consistency, etc.

4.2.2. The Contractor shall notify the Official in writing of any conflict, error or omission in the Contract Documents the
Contractor recognizes, and shall obtain a written interpretation or clarification from the Official before proceeding with any
affected Work. Unless authorized by the Official in writing, any work done by the Contractor prior to obtaining that
interpretation or clarification which is directly or indirectly affected by same, will be at the Contractor’s risk and the Contractor
shall bear all resulting costs and delays. The Contractor shall be responsible for any costs or delays resulting from any
unnecessary requests for clarification submitted to the Official by the Contractor that can be determined from the Contract
Documents.

4.2.3. If the Contractor performs Work which involves a conflict, error or omission, he shall assume responsibility for that
performance and shall bear all resulting costs and delays, as long as he actually recognized the conflict, error, or omission or if he
should have reasonably have recognized it by reason of, but not limited to, the Contractor's Bid estimate or usage of the trade.

4.3 Supervision and Project Management:

4.3.1. The Contractor shall supervise and direct the Work competently, applying the skills, expertise and attention necessary to
perform the Work in accordance with the Contract Documents. The Contractor shall be solely responsible for any means,
methods, techniques, sequences and procedures applicable to the Work, unless a specific means, method, techniques, sequence or
procedure is indicated in or required by the Contract Documents. The Contractor shall be responsible to the City for acts and
omissions of the Contractors” employees, subcontractors and their agents and employees, and other persons or entities performing
portions of the Work for or on behalf of the Contractor or any of its subcontractors. The Contractor shall be responsible to see
that the finished Work complies accurately with all of the Contract Documents and all approved Submittals.

4.3.2. The Contractor shall at all times keep on the site a competent resident superintendent, properly licensed, for the entire Work
and a competent foreman for each specialty trade. The superintendent shall not be assigned or replaced without written notice to
the Official. If the Official objects to the Contractor's superintendent, whether initially or otherwise, the Contractor shall submit
a replacement superintendent at no increase in Contract Price or Contract Time. The superintendent shall be the Contractor's
representative at the site and have authority act on his behalf.

4.3.3. The Contractor's project superintendent and similar authorized representatives of any Subcontractor, Supplier or other
person or organization shall attend all meetings, as requested by the Official or the Architect at no increase Contract Price.
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4.3.4. The Contractor shall, upon written request of the Official, remove from City premises and replace all individuals in the
Contractor's employ whom the Official determines to be disorderly, careless or incompetent or to be employed in violation of the
terms of the Contract Documents.

4.4 Personnel, Materials and Equipment:

4.4.1 The Contractor shall provide competent, properly licensed, suitably qualified and reliable personnel to survey and lay out
the Work and furnish and perform the Work as required by the Contract Documents. The Contractor shall at all times enforce
strict discipline and maintain good order at the site.

4.4.2. Unless otherwise provided in the Contract Documents, the Contractor shall furnish, pay for and assume full responsibility
for all materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat,
telephone, water (including water for testing, flushing, and construction), sanitary facilities, temporary facilities and all other
facilities and incidentals necessary for the furnishing, performance, testing, start-up and completion of the Work.

4.4.3. All materials and equipment shall be of good quality and new, unless otherwise allowed, and the Contractor shall furnish
satisfactory evidence (including reports of required tests) as to their kind and quality. Materials and equipment shall be applied,
installed, connected, erected, used, cleaned and conditioned following the manufacturer's and Supplier's instructions, unless
otherwise provided in the Contract Documents. All materials and equipment shall be properly protected against damage
throughout the furnishing and performance of the Work so that they remain of good quality and in the as-new condition. For each
item, the Contractor shall furnish complete information as to preventive maintenance and operating requirements, parts lists in
sufficient detail to facilitate ordering replacements, and any applicable special condition. Should the manner or method of
installation, specified performance or test results be contrary to the manufacturer's recommendations, the Contractor shall
promptly notify the Architect in writing of that conflict before proceeding with that Work; otherwise, he shall be deemed to have
certified that Specifications will be met by the materials or equipment.

4.5 Wage Rates:

4.5.1. The rate per hour of the wages to be paid to mechanics and apprentices, teamster, chauffeurs, and laborers in the Work to be
performed under this Contract shall be not less than the rate of wages in the schedule entitled “Schedule of Prevailing Wage
Rates,” as determined by the Department of Labor and Workforce Development of the Commonwealth of Massachusetts. This
schedule shall continue to be the minimum rate of wages for said employees during the life of this Contract. The Contractor shall
keep posted on the site of the Work a legible copy of said schedule of Minimum Wage Rate and Health and Welfare Fund and
Pension Fund Contributions. Apprentices employed pursuant to this determination of wage rates must be registered and approved
by the State Apprenticeship Council. Wherever rates for journeymen or apprentices are not listed, and if any other labor is not
included in this list, the Contractor shall insert the rates of all those employed on the Work.

4.5.2. The Contractor shall pay to any reserve police officers employed by him, if any, the prevailing wage rate paid regular City
of Newton police officers. Such police officers shall be covered by Worker's Compensation Insurance and Employer's Liability
Insurance by the Contractor.

4.5.3. The Contractor shall keep on file at the site the wage rates and classifications of all labor employed in the work in order that
they may be available for inspection by the Official or the Architect.

4.6 Working Hours:

4.6.1. No laborer, workman, mechanic, foreman, or inspector working within the Commonwealth in the employ of the Contractor,
Subcontractor, or others shall be required or permitted to work more than 8 hours in any one day, or more than 48 hours in any one
week, or more than 6 days in any one week, except in cases of emergency.

4.6.2. Unless otherwise required under the Contract Documents, or directed in writing by the Official, all Work shall be performed
during the regular working hours. However, if the Contractor desires to carry on the work outside of regular working hours or on
Saturdays, Sundays, federal legal holidays, or City recognized holidays, he may submit application to the Official no less than 48
hours in advance to date and time of such work. The Contractor shall allow ample time to enable satisfactory arrangements to be
made for inspecting work in progress and shall bear all costs with respect thereto, including the cost of the City’s Clerk of the
Works. Any approval by the Official of the Contractor's request for carrying out Work outside of regular working hours,
overtime or shift Work, or any schedule acceleration measures will not be grounds for any increase in Contract Price or an
extension in Contract Time. The Contractor shall also be aware of the time restrictions imposed on construction activities by the
City’s Noise Ordinance, Sec. 20-13 of the City of Newton Revised Ordinances, and shall apply for permits for exemptions when
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work will exceed the time restrictions.

4.7 Equal Employment Opportunity:

4.7.1. The Contractor shall assume, and shall require each Subcontractor to assume, the obligation to take whatever affirmative
actions are necessary to ensure that employees and applicants for employment under this Contract, are treated equally irrespective
of race, color, religious creed, national origin, sex, gender identity, sexual orientation, age or ancestry. The term "treated" shall
mean and include without limitation the following: recruited, whether by advertising or other means; compensated, whether in the
form of rates of pay or otherwise; selected for training including apprenticeship; promoted; upgraded; demoted; downgraded,;
transferred; laid-off; and terminated.

4.7.2. Neither the Contractor nor any Subcontractor shall discriminate against any employee or applicant for employment because
of race, color, religious creed, national origin, sex, gender identity, sexual orientation, age, or ancestry.

4.7.3. The Contractor and all Subcontractors shall carry out the requirements pertaining to equal employment with the diligence
that they apply to any other part of the Contract.

4.8 Lodging, Boarding, and Trading of Employees:

4.8.1. Every employee in the Work shall be allowed to lodge, board and trade where and with whom he/she elects and the
Contractor shall not directly or indirectly require as a condition of employment in the Work that an employee shall lodge, board,
or trade at a particular place or with a particular person.

4.9 Preference in Employment:

4.9.1. The Contractor and each Subcontractor shall give preference in the employment of mechanics and

apprentices, teamsters, chauffeurs and laborers, first to the citizens of the Commonwealth who have been residents of the
Commonwealth for at least six months at the commencement of their employment, and who are veterans as defined in M.G.L.
Chapter 4, Section 7, clause 43, and who are qualified to perform the Work to which the employment relates; and secondly, to
citizens on the Commonwealth generally, and if they cannot be obtained in sufficient numbers, then to citizens of the United States;
and shall give preference to veterans and citizens who are residents of the City of Newton.

4.10 Substitutes or ""Or-Equal™ Items:

4.10.1. Whenever materials or equipment are described in the Contract Documents by using a brand name, make, manufacturer,
supplier or specification, the naming or specification of the item is intended to denote the essential characteristics of the item
desired pursuant to M.G.L. Chapter 30, Section 39M(b). Unless words indicating that no substitution is permitted are used, items
from prospective suppliers may be accepted by the Official if sufficient information is submitted by the Contractor in his written
application for the substitution to allow the Official to determine whether the material or equipment proposed (1) will perform at
least equally well the functions and achieve the results called for by the general design concept, (2) is at least of equal materials of
construction, quality and necessary essential design features, (3) is suited to the same use as that named or specified, (4) conforms
substantially to the desired detailed requirements for that item, including but not limited to, durability, strength, appearance,
aesthetics (where aesthetics are essential), safety, service, useful life, reliability, economy of operation and ease of maintenance, (5)
evidences a proven record of performance, (6) will yield net savings to the City, and (7) will not impact the Construction Progress
Schedule and will not extend any Contract Time(s).

4.10.2. Each application for a substitution shall certify that the proposed substitute will meet each of the first six (6) criteria
itemized in paragraph 4.10.1, and that the evaluation and acceptance by the Official of the proposed substitute will not prejudice
completion of the Work within the limits of the Construction Progress Schedule and the Contract Time. Each application shall
certify whether or not acceptance of the substitute will require a change in any of the Work or any of the means, methods,
techniques, sequences or procedures applicable to the Work indicated in or required by the Contract Documents, or in work
performed by the City or others, and whether or not incorporation or use of the substitute is subject to payment of any license fee
or royalty. All variations of the substitute from the item named or specified shall be identified (operation, materials, or
construction finish, thickness or gauge of material, dimensions, loads, tolerances, deleted/added features, etc.), and information
regarding available maintenance, repair and replacement service will be indicated.

4.10.3. The application shall contain an itemized estimate of all costs that will result directly or indirectly from evaluation and
acceptance of the proposed substitute, including, but not limited to costs and delays of redesign, or claims of other contractors
affected by the substitute, and changes in operating, maintenance, repair, replacement or spare part costs. The Contractor is solely
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responsible for verifying that substitutes are in accordance with the Contract Documents, and that dimensions, arrangement, design
and construction details, and all other features of substitutes are suited to the specified purpose. The Contractor assumes full
responsibility for the time and cost required to make substitute items conform to the requirements of the Contract Documents, or to
implement any changes in the Work or in other work which may be required because of or to accommodate the substitute, or both.

4.10.4. If a substitute item differs from that named or specified, and that difference was not expressly identified in the Contractor's
written application, or it results in changes to the Work or in the function or general design concept, the City has authority to
require removal and replacement of the substitute.

4.10.5. The Official's decision regarding a substitution will be made within the time allowed in M.G.L. Chapter 30, Section 39P.
A proposed substitute will be accepted as equivalent or "or-equal™ to that named or specified if it meets the substitution criteria and
if the deduction proposed by the Contractor reflects the net difference in cost, provided, however, that one hundred percent (100%)
of the net savings benefits the City. No substitute will be utilized, ordered, or installed without the Official's prior written
acceptance. Whether or not the Official accepts a proposed substitute, the Contractor shall reimburse the City for any associated
extra costs of the City resulting from the substitute, including but not limited to, related charges of the Architect made necessary
by the evaluation and acceptance (or rejection) of each proposed substitute.

4.10.6. An item will be considered equal to the item so named or described if (1) it is at least equal in quality, durability,
appearance, strength and design: (2) it will perform at least equally well the function imposed by the general design for the Work;
and (3) if conforms substantially, even with deviations, to the detailed requirements for the item in the Specifications, pursuant to
M.G.L. Chapter 30, Section 39M (b).

4.11 Schedule Submittals:

4.11.1. Within fifteen (15) days after execution of the Contract, the Contractor shall submit to the Architect "revision 0" of the
Schedule of Values. No line item on the Schedule of Values shall exceed $25,000.00. In addition, in fulfililment of the
Contractor's obligations to commence, prosecute and complete the Work within the Contract Time, the Contractor shall submit
with the first Application for Payment "Revision 0" of the Contractor's Progress Schedule and the Contractor's schedule of Shop
Drawing submissions.

4.11.2. The Contractor shall correct, adjust or modify those schedules returned as "Revise and Resubmit"”, and shall resubmit
Revision "0" schedules within the times specified. The Contractor's Revision "0" Progress Schedule shall be utilized to the fullest
extent when making proposals or claims for changes in Contract Time or Contract Price.

4.11.3. The Contractor shall keep the Official informed of progress of the Work by submitting monthly Progress Schedules,
which shall stay current with the Contractor’s approach to Work remaining, be employed when reporting on progress or schedule
recovery actions and facilitate the evaluation of payments. The Contractor shall carry on the Work and adhere to the Progress
Schedule during all disputes or disagreements with the City. No Work shall be delayed or postponed pending resolution of any
disputes or disagreements. The Contractor shall exercise reasonable precautions, efforts and measures to avoid or mitigate
situations that would cause delays.

4.11.4. After checking and verifying that an issue of revision of the Progress Schedule complies with the applicable requirements
and procedures in the Contract, the Contractor shall, within the times specified, submit to the Architect four (4) copies, or in the
alternative, five (5) copies for use by the Official and the Architect plus additional copies as required by the Contractor of that
Submittal bearing the Contractor's stamp of approval as representation to the City that the Contractor has determined or verified
all data on that Progress Schedule, and that the Contractor and the Subcontractors and Suppliers have reviewed and coordinated
the sequences in that Progress Schedule with the requirements of the Work.

4.11.5. Early Dates in the Progress Schedules shall be based on proceeding with all or part of the Work exactly on the date when
the Contract Time for the Work, or designated part of the Work, commences to run. Late Dates shall be based on completing all
or part of the Work exactly on the corresponding Contract Time, unless the Contractor anticipates early completion of all or part
of the Work (subject to those provisions governing use of Contract Float by the City). Where sequences of Work are indicated in
or are required by the Contract Documents, the Progress Schedule shall disclose in detail the Contractor’s approach to conforming
with those sequences of Work.

4.11.6. Progress Schedule Submittals are intended to show the overall priority and sequencing of Activities with which the
Contractor intends to accomplish the Work or Work remaining to comply with the Contract Times and those sequences of Work
indicated in or required by the Contract Documents; show how the Contractor anticipates foreseeable events or site conditions that
may in any manner affect the cost, progress, schedule, performance, and furnishing of the Work; reflect the means, methods,
techniques, sequences, and procedures applicable to the Work chosen by the Contractor; and accurately record how completed
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Work was performed as to sequencing and timing.

4.11.7. The Official's and Architect's review of a Progress Schedule may result in comments relating to: conformance with the
Contract Time(s) and those sequences of Work indicated in or required by the Contract Documents, selection of Milestones and
recording of Milestone Times, and conformance with the Technical Specifications and any other information given in the Contract
Documents which may have a significant bearing on the use of the Progress Schedule to resolve issues affecting Contract Price or
Contract Time. However, whether or not any objections are noted, no such review or objections shall be effective to change the
duties or responsibilities of the City or Architect or to impose on either of them a responsibility for the accuracy of any such
Progress Schedule details, the correctness of all of which shall remain the sole responsibility of the Contractor.

4.12 Project Photographs:

4.12.1. Before the Contractor commences any work at the site, and on the first work day of each month thereafter until Substantial
Completion of the Work, the Contractor shall, at his expense, have exterior and interior digital photographs with disc storage
taken by a competent commercial photographer from different viewpoints, as directed by the Official or Architect. The Official
and Architect shall have the right to increase or decrease the number of photographs required at each period, maintaining an
overall average number of exposures per period.

4.12.2. All prints of digital photographs shall be "8 x 10" size. The prints shall bear the date and time of day of the exposure, name
of project, the specific location, description of view, and name and address of the photographer. The digital photo disc and one
glossy print shall be submitted to the Official and one glossy print of each shall be delivered to the Architect, all within fifteen
(15) days after the exposures are made.

4.12.3. If the Contractor fails to provide the photographs as required by the Contract Documents, the City shall be entitled to a
corresponding cost set-off against the Contractor's next Application for Payment, or may choose to have the photograph taken by
another photographer, and correspondingly charge those associated costs to the Contractor.

4.13 Shop Drawing, Samples and Printed Data:

4.13.1. The Contractor shall submit to the Architect within fifteen (15) days after the Date for Commencement of Contract Time,
his Shop Drawing Log and completed Shop Drawing Submission Schedule, in the form specified by the Official, and shall update,
and resubmit this Schedule each month to the Architect in accordance with the requirements of the Contract Documents.

4.13.2. Submissions of Shop Drawings, samples and printed data shall state the Project name, Specifications Sections, and
paragraph numbers which apply to the items submitted. The Contractor shall submit Shop Drawings, samples, and printed data in
sufficient time to permit checking, resubmission, rechecking, approval and subsequent fabrication and delivery. Failure on the
Contractor's part to do so will not justify an increase in Contract Time.

4.13.3. Submittals made by the Contractor which are not required by the Contract Documents may be returned without action, in
the Architect's sole discretion.

4.13.4. The Architect's review and approval of a technical Submittal will be only for conformance with the design concept of the
Project and for compliance with the information given in the Contract Documents. The Architect's review and approval of a
technical Submittal shall not extend to means, methods, techniques, sequences or procedures applicable to the Work except where a
specific means, method, technique, sequence or procedure is indicated in or required by the Contract Documents or to safety
precautions or programs related to safety, nor shall the Architect’s review impose on the Architect any responsibility for the
accuracy of engineering design(s) furnished by the Contractor, including but not limited to dimensions, quantities, performance of
equipment and systems, or any other similar matters, the correctness of all of which shall remain the sole responsibility of the
Contractor. Approval of a separate item, or partial Submittal, shall not mean approval of the item's assembly or Submittals not yet
reviewed.

4.13.5. Shop Drawings or other technical Submittals consisting of drawings and specifications involving architecture, professional
engineering, land surveying or landscape architecture, shall only be prepared by a registrant within the specific discipline involved.

4.13.6. The Architect shall be entitled to rely upon the accuracy or completeness of any designs, calculations or certifications
made by licensed or certified professionals accompanying a specific Submittal, whether or not that stamp or written certification is
required by the Contract Documents.
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4.14 Shop Drawing Submittals:

4.14.1 After complying with the requirements in paragraph 4.14.4 and 4.14.5 and all applicable procedures in the Specifications,
the Contractor shall, in accordance with the Progress Schedule, submit to the Architect four (4) copies, or in the alternative, five
(5) copies for use by the Official and the Architect plus additional copies as required by the Contractor of all Shop Drawings,
which shall bear a stamp or specific written indication (called "written approval™) that the Contractor has satisfied his
responsibilities under the Contract Documents with respect to the review of the submission. Shop Drawings without the
Contractor's written approval will be returned for resubmission. All submissions shall be identified as the Architect may require.

4.14.2. The Contractor shall also submit to the Architect with such diligence so as to not delay the Work, all other technical
Submittals such as samples, test results, test procedures, etc. that are required by the Contract Documents. All samples shall have
been checked and be accompanied by a specific written indication that the Contractor has satisfied his responsibilities with respect
to the review of the submission, and by a certificate guaranteeing that the item complies with the Contract Documents. Additional
provisions governing the submission of other technical Submittals are given in the technical Specifications.

4.14.3. At the time of each submission, the Contractor shall give the Architect specific written notice of each variation of the
Submittal from the requirements of the Contract Documents and in addition, shall cause a specific notation of each variation to be
made on each Shop Drawing, sample or other technical Submittal submitted for review and approval.

4.14.4. The Contractor shall check, stamp with his approval, and submit to the Architect, until approved by the Architect, with
such promptness as to cause no delay in the Work, all Shop Drawings and all other Submittals required by the Contract Documents.
At the time of submission, the Contractor shall inform the Architect in writing of any deviation in the Shop Drawings from the
requirements of the Contract Documents, or on resubmitted Shop Drawings, to revisions, other than the corrections requested by
the Architect on previous submissions.

4.14.5. Before each submission, the Contractor shall determine and verify all field measurements, quantities, dimensions,
specified performance and design criteria, installation requirements, materials, catalog numbers and other similar data as to
correctness and completeness, and he shall have reviewed and coordinated each technical Submittal with other technical Submittals
and with the requirements of the Contract Documents. Technical Submittals of a Subcontractor or Supplier such as the location,
dimensions, fit, completeness, consistency, integration, etc. shall be coordinated with those of other Subcontractors or Suppliers,
and be so represented in the Contractor’s written approval before submission to the Architect.

4.14.6. Shop Drawings that are received from the Contractor will be the only Shop Drawings considered for review by the
Architect. By approving and submitting Shop Drawings, the Contractor thereby represents that he has determined and verified all
field measurements, field construction criteria, materials, catalogue numbers and other similar data, and that he has checked and
coordinated each Shop Drawing with the requirements of the work and of the Contract Documents. Shop Drawings not so checked
and approved will be returned to the Contractor without being examined by the Architect.

4.14.7. A technical Submittal will be returned within fifteen (15) days, or later if Total Float is available in the Progress Schedule,
as either "Approved", "Approved as Noted", "Revise and Resubmit" or an appropriate combination. If a Submittal cannot be
returned within that period, the Architect shall within fifteen (15) days after receipt, give written notice of the date by which that
Submittal will be returned. The Contractor shall revise and correct Submittals returned as "Correct and Resubmit", and resubmit
them to the Architect for his review and return - directing specific attention in writing to any revisions other than the corrections
called for by the Architect on previous Submittals.

4.14.8. The Shop Drawings shall be clear, complete, and accurate, and shall give all information necessary or requested in
individual Sections of the Specifications, and also show adjoining work and details of connections thereto.

4.14.9. Shop Drawings shall be submitted in a proper sequence reflecting the logical sequence and relative priority of the various
phases of Work to ensure the preparation of a properly coordinated set of Shop Drawings.

4.14.10. The Contractor shall, at his expense, prepare and submit composite Shop Drawings showing the work under all affected
trades, upon request of the Architect, with no change in Contract Price or Contract Time.

4.14.11. The Architect will review and return Shop Drawings with reasonable promptness after his receipt of same, but only for
conformance with the design concept of the Project and for compliance with the information given in the Contract Documents. The
Architect's review and approval of Shop Drawings will not extend to the accuracy of other matters that may be contained in the
Submittals, including but not limited to such matters as dimensions, quantities, performance of equipment and systems designed by
the Contractor, engineering design(s) furnished by the Contractor, the Contractor's means, methods, techniques, sequences or
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procedures applicable to the Work except where a specific mean, method, technique, sequence, or procedure is indicated in or
required by the Contract Documents or to safety precautions or programs related to safety, the correctness of which shall remain the
sole responsibility of the Contractor. Approval of a separate item, or partial Submittal, shall not mean approval of the item's
assembly or Submittals not yet received.

4.14.12. The Architect will make comments, if any are required, directly on the reproducible transparency and return the
transparency to the Contractor. The Contractor shall incorporate the Architect's corrections onto the original drawings and
resubmit a new reproducible transparency and two prints thereof to the Architect for his approval. This procedure shall be
repeated until all corrections are made to the satisfaction of the Architect.

4.14.13. No review, return or approval of Submittals shall relieve the Contractor of responsibility for any variation from the
requirements of the Contract Documents unless the Contractor has in writing called attention to each variation at the time of
submission and the Official has given written approval of each such variation by a specific written notation incorporated in or
accompanying the approval or returned Submittal. No review, return or approval of Submittals shall relieve the Contractor from
responsibility for errors or omissions in the Submittals or for having complied with the provisions of this Article 4.

4.14.14 Where a Shop Drawing, sample or other technical Submittal is required by the technical Specifications, any related Work
performed by the Contractor prior to the Official's approval of the pertinent Submittal will be at the sole expense and
responsibility of the Contractor.

4.14.15 Submittals are not Contract Documents. Technical Submittals are intended to demonstrate how the Contractor intends to
conform to the design concept of the Project and the information given in the Contract Documents.

4.15 Samples:

4.15.1. The Contractor shall submit for the written approval of the Architect all samples required in the individual Sections of the
Specifications. Samples shall be submitted in a proper sequence reflecting the logical sequence and relative priority of the various
phases of the Work. Unless otherwise specified in the individual Specification sections, three (3) specimens of each sample shall be
submitted.

4.15.2. Samples shall be of sufficient size to permit proper evaluation of material. Where variations in color or other
characteristics are to be expected, samples showing the minimum range of variation shall be submitted. Materials exceeding the
range of variation of the approved samples will not be approved on the Work.

4.15.3. Samples which can be conveniently mailed shall be sent directly to the Architect, accompanied by a transmittal notice
stating the name of the Project, Specifications Section and Article number to which the sample refers and description of the item
being submitted. The Contractor shall mail a copy of the transmittal notice to the Official.

4.15.4. All other samples shall be delivered at the field office of the Clerk of the Works, with sample identification tags attached
and properly filled in. A transmittal notice of listing the delivered samples shall be submitted to the Architect and to the Official
by the Contractor.

4.15.5. Costs associated with the delivery of samples shall be paid by the Contractor.

4.15.6. The Architect will with reasonable promptness review and give written approval of samples but only for conformance with
the design concept of the Project and with the information given in the Contract Documents.

4.16 Printed Data:

4.16.1 The Contractor shall submit to the Architect six (6) copies of printed data as required in the Specifications, or if an
electronic copy is available, one (1) hard copy and one (1) electronic copy. All such printed data shall be specific and
identification of material or equipment submitted shall be clearly made in ink.

4.16.2 The Contractor shall resubmit six (6) copies of such data, or if an electronic copy is available, one (1) hard copy and one
(10 electronic copy, until approved and, after approval, shall provide and distribute such number of copies as required for the
Contractor's use.

4.17 Responsibilities for Repeat Submittals:

4.17.1 All costs incurred by the City and the Architect made necessary by the review of a particular Submittal after the second
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time review shall be borne by the Contractor without any increase in Contract Price or Contract Time, and shall either be
reimbursed by the Contractor to the City, shall be deducted by the City from amounts which may become due to the Contractor,
or will result in a credit Change Order to the City.

4.17.2 All time consumed by the resubmission and re-reviews of a particular Submittal shall not meet the requirements for
increases in Contract Time or Contract Price.

4.18 Operating and Maintenance Instructions and Stock Items:

4.18.1 The Contractor shall collect all operating, service and maintenance instructions of all mechanical, electrical and manually
operated equipment required by them under the Contract Documents, bind them into four (4) complete sets properly formatted and
indexed, and submit them to the Architect when the Work has reached 90% completion. Failure by the Contractor to provide
these instructions will prevent subsequent Applications for payment from being approved.

4.18.2 Four (4) copies of all operating and maintenance instructions shall be submitted. These instructions shall be arranged in
loose-leaf notebooks of not more than 2" thickness and organized by trade. Each notebook shall be indexed and sorted by building
feature or piece of equipment to make all information easily accessible. Each equipment section shall be prefaced by a summary
sheet including an equipment description, manufacturer, manufacturer's representative, model number and all nameplate
information, and location within the building.

4.18.3 Upon the date of Substantial Completion, the Contractor shall provide verbal instructions and demonstrations to the
Official and other City representatives at the site concerning maintenance of all building features and equipment.

4.18.4 Upon the date of Substantial Completion, all maintenance stock items required to be supplied under this Contract shall be
delivered to the job site by the Contractor. All maintenance stock shall be delivered to the job site in unopened containers and
stored properly in accordance with manufacturer's instructions. The Contractor shall provide the Official with storage instructions
for all spare maintenance stock supplied.

4.19 Record Documents:

4.19.1 From the sets of Contract Documents furnished by the Official, the Contractor shall reserve one set for record purposes.
From this set, the Contractor shall detach and furnish the drawings of their Work for their record purposes at no charge to the
mechanical and electrical Subcontractors.

4.19.2 The Contractor shall maintain at the site one (1) record copy of all Drawings, Specifications, Addenda, Change Orders,
Change Authorizations, field orders, test records, construction photos, and written interpretations/clarifications, in good order and
annotated in a neat and legible manner using a contrasting, reproducible color to show all revisions made and dimensions noted
during execution of the Work. These record documents together with a properly annotated record copy of all approved Submittals
shall be available to the Architect, the Official and the Clerk of the Works for reference. Upon completion of the Work, these
record documents and annotated Submittals shall be delivered to the City.

4.19.3 Upon Substantial Completion, the Contractor shall return the complete set of record documents to the Architect. The
Architect will review these documents and return them to the Contractor with any necessary comments. The Contractor shall
revise the same with no change in Contract Price until satisfactory to the Architect, as evidenced by his approval endorsed thereon.

4.19.4 Upon receipt of the Architect’s approval, the Contractor shall, at no increase in Contract Price, make deliver to the City
one (1) hard copy of all record drawings and one (1) CD with both pdfs and AUTO CAD version acceptable to the Official of all
record drawings. The Contractor shall ensure that all as-built information shown on the record drawings is transferred onto said
transparencies. The drafting shall be done by experienced drafters and shall match the original drawings.

4.19.5 The Contractor, shall also, at his expense, prepare one (1) hard copy of all record drawings and one (1) CD with both pdfs
and AUTO CAD version acceptable to the Official, and submit the same to the Architect before the Contractor shall be entitled
to Final Payment.

4.19.6 Each week, the Contractor shall submit to the Architect and Clerk of the Works daily reports recording: the labor work
force and equipment utilized by the Contractor and Subcontractors; materials and equipment received; visits by Suppliers and
others; specialty trade Work performed for each significant aspect of in-progress or completed Work within each major area of
Work; the status of the Work at the Site; and other similar pertinent information.

4.20 Instruction Relating to Existing Conditions:
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4.20.1 The Contractor represents that he has read the Contract Documents and is fully informed in regard to all provisions thereof,
including without limitation, the drawings, Contract Time and the provisions for liquidated damages, and that he has visited the
premises described in the Contract Documents and made his own examination of the place where the Work is to be performed and
of all conditions pertaining to the Work and has made his own estimates. The Contractor agrees that he shall not hold the City, its
agents or employees responsible for or bound by any schedule, time period, estimate, sounding, boring, or any plan of any thereof
and shall assume all liability for the prosecution of the Work and shall bear all losses resulting to him in such prosecution of the
Work. No claim for an increase in Contract Price or other damages or any other claim other than for an extension in Contract Time
shall be made or asserted against the City by reason of any delays unless specifically allowed by the Contract Documents or
required by law. The Contractor shall not be entitled to an increase in the Contract Price or to compensation of any kind from the
City, including extended site and home office overhead, for direct, indirect, consequential impact or other costs, expenses or
damages, including but not limited to costs of acceleration or inefficiency arising because of delay, disruption or interference from
any cause whatsoever. This provision shall not preclude recovery of damages by the Contractor for hindrances or delay due
solely to fraud or bad faith on the part of the City or its agents. Otherwise, the Contractor shall be entitled only to a non-
compensable extension to the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance with and to
the extent provided above.

4.20.2 Pursuant to M.G.L. Chapter 30, Section 39N, if, during the progress of the Work, the Contractor or the City discovers that
the actual subsurface or latent physical conditions encountered at the site differ substantially or materially from those shown on the
plans or indicated in the Contract Documents, either the Contractor or the City may request an equitable adjustment in the
Contract Price applying to Work affected by the differing site condition. A request for such an adjustment shall be in writing and
shall be delivered by the party making such claim to the other party as soon as possible after such conditions are discovered. Upon
receipt of such a claim from a Contractor, or upon its own initiative, the City shall make an investigation of such physical
conditions and, if they differ substantially or materially from those shown on the plans, or indicated in the Contract Documents, or
from those ordinarily encountered and generally recognized as inherent in Work of the character provided for in the plans and
Contract Documents and are of such a nature as to cause an increase or decrease in the cost or performance of the Work or a
change in the construction methods required for the performance of the Work which results in an increase or decrease in the cost of
the Work the City shall make an equitable adjustment in the Contract Price and the Contract shall be modified in writing
accordingly.

4.21 Removal of Existing Work:

4.21.1 The following requirements shall apply to existing conditions which are located within the Limit of Contract Lines indicated
on the Drawings:

4.21.2 On and above existing grades, unless designated in the Contract Documents to be reused, remain, or be altered, all existing
items shall become the property of the Contractor and shall be completely removed from the site by the Contractor, at no change
in Contract Price.

4.21.3 Below existing grades, unless designated in the Contract Documents to remain, be reused, be altered, or to be paid for on a
unit price basis, as stipulated in the Section entitled "Unit Prices", all subsurface materials shall be excavated to the lines specified
in the Contract Documents and completely removed from the site by the Contractor, at no change in the Contract Price.

4.22 Marks and Lines:

4.22.1 The Contractor shall furnish, at his expense, the services of a Land Surveyor registered to practice in the Commonwealth of
Massachusetts, who shall, for the Contractor, establish and maintain on-site permanent bench marks, and determine from them the
various levels of work, and place the levels, and the lines of the buildings, on substantial batter boards and stakes, as required for
the proper execution of the Work.

4.22.2 The Contractor shall employ on a full time basis a person with sufficient engineering background and experience in the
type of work required hereunder who shall, for the Contractor, do other engineering work which shall include, without limitation,
leveling, checking, and verifying wall and main partition lines.

4.22.3 The Contractor shall be fully responsible for the accuracy of all lines and levels established by or for him. The Contractor
shall furnish to the Official a certificate signed by said Land Surveyor, registered in the Commonwealth of Massachusetts,
certifying that the location of the building and the principal lines, levels and dimensions of the building are accurately established
in accordance with the Contract Drawings.
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4.23 Materials, Inspection, Disposition and Suitable Storage:

4.23.1 Unless otherwise stated in the Specifications, or noted on the Drawings, all materials and equipment shall be new and in
manufacturer's original containers, clearly marked as to contents. Upon delivery of materials, copies of the delivery receipts shall
be given to the Clerk of the Works.

4.23.2 The Contractor shall allow the Clerk of the Works and/or any other designated representative of the Official or the
Architect to examine materials, and he shall furnish labor and equipment to assist in such examination with no change in Contract
Price.

4.23.3 The Contractor shall store all delivered materials in proper locations which will not interfere with the Work. [If any stored
materials are rejected, a notice of rejection will be given to the Contractor by the Official or the Architect in writing. Upon
receipt of a rejection notice, the Contractor shall, within twenty-four (24) hours thereafter, proceed to remove all such rejected
materials from the site, and completely remove such materials within five (5) working days.

4.23.4 Should the Contractor or any Subcontractor install, or permit the installation of, any materials which have not been
inspected prior to installation, the Contractor shall be held fully responsible therefor, and if such installed materials are rejected
after inspection by the Architect or Official, the Contractor shall, take down all portions of the Work containing rejected
materials, remove all such materials from the site, and replace the rejected materials accordingly at no increase in Contract Price.

4.23.5 The Contractor shall provide for the protection and orderly keeping of materials, and shall provide sufficient heat and
cooling to prevent damage to said materials.

4.23.6 No determination by the Official or the Architect regarding materials and/or equipment which are not incorporated in the
Work, but are suitably stored on the site, or at some other location approved in writing by the Official, for the purposes defined
under Article 8, whether or not payment by the City to the Contractor on behalf of all or any part of said materials and/or
equipment has been made, shall relieve the Contractor of his obligation to bring the work to Final Completion, at no change in the
Contract Price.

4.23.7 In no event shall materials and/or equipment be considered delivered and suitably stored at the site, or some other location
approved in writing by the Official, for the purposes defined under Article 8 unless in the judgment of the Official, the materials
and/or equipment are actually scheduled for prompt use, meet the requirements of the Contract Documents, and that the
Contractor can and will, at his expense, adequately protect and insure the materials and/or equipment until they are incorporated
in the Work. No payment will be made by the City for related storage charges, insurance and/or costs and expenses.

4.24 Cutting and Patching:
4.24.1 See Division 1, Section 017329 of Technical Specifications.
4.25 Existing Utilities:

4.25.1 If existing utility lines, which are indicated in the Contract Documents are damaged by the Contractor or any
Subcontractor, including without limitation, cables, ducts, conduits and piping, they shall be immediately repaired, protected, and
maintained in use until relocation of same has been completed, or shall be cut or capped or prepared for service connections, as the
Contract Documents require, unless they are to be abandoned in accordance with the Contract Documents.

4.25.2 The Contractor shall be responsible for locating all Underground Utilities in advance of excavating whether shown in the
Contract Documents or indicated by exposed components; scheduling excavation and uncovering in advance, unless it prejudices
Work already uncovered; shoring, blocking, and protecting all Underground Utilities; whether shown or indicated or newly-
discovered; repairing any damage done to Underground Utilities to the satisfaction of the Official or their owner(s); promptly
notifying the Official and the Architect of any newly discovered Underground Utility; and the safety and protection of, and
repairing of any damage done to, any affected Work. The Contractor shall not, except in an emergency, make an excavation
unless written notice of the proposed excavation is given to the owner of any affected Underground Utilities at least two (2)
business days before such excavation is to be made.

4.25.3 All costs involved and time required to perform the responsibilities in paragraph 4.25.2 shall be deemed as within the
Contract Price and the Contractor's schedule for performing the Work within the Contract Time.
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4.25.4 The Contractor shall notify the Official in writing, not less than three (3) business days in advance of the proposed time for
shutting down or interrupting of any utilities, services, or facilities which may affect the operation of other buildings, services or
facilities of the City or the City's other contractors. In no case shall any shutdown or interruption of any utilities, services, or
facilities be made without the prior written approval by the Official. Unless otherwise authorized in writing by the Official, the
Contractor shall so schedule and coordinate his work that such interruption will occur on weekends, holidays, or before or after the
normal working day of the City's Facilities. All costs and expenses, including outage costs and back charge costs, shall be borne
by the Contractor.

4.26 Maintenance of Site:

4.26.1 At all times prior to Final Completion, the Contractor shall keep the site free from accumulation of waste materials or
rubbish.

4.26.2 The Contractor shall be responsible for the protection of all completed Work, and for repairing, replacing or cleaning any
such Work which has been damaged by other trades or by any other cause, so that all Work is in perfect condition in accordance
with the Contract Documents at the time of Substantial Completion.

4.26.3 At the end of each work week, the Contractor shall thoroughly clean the site of all rubbish and debris of any nature, and
remove such from the site. The Contractor shall thoroughly clean the entire Project and site. Specific cleaning requirements,
prior to final inspection, shall be as set forth in Division 1 of the Technical Specifications.

4.26.4 Immediately prior to final inspection by the Architect and the Official, the Contractor shall thoroughly clean the entire
Project and site. Specific cleaning requirements, prior to final inspection, shall be as set forth in Division 1 of the Technical
Specifications.

4.26.5 The Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of
workers to those lands, rights-of-way and easements identified in and permitted by the Contract Documents, and shall not
unreasonably encumber the premises with construction equipment, materials or equipment. The Contractor shall assume full
responsibility for any damage to those lands including properties and fixtures, rights-of-way and easements or to the owners or
occupants of any adjacent lands or access, resulting from execution of the Work. The Contractor shall defend, indemnify and
hold harmless the Owner and Architect from and against all claims arising out of or resulting from any damage to any such land,
or to any adjacent lands, including loss of use.

4.26.6 The Contractor shall keep the premises free accumulations of waste materials, rubbish and other debris. Upon the
completion of the Work, the Contractor shall remove waste and surplus materials, rubbish, debris, tools and construction
equipment, and shall leave the site clean and ready for occupancy by the City. The Contractor shall restore to original condition
all property not designated for alteration by the Contract Documents including, but not limited to walks, roadways, paved or
landscaped areas used during prosecution of the Work. If the Contractor fails to comply with this requirement, the City may do
S0, in which case the Contractor shall reimburse the City for all costs incurred by the City.

4.26.7 The Contractor shall not load or permit any part or any structure to be loaded in any manner that will endanger the
structure. The Contractor shall not subject any part of the Work or adjacent property to stresses or pressures that will damage and
endanger the Work or adjacent property, or both.

4.27 Inspection and Testing of the Work:

4.27.1 All materials, equipment and workmanship shall be subject to inspection and testing by the Official, the Architect and their
authorized representatives, for conformance with the requirements of the Contract Documents.

4.27.2 If the Contract Documents, laws, codes, ordinances, rules, regulations, or orders of any public authority having jurisdiction
require any Work to be inspected, tested or approved, the Contractor shall give the Architect, Clerk of the Works, and the
Official timely written notice of its readiness and of the date arranged so the Architect, Clerk of the Works, and the Official may
observe such inspection, testing or approval. The Contractor shall bear all costs of such inspections, tests and approvals unless
otherwise provided in the Contract Documents.

4.27.3 Inspection and testing by the City, the Architect, or their representative, or by any other person, shall in no event reduce or
remove the Contractor's responsibility for compliance with the full intent and requirements of the Contract Documents.
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4.27.4 The Contractor must anticipate any and all time required for the testing, inspection and approval of material before
incorporation into the Work. No increases in Contract Price or Time will be permitted for losses or delays attributable thereto.

4.27.5 After testing or inspection should any materials or portion of the Work be found defective and not conforming to the
Contract Documents, such materials or portion of the Work shall be promptly removed, replaced and made to conform to the
requirements of the Contract Documents by the Contractor at no increase in Contract Price or Contract Time.

4.27.6 Reasonable cost for travel, room and board, incurred by the Official or his authorized representative, for the inspection of
materials required in the performance of the Work, which are fabricated outside the limits of the City of Newton will be deducted
from amounts otherwise due or to become due to the Contractor.

4.27.7 If after Commencement of the Work, the Official or the Architect determines, in their sole discretion, that any of the Work
requires special inspection, testing or approval, not otherwise provided for in the Contract Documents, the Architect may with the
approval of and upon the written order of the Official, instruct the Contractor in writing to order such special inspection, testing
or approval. The Contractor shall give the Official and the Architect seventy-two (72) hours advance written notice of the time
and place of such inspection, testing or approval. In the event that such special inspection or testing shows that the Work or part of
the Work does not conform to the requirements of the regulations or orders of any public authority having jurisdiction, the
Contractor shall pay all costs of such inspection, testing or approval, otherwise the City shall bear such costs.

4.27.8 Examinations of questioned Work may be ordered at any time and from time to time by the Official and/or the Architect,
and if so ordered, the Contractor shall uncover the Work. If such Work is found to be in accordance with the Contract
Documents, the City will pay the reasonable costs of examination and replacement. If such Work is found to be not in accordance
with the Contract Documents, the Contractor shall pay all costs of examination, replacement, and all related testing.

4.28 Claims by the Contractor for Loss or Injury:

4.28.1 If the Contractor claims any loss or injury resulting to him from any act, omission, or neglect of the City, its agents or
employees, the Contractor shall in strict compliance with all of the requirements of Article 15, and in any event no later than thirty
(30) days after the loss or injury that gives rise to the claim, deliver to the Official a written statement of the loss or injury in the
form of a clearly marked Notice of Claim. Under no circumstances will any reimbursement be made to the Contractor unless the
Contractor shall have delivered the timely written Notice of Claim in accordance with the requirements of this paragraph and
Article 15.

4.28.2 The Contractor shall have no right to recover damages for any claims or any loss or injury resulting from Work not being
performed in conformance with the Contract Documents.

4.28.3 The Contractor shall bear all losses resulting from any cause both before Final Completion, and after Final Completion if
the Work or any part of the Work fails to conform to the Contract Documents.

4.29 Responsibility for Labor, Material and Equipment Costs:

4.29.1 The Contractor shall pay and be exclusively responsible for all debts for labor and material contracted for by the
Contractor, for the rental of any appliance or equipment hired by the Contractor and/or for any expense incurred on account of
the Work.

4.30 Conflict of Interest:

4.30.1 The Contractor's attention is called to M.G.L. Chapter 268A the Conflict of Interest Law. The Contractor shall not act in
collusion with any City officer, agent, employee or any other party, nor shall the Contractor make gifts regarding this Contract or
any other matter in which the City has a direct and substantial interest.

4.31 Emergencies:

4.31.1 In emergencies affecting the safety or protection of persons or the Work or property at or adjacent to the site, the
Contractor, without special instructions or authorization from the Architect or the Official, is obligated to act to prevent
threatened damage, death, injury, or loss. The Contractor shall give the Official written notice within forty-eight (48) hours of
any changes in the Work resulting from the action taken. If the Official concurs, the Official shall authorize the required changes
in accordance with Articles 11 and 12, and, unless the emergency was due in whole or in part to the fault or negligence of the
Contractor, correspondingly adjust the Contract Price or the Contract Time.
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4.32 Miscellaneous Provisions:

4.32.1 The Contractor shall inspect Work already in-place to verify that it is in proper condition to receive dependent Work. The
Contractor shall be responsible for all cutting and patching which may be necessary to complete the Work and to make its several
parts fit together properly, whether or not that Work is expressly specified in the Contract Documents.

4.32.2 The Contractor shall initiate, maintain and supervise all weather precaution programs applicable to the Work. In the event
of severe weather, the Contractor shall immediately inspect the Work and the site, and take all necessary actions to insure that
public access and safety are maintained.

4.32.3 The Contractor shall perform Work and operate vehicles and equipment so as to cause the least practicable interference
with traffic and without becoming a hazard to the public or interfering with any overhead utilities. When transporting materials,
vehicles shall not be loaded beyond the capacity recommended by the manufacturer of the vehicle or set by Law. When crossing
curbs or sidewalks, the Contractor shall protect them from damage. Safe and adequate pedestrian and vehicular access shall be
provided and maintained to fire hydrants, commercial and industrial establishments, churches, schools, parking lots, hospitals, fire
and police stations, and like establishments.

4.32.4 The Contractor shall give seventy-two (72) hours advance notice of Work on or across private driveways to the owners of
the private driveways and the Architect, the Clerk of the Works, and Official. The interference from such Work shall be
minimized by restoring service as soon as possible. Except as otherwise provided in the technical Specifications, open excavations
shall be bridged with steel plates.

4.32.5 Whenever the prosecution of the Work requires that certain operations be carried out beyond the limits of the site designated
in the Contract Documents or the indications of temporary fences or barricades, the Contractor shall schedule trenching, utility
Work, site development, and landscaping so as to occasion a minimum of disturbance to or interfere with the normal operation of
the City or others.

4.32.6 Pumping, draining and control of surface and groundwater shall be done so as to not to endanger the Work or any adjacent
facility or property, nor interrupt, restrict or interfere with the use of any such adjacent facility or property.

4.32.7 If a specific means and method is indicated in or required by the Contract Documents, the Contractor may furnish or utilize
a substitute means and method, if the Contractor submits to the Architect sufficient information, in accordance with the
applicable requirements for substitutions, to allow the Architect to determine whether the substitute is equivalent to that indicated
or required by the Contract Documents.

4.32.8 Any damaged Work corrected by the Contractor shall be corrected so as to be equal in all respects including quality,
appearance, function, finish, etc. to non-damaged like Work.

4.32.9 The Contractor shall, prior to final inspection, mark in a permanent and readily identifiable manner, all reference points
provided by the City through the Architect.

4.32.10 The Contractor shall take whatever steps, procedures or means are required to prevent any dust nuisance due to his
operations, and he shall maintain dust control measures at all times in accordance with the requirements of the City and any public
governmental body with jurisdiction. Dumping of spoil or waste material on land or property obtained by the Contractor shall be
in strict conformance with all applicable Laws.

4.32.11 The Contractor shall not obstruct access to municipal structures, hydrants, valves, manholes, fire alarms, etc., nor shall he
make any connections to, operate valves or otherwise interfere with the operation of the water system without first securing the
necessary approvals and permits.

4.32.12 The Contractor shall prosecute Work in the manner which will cause the least practicable interference with and avoid
prolonged interruption of or damage to existing facilities, including underground utilities and overhead utilities. The Contractor
shall obtain written approval from the Official prior to performing any Work involving connection to or interruption of existing
facilities, and shall perform that Work during those periods of time which cause the least interference or annoyance.
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4.33 Quality Control:

4.33.1 The Contractor shall establish a quality control system and submit the procedure to the Official to insure sufficient
supervision, inspection and testing of all items of Work, including those of Subcontractors and Suppliers, and to control
conformance to the applicable Specifications and Drawings with respect to product, workmanship, construction, maintenance while
idle, finish, functional performance and identification. The Contractor’s quality control system shall include checking, approval
and coordination of Submittals and the surveillance of all specified tests. Nothing contained in these quality control requirements
shall be construed as limiting the obligations of the Contractor under the Contract Documents.

4.33.2 The Contractor's quality control system shall specifically incorporate the responsibility for checking all aspects of the
Work including, but not limited to the Contractor-established elevations, the location of all underground pipelines and electrical
conduits before covering begins, all reinforcing steel before pouring concrete, and any other items of Work which cannot be
located and inspected without uncovering once the particular part of the Work is complete. Data so obtained shall be recorded on
the record documents.

4.34 Incidents with Historic Property Deposits:

4.34.1 The Contractor shall at once cease operations in the affected areas and notify in writing the Official of any historic
property deposits, as determined by the City of Newton Historical Commission or the Massachusetts Historical Commission, which
are encountered or unearthed during the execution of the Work. The Contractor shall provide for the protection of the deposits in
a proper and satisfactory manner, and no further disturbance of the deposits shall be permitted until the Contractor has been
notified by the Official that Work can be resumed in the affected areas.

4.34.2 If any such incident with historic properties causes or will cause delay, extension or acceleration that postpones, extends or
any other manner alters the schedule or completion of all or part of the Work, the Official shall, pursuant to the provisions in
Articles 11 and 12, make or negotiate with the Contractor, an adjustment in Contract Price or Contract Time for any increases in
the Contractor’s cost or the time required to perform the Work. The Contractor assumes responsibility for any delay, extension
or acceleration, from an incident with historical properties, which is reasonable under the Contract Documents.

4.35 Related Work at Site:

4.35.1 The City may perform other work at the Site with the City's own forces or have other work performed by other persons. If
the Contract Documents did not note that other work is to be performed, written notice will be given to the Contractor prior to
starting that other work.

4.35.2 The Contractor shall afford each other person or the City when performing other work proper and safe access to the Site
and a reasonable opportunity for the handling, unloading and storage of materials and equipment and the execution of their work,
and shall properly connect and coordinate the Work with theirs.  The Contractor shall not cut, excavate or otherwise alter any
other work without the written consent of the other person and the Architect. The Contractor shall afford each other person
prompt written notice whenever Work interfacing with the person's work has been performed.

4.35.3 If any part of the Work depends for proper execution or results on the work of the City or another person, the Contractor
shall inspect and promptly report to the Architect in writing conditions in that work which render it unavailable or unsuitable for
proper execution and results. The Contractor's failure to do so will constitute an acceptance of other work as fit and proper for
integration with the Work except for latent or non-apparent defects and deficiencies in the other work.

4.35.4 Wherever Work to be performed by the Contractor is dependent upon the work of others; the Contractor shall coordinate
his Work with the dependent work to the same extent that he is required to coordinate dependent work. Subcontractor work under
paragraph 6.2. Installation of Work by the Contractor or by any Subcontractor in any given area shall constitute acceptance by
the Contractor or that Subcontractor of all previously placed dependent work.

4.35.5 If the City contracts with others for other work, the person or organization that will have the authority and responsibility for
coordinating the activities of the Contractor and those others will be identified in the Supplementary Conditions. Unless
otherwise specifically stated, neither the City nor the Architect shall have any authority or responsibility for coordination of the
activities of the Contractor and those others.

4.35.6 Unless otherwise so provided in the Supplementary Conditions, the Contractor shall coordinate the preparation and
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checking of Submittals with those other persons whose work in any way relates or depends upon the Work, or vice versa, and the
Contractor shall so represent it in the Contractor's Submittal to the Architect. Upon receipt of approval of those Submittals
from the Architect, or receipt of a Submittal as "Re-submittal Not Required" from the Official, the Contractor shall promptly
furnish prints of those Submittals to those other parties.

4.36 Mutual Duties and Responsibilities:

4.36.1 If the Contractor causes damage to the work or property of others, or if a claim arising out of the Contractor's execution
of Work is made by a person against the Contractor, the City, or the Architect, the Contractor shall promptly attempt to settle
with that person by agreement or otherwise resolve the claim. The Contractor shall defend, indemnify and hold harmless the City
and the Architect from and against all claims, causes of action, lawsuits, damages, losses and expenses, whether direct, indirect or
consequential, including but not limited to charges of engineers, attorneys and other professionals and costs of both defense and
appeal, if any, arising out of or resulting from damage by the Contractor to the work or property of others or from the
Contractor's execution of the Work.

4.36.2 If another person causes damage to the Work or property of the Contractor, or if the performance of other work results in
any other claim by the Contractor, the Contractor shall promptly attempt to settle with that person by agreement or otherwise
resolve the claim. The Contractor shall not institute any action against the City or Architect, their consultants, agents or any of
their directors, officers, shareholders, agents or employees, or permit any action against them to be maintained in the Contractor’s
name or for his benefit in any court or before any tribunal, which action seeks to impose liability or recover damages from the City
or Architect for such claim.

4.36.3 If another person performing other work causes delay, extension or acceleration that postpones, extends or in any other
manner alters the schedule or completion of all or part of the Work, the Official shall, pursuant to Articles 11 and 12, make or
negotiate with the Contractor, an adjustment in Contract Price or Contract Time for any increases in the Contractor's cost or the
time required to perform the Work. The Contractor assumes responsibility for any delay, extension or acceleration caused by
other work which is reasonable under the Contract Documents.

4.36.4 If another person performing other work is granted an extension in Contract Time on account of causes warranting said
extension but without compensation, and said Contract Time is coterminous with a Contract Time under this Contract, and if the
City concludes that said extension requires a change in the coterminous Contract Time, the Official shall authorize the necessary
change in Contract Time only.

4.37 The Contractor's Responsibility for City Costs:

4.37.1 If the Contractor becomes involved in settling or otherwise resolving claims with other persons performing other work
arising out of events covered under paragraphs 4.36.1 or 4.36.2, or because of any other related controversy, including damage to
the Work or other work or a dispute about responsibility for clean-up or any other issue, neither the City, the Architect, nor any of
their consultants, agents nor any of their directors, officers, stockholders nor employees will be involved in any way in such actions
unless ordered to do so by a court of competent jurisdiction. If the City incurs costs contrary to the provisions of this Article, the
Contractor shall reimburse those cost to the City.
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ARTICLE 5 - SUBCONTRACTORS AND SUPPLIERS

5.1 Use of Subcontractors:

5.1.1 The Contractor, in performance of the Work, shall use the Subcontractors named in the Contractor's Bid and shall not use
any other Subcontractor in the performance of the Work against whom the Official has reasonable objections; nor shall the
Contractor be required to employ any Subcontractor against whom he has a reasonable objection.

5.1.2 The Contractor shall not assign, delegate, subcontract or in any way transfer any interest in this Contract without prior
written consent of the Official

5.1.3 If the City's consent to a Subcontractor named by the Contractor prior to the giving of the notice of award is withdrawn on
the basis of subsequent reasonable objections, or the City has reasonable objection, or the City for the City's sole convenience
objects, to a Subcontractor nominated after the giving of the notice of award, the Contractor shall promptly proceed to nominate a
substitute Subcontractor for evaluation by the City.

5.1.4 If any such withdrawal of the City's consent or any such objection for the convenience of the City causes an increase or
decrease in the Contractor’s cost for the part of the Work in question, the Official shall, except as provided below, make an
adjustment in the Contract Price equal to the difference in cost between the nominated and substitute sub-agreements for that part
of the Work. If any such withdrawal or objection causes or will cause delays which extend, postpone or in any other manner alters
the schedule or completion of all or part of the Work, the Contractor shall assume all of the Contractor’s related delay, extension
or acceleration costs, however, caused; except that the Official shall authorize the necessary change in Contract Time only. The
Contractor assumes responsibility for any and all cost and delay resulting from the City's reasonable objection to a Subcontractor
nominated after the notice of award.

5.1.5 The City's consent to a nominated Subcontractor shall not constitute a waiver of any right of the City to reject defective
Work nor shall the authority given to the City under this paragraph give rise to any duty on the part of the City to exercise such
authority for the benefit of the Contractor or any other person.

5.2 Relation Between Subcontractors and Contractor:

5.2.1 In the event that a suspension, delay, interruption or failure to act of the City increases the cost of performance to any
Subcontractor, that Subcontractor shall have the same rights against the Contractor for payment of an increase in the cost of his
performance as provided for the Contractor under M.G.L. Chapter 30, Section 390, paragraphs (a) and (b). Nothing in these
paragraphs (a) and (b) shall in a way change, modify, or alter any other rights the Contractor or the Subcontractor may have
against each other.

5.3 The Contractor's Continuing Responsibilities:

5.3.1 The Contractor shall be fully responsible to the City and the Architect for all acts and omissions of all the Subcontractors
and Suppliers, at any tier, to the same extent as the Contractor is responsible for the Contractor's own acts and omissions.
Nothing in the Contract Documents shall create any contractual relationship between the City or the Architect and any
Subcontractor or Supplier, nor create any express or implied duty or obligation on the part of the City or the Architect to any
Subcontractor or Supplier or the Contractor’s sureties, to pay or to see to the payment of any monies owed to any of them.

5.4 Subagreements:

5.4.1 Work performed by a Subcontractor or Supplier shall be through an appropriate sub-agreement which expressly binds the
Subcontractor or Supplier to the requirements of the Contract Documents for the express benefit of the City and the Architect,
requires each of them to assume toward the Contractor all the obligations which the Contractor assumes toward the City and the
Architect, and contains waiver provisions as required by paragraph 10.9. The Contractor shall pay each Subcontractor and
Supplier as their interests may appear, a proportionate share of any funds received on account of losses under policies issued under
Article 10.
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5.4.2 Within seven (7) days after receipt of a written request from the Official, the Contractor shall submit an exact copy of each
sub-agreement identified in the request. Such request shall not constitute approval of any Subcontractor by the Official. Time
periods in Articles 11, 12 and 15 allowed to the City for making determinations on proposals, payments or claims shall be
automatically extended if those sub-agreement(s) are not submitted within seven (7) days after receipt of a written request from the
Official.

5.4.3 Subject to prior rights, if any, of the Contractor's surety, the Contractor assigns to the City each sub-agreement, which the
City assumes by notifying the Subcontractor or Supplier in writing, upon a termination action under Article 14.
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ARTICLE 6 - PROJECT COORDINATION

6.1 General Coordination:

6.1.1 The Contractor shall be responsible for the entire Project operations and shall properly coordinate the work of all trades and
give all customary and proper assistance to all Subcontractors.

6.2 Subcontractor Coordination and Communications:
6.2.1 All communications and information to and from Subcontractors shall be through the Contractor.

6.2.2 If Work to be performed by the Contractor directly or through a Subcontractor, is dependent upon previously placed Work,
the Contractor shall supply and/or install items to be built into the dependent Work, examine dependent Drawings or
Specifications, and examine, check and verify dependent dimensions of previously placed Work. The Contractor shall notify the
Architect of previously placed dependent Work which is unsatisfactory or will prevent a satisfactory installation of other Work.
Installation of Work by the Contractor directly or through a Subcontractor, in any given area, shall constitute acceptance by the
Contractor of all previously placed dependent Work.

6.3 Coordination of Electric Service:

6.3.1 The Contractor shall coordinate the installation of the permanent primary electrical service with the appropriate power
company, to assure availability of sufficient power for all Project requirements so as not to cause any delay in the Work.

6.4 Coordination with other Contractors:
6.4.1 The Contractor shall coordinate his operations with those of the City's other contractors if they are on, about, or adjacent to,

the Project site. Cooperation will be required with respect to access to the Project site in the arrangement for the storage of
materials, and in the detailed execution of the Work.
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ARTICLE 7 - PROSECUTION AND COMPLETION

7.1 Progress and Completion:

7.1.1 The Date for Commencement of the Contract Time shall be the date of execution of the Contract by the Official, unless
otherwise directed in writing by the Official.

7.1.2 The Contractor shall commence the Work no earlier than the date of execution of the Contract by the Official, and shall
prosecute and complete the Work regularly, diligently, and uninterruptedly at such rate or progress as will ensure Substantial
Completion and Final Completion within the Contract Time(s).

7.1.3 Neither the Contractor nor the City shall be liable for any damages sustained by either party due to a failure to perform the
Work under the terms of this Contract if such failure is in fact caused by the occurrence of a contingency the nonoccurrence of
which was a basic assumption under which this Contract was made, including but not necessarily limited to a natural disaster
(flood, hurricane, or earthquake); a state of war, an imminent security threat, acts of enemies, embargoes, labor strikes, provided
that the Contractor has notified the Official in writing of such cause within fourteen (14) days after its occurrence.

7.1.4 Before any Work is started, the Contractor shall deliver to the Official all of the licenses, permits, certificates of insurance,
and bonds required by the Contract Documents. All certificates of insurance shall clearly state ON THE FACE OF THE
CERTIFICATE that: the City and any other entity required by the Contract are Additional Insureds on all required policies
except Workers” Compensation for the covered project; that Waiver of Subrogation is included with respect to all policies and
coverages listed above; that the above insurance is primary and non-contributory over any other insurance available to the City;
that such insurance extends to contractual liability; and that should any of the above policies be cancelled before the expiration
thereof the issuing insurer will mail written notice to the City as certificate holder thirty (30) days in advance. The following
statement affirming that coverage completely complies with the contract requirements shall be included in the Special Items section
of the certificate of insurance or in an attached Special Items Addendum Page: “The aforementioned insurance coverages
completely comply with General Conditions Article 10 insurance requirements, Paragraphs 10.5 through 10.13. Refer to
Avrticle 10, Paragraphs 10.5 through 10.11 for additional insurance requirements.

7.1.5 The Contractor shall start performance and furnishing of the Work on the Date of Commencement of the Contract Time. No
Work shall be done at the site prior to the date on which the corresponding Contract Time starts to run.

7.1.6 Within ten (10) days after the City executes the Agreement, a pre-construction meeting will be held to record twenty-four
hour emergency telephone numbers for key personnel; to review the qualifications of key Contractor personnel, the Contractor’s
plans for lay-down, staging, construction traffic, access to the site, parking and other similar matters; to review procedures for
Change Orders, Change Authorizations and Submittals; and to establish and understanding among the parties as to the Work.

7.2 Compliance with Contract Time Requirements:

7.2.1 The Contractor shall prosecute the Work with the diligence necessary to ensure its completion within the Contract Time.
The Contractor shall provide sufficient labor, materials and equipment, and shall promptly undertake appropriate action to recover
schedule, as may be necessary to comply with the Contract Time requirements. Except as otherwise may be permitted by the
Contract Documents, all Work at the site shall be performed during normal working hours, unless the Contractor has obtained the
City's prior written consent.

7.2.2 Normal working hours shall be as per the City’s Noise Ordinance, secs. 20-13--20-19 of the Revised Ordinances of the City
of Newton, or based on a schedule beginning no earlier than 7:00 A.M. and ending no later than 7:00 P.M. on weekdays (excluding
legal holidays), but not exceeding forty-eight (48) hours per week. If Work during other than normal working hours is scheduled by
the Contractor, he shall reimburse the City for all of the City's associated extra costs; such costs to include, but not necessarily
limited to, the Architect's related charges to the City and other costs assessed against or incurred by the City as designated in the
Contract Documents, and if not designated, which the Contractor could reasonably have been expected to be aware of.

7.2.3 Given the Contract Time requirements of the Contract Documents, Early Dates in the Progress Schedule shall be based on
proceeding with all or part of the Work exactly on the date when the Contract Time for the Work, or designated part of the Work,
commences to run. Late Dates shall be based on completing the Work, or specified part of the Work, exactly on the corresponding
Contract Time.
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7.2.4 No Work shall be performed in other than daylight conditions unless adequate lighting has been provided by the Contractor
after securing all required written approvals.

7.2.5 The Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or disagreements with the
City. No Work shall be delayed or postponed pending resolution of any disputes or disagreements. The Contractor shall exercise
reasonable precautions, efforts and measures to avoid or mitigate situations that would cause delays.

7.3 Substantial Completion; Partial Completion:

7.3.1 When the Contractor considers that (a) the entire Work, or (b) a portion of the Work, for which a Contract Time for
Substantial Completion has been specified in the Contract Documents, has progressed to the point where it is sufficiently complete,
in accordance with the Contract Documents, the Contractor shall notify the City and Architect in writing that the Contractor
considers the Work substantially complete, or that portion of the Work substantially complete as the case may be. Within a
reasonable time after receipt of any such notice from the Contractor and Architect shall inspect the Work or designated portion of
the Work to determine the status of completion. If the Architect does not consider (a) the Work substantially complete, or (b) the
portion of the Work inspected substantially complete, the Official will, within thirty (30) days after the inspection, present in
writing to the Contractor an itemized list of incomplete and unsatisfactory Work sufficient to demonstrate the basis for that
determination.

7.3.2 If the City, with the advice of the Architect, considers the Work substantially complete, the City will, within twenty-one (21)
days of receipt of the Contractor's certification, present to the Contractor a written declaration that the Work has been
substantially completed. Such declaration shall fix a date of Substantial Completion and may attach a preliminary list of minor
incomplete or unsatisfactory items not impairing the usefulness of the Work as the City, with the advice of the Architect, believes
justifiable which shall be completed or corrected by the Contractor before the City considers the Work acceptable and ready for
final payment.

7.3.3 In the event that the City fails to respond, by presentation of a written declaration or itemized list, to the Contractor's
certification within the twenty-one (21) day period, the Contractor's certification shall take effect as the City's declaration that the
Work has been substantially completed. The term "substantially complete” as applied to any Work refers to Substantial
Completion.

7.3.4 At the time of delivery of the City's written declaration of Substantial Completion of the Work or part of the Work under
Partial Utilization, the City will attach the Architect's written recommendation as to division of responsibilities between the City
and the Contractor for security, operation, safety, maintenance, heat, utilities, insurance, and warranties and guarantees, pending
final payment or Substantial Completion of the entire Work. If approved by the City, such written recommendation shall become
binding upon the City and the Contractor, unless they have otherwise agreed in writing and so informed the Architect, prior to
the Official issuing the Certificate of Substantial Completion.

7.3.5 If the Architect and City consider, or if after consideration of the City's objections, the Architect considers the entire Work
substantially complete, or the portion of the Work inspected substantially complete, the Architect will deliver to the City and
Contractor a Certificate of Substantial Completion with a Punch List fixing a date of Substantial Completion, a date for
completion of the Punch List to the satisfaction of the Architect and, in the case of Substantial Completion of the Work or Partial
Utilization under paragraph 7.4, a recommendation as to the division of responsibilities between the City and Contractor. If after
considering the City's objections, the Architect determines that the entire Work is not substantially complete, or the portion of the
Work inspected is not substantially complete, the Architect will notify the Contractor in writing stating the reasons.

7.4 Partial Utilization:

7.4.1 Utilization by the City, of any part of the Work, prior to Substantial Completion of the Work shall not affect the times of
Substantial or Final Completion.

7.4.2 The Contractor agrees to permit the Partial Utilization of any part of the Work, by the City prior to Substantial Completion,
in accordance with the following terms:

7.4.3 The City will, prior to any such Partial Utilization, give written notice to the Contractor indicating the areas intended to be
used and occupied and commencement date(s) of such use.
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7.4.4 Upon receipt of such notice of intent from the City, the Contractor shall promptly secure and submit to the Official
endorsement from the Contractor's insurance carrier(s) and written consent from the Contractor’s surety, permitting occupancy
and use of the part of the Work, by the City. In addition, all Contractor or subcontractor workers who may be present in any
part of the Work when students are present must be CORI checked and evidence of such provided to the City.

7.4.5 The Contractor shall maintain all insurance required under the Contract Documents for all portions of the Work used or
occupied by the City. Such occupancy shall not affect the various guarantee periods called for by the Contract Documents.

7.4.6 The utilization of any part of the Work, by the City shall not be construed as final acceptance of Work, nor relieve the
Contractor of the Contractor's obligation to perform any Work required by the Contract Documents, but not completed prior to
Substantial Completion in, and with respect to, the areas to be occupied prior to the stipulated date Substantial Completion of the
Work.

7.4.7 The Contractor shall not be required to maintain or clean the portion(s) of the Work so occupied, nor shall the Contractor
be responsible for wear and tear or damage resulting solely from such occupancy.

7.4.8 It is understood and agreed that when any portion of the Work is in a reasonable condition, in the opinion of the Official, to
receive any fittings or furniture or other property of the City not included in the Contract Documents, the Contractor shall provide
all necessary facilities and protection.

7.5 City-Caused Delay:

7.5.1 In the event a suspension, delay, interruption or failure to act of the City increases the cost of performance to any
subcontractor, that subcontractor shall have the same rights against the Contractor for payment for an increase in the cost of his
performance as the provisions 7.5.2 and 7.5.3 give the Contractor against the City, but nothing in provisions 7.5.2 and 7.5.3 shall
in any way change, modify or alter any other rights which the Contractor or the subcontractor may have against each other.

7.5.2 The City may order the Contractor in writing to suspend, delay, or interrupt all or any part of the Work for such period of
time as it may determine to be appropriate for the convenience of the City; provided however, that if there is a suspension, delay or
interruption for fifteen (15) days or more or due to a failure of the City to act within the time specified in this Contract, the City
shall make an adjustment in the Contract Price for any increase in the cost of performance of this Contract but shall not include any
profit to the Contractor on such increase; and provided further, that the City shall not make any adjustment in the Contract Price
under this provision for any suspension, delay, interruption or failure to act to the extent that such is due to any cause for which the
Contract provides for an equitable adjustment of the Contract Price under any other Contract provisions.

7.5.3 The Contractor must submit the amount of a claim under provision 7.5.2 to the City in writing as soon as practicable after
the end of the suspension, delay, interruption or failure to act and, in any event, not later than the date of final payment under this
Contract and, except for costs due to a suspension order, the City shall not approve any costs in the claim incurred more than
twenty (20) days before the Contractor notified the City in writing of the act or failure to act involved in the claim. The City and
the Contractor agree that it is both reasonable and practicable for any Notice of Claim under the provisions of paragraph 7.5.2 to
be filed in writing with the Official no later than thirty (30) days after the end of the suspension, delay, interruption or failure to act
that gives rise to the claim

7.5.4 No City-caused delay is unreasonable unless it exceeds the time specified or contemplated for the act (or failure to act) in the
Progress Schedule for Work involved or affected by the City-caused delay.

7.5.5 Except as provided in this paragraph, no order or act, or failure to act, of the City or Architect shall constitute an
unreasonable City-caused delay, or a City-caused delay which justifies an increase in Contract Price or Contract Time. No claim
for an increase in Contract Price or other damages or any other claim other than for an extension in Contract Time shall be made or
asserted against the City by reason of any delays unless specifically allowed by the Contract Documents or required by law. The
Contractor shall not be entitled to an increase in the Contract Price or to compensation of any kind from the City, including
extended site and home office overhead, for direct, indirect, consequential impact or other costs, expenses or damages, including
but not limited to costs of acceleration or inefficiency arising because of delay, disruption or interference from any cause
whatsoever. This provision shall not preclude recovery of damages by the Contractor for hindrances or delay due solely to fraud
or bad faith on the part of the City or its agents. Otherwise, the Contractor shall be entitled only to a non-compensable extension
to the Contract Time as the sole and exclusive remedy for such resulting delay, in accordance with and to the extent provided
above.
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7.6 Division of Responsibilities:

7.6.1 At the time of delivery of the certificate of Substantial Completion of the Work, or a certificate of Substantial Completion of
a portion of the Work under Partial Utilization, the Architect will attach a written recommendation as to division of responsibilities
between the City and Contractor for security, operation, safety, maintenance, utilities, insurance, and warranties and guarantees,
pending final payment (or Substantial Completion of the Work), which shall be binding upon the City and Contractor, unless the
City and Contractor have otherwise agreed in writing and so informed the Architect.

7.6.2 Any Architect's recommendation as to division of responsibilities under Partial Utilization shall bind the City and
Contractor at the time when the City starts that Partial Utilization following receipts of evidence of compliance with the
requirements of paragraph 10.8 regarding property insurance.

7.7 Unreasonable Delay, Extension or Acceleration:

7.7.1 For the purposes of justifying increases in Contract Price, no delay or extension (or acceleration in lieu of any such delay or
extension) for which the City is responsible under the Contract Documents shall be unreasonable under the circumstances, however
caused, unless it extends completion of all or a specified part of the Work beyond the time specified or contemplated for all or a
part of the Work in the Progress Schedule.

7.8 Use of Float:

7.8.1 Total Float and Contract Float, whether expressly disclosed in the Progress Schedule or implied by the use of float
suppression techniques, are not for the exclusive benefit of the Contractor or City, and shall be available to the City, Architect
and Contractor to offset delays which postpone, extend or in any other manner alter the schedule or completion of all or part of
the Work.

7.8.2 Adjustment or removal by the Contractor of any float suppression techniques used, e.g. preferential sequencing, crew
movements, equipment use, form reuse, etc., extended duration, imposed dates, scheduling Work not required for a Contract Time
as required Work anyhow, and others will be a prerequisite to an increase in Contract Price or Contract Time.
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ARTICLE 8 - PROGRESS PAYMENTS, FINAL PAYMENT & ACCEPTANCE

8.1 Schedule of Values; Application for Payment

8.1.1 The Schedule of Values shall subdivide the Work into component parts in sufficient detail to facilitate and serve as the basis
for progress payments, as specified in these General Conditions, and if not specified, by further detailing of the Contractor's bid
breakdown. For each item, the Schedule of Values shall include quantities; direct craft labor man hours, labor cost and
material/equipment cost. Labor costs shall include an appropriate amount of construction equipment costs, supplemental costs,
administrative expenses, contingencies and profit.

8.1.2 Pursuant to M.G.L. Chapter 30 839 K, within fifteen (15) days after receipt from the Contractor, of an Application for
Payment, the City will make a periodic payment to the Contractor for the work performed during the preceding month, and upon
certification by the Contractor that he is the lawful owner and that the materials are free from all encumbrances as noted on the
Transfer of Title Form, for the materials not incorporated in the Work but delivered and suitably stored at the site, or at some other
location approved in writing by the Official to which the Contractor has title or to which a Subcontractor has title and has
authorized the Contractor to transfer title to the City, less (1) a retention based on its estimate of the fair value of its claims
against the Contractor, and less (2) a retention for direct payments to Subcontractors based on demands for same in accordance
with the provisions of M.G.L. Chapter 30, Section 39F, and less (3) a retention not exceeding five percent (5%) of the approved
amount of the periodic payment. Payment for materials and equipment stored on or off the Site shall be conditioned on compliance
by the Contractor with procedures satisfactory to the City to establish the City’s title to such materials or equipment or otherwise
protect the City’s interest, at a minimum to include a fully executed Transfer of Title Form.

8.1.3 The Contractor's Application for Payment shall be delivered on the day of each month established by the Official, by hand
or by registered or certified mail, with return receipt requested, to the office of the Architect. The Architect shall mark the
Application with the date of receipt. The date of receipt of an Application for Payment received on a Saturday shall be the first
working day thereafter.

8.1.4 Such Application for Payment shall be in accordance with the Schedule of Values and made on a two-part form approved by
the Official and shall be arithmetically correct and shall show (a) the value of labor and materials used in the work, and (b) the
value, quantity of each item of materials not incorporated in the work but delivered and suitably stored at the site or elsewhere in
accordance with this Article, and shall be accompanied by receipted bills for or other acceptable evidence of the ownership of, and
satisfactory authority to transfer title to the City of, the materials not incorporated in the Work, and in addition, on a form
satisfactory to the Official, an instrument transferring to the City title to the aforesaid materials. In addition, all Applications for
Payment shall contain a separate item for each filed Subcontractor as of the date the Application is filed.

8.1.5 The Architect will submit the Contractor's Application for Payment, as checked and approved by the Architect, together
with the Architect’s certificate, to the Official not later than five (5) business days from the date the Architect receives an
Application in the proper form from the Contractor.

8.1.6 The Contractor shall also submit, when requested by the Official or the Architect, vouchers and such other information
showing payments already made by him for labor and materials used in the Work.

8.1.7 The Architect shall issue certificates for payments monthly, based on the Contractor's monthly Application for Payment.
All orders and certificates shall be approved by the Official and shall not be binding on the City until so approved.

8.1.8 An Application for Payment covering Work of Subcontractors or Suppliers shall exclude amounts the Contractor or a
Subcontractor does not intend to pay to Subcontractors or Suppliers for any reason. The Contractor will not be paid for any Work
performed by a Subcontractor until all required evidence of insurance for that Subcontractor has been received and reviewed by the
official, if such information has been requested by the Official. The Contractor and the Subcontractors shall promptly pay the
amounts due to each Subcontractor and Supplier, upon receipt of payment from the City.

8.2 Intent of Review of Application for Payment:

8.2.1 The Architect's recommendation of any payment requested constitutes a representation to the City, based on on-site
observations and on the Architect's review of the Application for Payment and the accompanying data and schedules, that the
Work has progressed to the point indicated, that, to the best of the Architect's knowledge, information and belief, the quality of the
Work is in accordance with the Contract Documents subject to an evaluation of the Work for conformance with the Contract
Documents as a functioning whole prior to and upon Substantial Completion, to the results of any subsequent tests called for in the
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Contract Documents, to a final determination of quantities and classifications for Unit Price Work, and to any other qualifications
stated in the recommendation, and that the Contractor is entitled to payment of the amount recommended.

8.2.2 In the case of final payment, the Architect's recommendation that the Work is acceptable shall be an additional
representation by the Architect to the Owner that the conditions governing final payment to the Contractor have been met.

8.3 Review of Applications for Payment:

8.3.1 The Official's review of an Application for Payment will be based on on-site observations by the Architect, and on the
Architect's review of the Application for Payment and of the accompanying data and schedules, and shall indicate that, to the best
of the Architect's knowledge, information and belief, the Work has progressed to the point indicated, and that the quality of the
Work is in accordance with the Contract Documents, subject to an evaluation of the Work as a functioning whole prior to or upon
Substantial Completion, the results of any subsequent tests specified in the Contract Documents, a final determination of quantities
and classifications for Unit Price Work, and any other qualifications so stated.

8.3.2 The Official may make changes in any Application for Payment submitted by the Contractor, and the payment due on said
Application shall be computed in accordance with the changes so made, but such changes or any requirement for the periodic
payment or the date for the commencement of interest charges on the amount of the periodic payment shall be computed in
accordance with the changes made as provided herein; provided that the Official may, within seven (7) days after receipt, return to
the Contractor for correction any Application which is not in the required form or which contains computations not arithmetically
correct and, in that event, the date of receipt of such Application shall be the date of receipt of the corrected Application in the
proper form and with arithmetically correct computations.

8.3.3 No certificate given or payment made shall be evidence of the performance of this Contract, either wholly or in part and no
payment, whether made upon the final certificate or otherwise, shall be construed as an acceptance of defective work or materials.

8.3.4 No payment will be made for General Conditions by the City to the Contractor until the 1) Schedule of Values; 2) Progress
Schedule; 3) Schedule of Shop Drawings Submittals and Shop Drawing Log; 4) all other technical submittals, including but not
limited to a Schedule for Samples, Test Procedures, Test Results and other Printed Data have all been submitted, reviewed and
determined to be in accordance with the requirements of the Contract Documents. In addition, no payment will be made for
General Conditions by the City to the Contractor unless Record Drawings in the required format are provided, maintained and
regularly updated by the Contractor in accordance with the requirements of the Contract Documents. The City may withhold such
amounts from progress payments or from the final payment due or to become due to the Contractor as are necessary to satisfy any
obligations of the Contractor under the Contract, or to satisfy other obligations of the Contractor not related to the Contract which
the City is ordered to satisfy by a court of competent jurisdiction or is required to satisfy by law. Obligations of the Contractor
under the Contract that may result in withholding all or part of a payment if, in the discretion of the City, are not satisfactorily
provided include but are not limited to: obtain all required permits and licenses; provide the required temporary facilities; security
of the Site; maintenance and weekly cleaning of the Site; fire protection; wind protection; noise/pollution control; establishment of
a quality control system; coordination of sub-trades and suppliers; provide a full-time licensed superintendent and competent
foreman; payment of police detail and fire watch accounts; payment of City costs for evaluation of substitution requests; payment
for site utilities; payment for all labor and materials; correction of defective work; provide project photographs; establish and
maintain on-site permanent benchmarks; provide operating, service and maintenance instructions; delivery of warranties and
guarantees and follow all required close-out and commissioning procedures.

8.4 Refusal to Recommend or to Make Payment:

8.4.1 The City may withhold from any payment an amount based on the Official's estimate of the fair value of its claims against
the Contractor, including but not limited to, any liquidated damages that would become or have been determined to be due; claims
made against the City on account of the Contractor’s performance or furnishing of the Work; direct payments due to
Subcontractors in accordance with the provisions of M.G.L. Chapter 30, 839F; subsequently discovered evidence or other items
entitling the City to a withholding or set-off against the amount recommended; or because of the Architect's refusal to recommend
payment. The Official will give the Contractor immediate written notice stating the reasons for such action.

8.4.2 The Architect may refuse to recommend the whole or any part of any payment, or because of subsequently discovered
evidence or inspection or test results, nullify any such payment previously recommended, as may be necessary in the Architect's
opinion, to protect the City from loss because: the Work is defective, or completed Work has been damaged requiring correction
or replacement; the Contract Price has been reduced by Change Order; the City has been required to correct defective Work or to
complete Work; reasonable evidence exists that the Work, or specified part, cannot be completed for the Contract Price or will not
be completed within the Contract Time; third party claims filed or reasonable evidence indicating the probable filing of such
claims; failure of the Contractor to make payments properly to Subcontractors for labor, materials or equipment; persistent failure
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to carry out the Work in accordance with the Contract Documents.
8.5 Payment Upon Substantial Completion:

8.5.1 Within sixty-five (65) days after the date of Substantial Completion, the Official shall send to the Contractor for acceptance
a Substantial Completion estimate for the quantity and price of the Work done and all but one percent (1%) retainage on that Work,
including the quantity, price and all but one percent (1%) retainage

for the undisputed part of each work item and extra work item in dispute but excluding the disputed part thereof, less the estimated
cost of completing all incomplete and unsatisfactory items and less the total progress payments made to date for the Work. The
Official also shall deduct from the Substantial Completion estimate an amount equal to the sum of all demands for direct payment
filed by Subcontractors and not yet paid to Subcontractors or deposited in joint accounts pursuant to M.G.L. Chapter 30, Section
39F, but the Official shall not deduct any amount by virtue of claims asserted against the Contractor by Subcontractors or
Suppliers.

8.5.2 Within fifteen (15) days after the effective date of declaration of Substantial Completion, the Official shall send to the
Contractor by certified mail, return receipt requested, a complete list of all incomplete or unsatisfactory Work items, and, unless
delayed by causes beyond his control, the Contractor shall complete all such items within forty-five (45) days after the receipt of
such list or before the date for final payment and acceptance, whichever is later. If the Contractor fails to complete the Work
items within such time, the Official may, subsequent to seven (7) days written notice to the Contractor by certified mail, return
receipt requested, terminate the Contract and complete the incomplete or unsatisfactory items and charge the cost of same to the
Contractor.

8.5.3 If the Official fails to prepare and send to the Contractor any Substantial Completion estimate required by this paragraph on
or before the date specified, the City shall pay to the Contractor interest on the amount which would have been due pursuant to
such Substantial Completion estimate at the rate of three percentage points above the rediscount rate then charged by the Federal
Reserve Bank of Boston from such date to the date on which the Official sends that Substantial Completion estimate to the
Contractor for acceptance or to the date of payment, whichever occurs first. The Official shall include the amount of such interest
in the Substantial Completion estimate.

8.5.4 Not later than the sixty-fifth (65th) day after each Subcontractor substantially completes his Work in accordance with the
Contract Documents, the entire balance due under the Subcontract, less amounts retained by the Official as the estimated cost of
completing the incomplete and unsatisfactory items of Work, shall be due the Subcontractor; and the City shall pay that amount to
the Contractor. The Contractor shall pay to the Subcontractor the full amount received from the City less any amount specified
in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor by the Contractor.

8.5.5 If, within seventy (70) days after the Subcontractor has substantially completed his Work, the Subcontractor has not received
from the Contractor the balance due under the Subcontract including any amount due for extra labor and materials furnished to the
Contractor, less any amount retained by the City as the estimated cost of completing the incomplete and unsatisfactory items of
Work, the Subcontractor may demand direct payment of that balance from the City. The demand shall be by a sworn statement
delivered to or sent by registered mail to the Official, and a copy shall be delivered to or sent by registered mail to the Contractor
at the same time. The demand shall contain a detailed breakdown of the balance due under the Subcontract and a statement of the
status of completion of the Subcontract Work. Any demand made after Substantial Completion of the Subcontract Work shall be
valid even if delivered or mailed prior to the seventieth (70th) day after the Subcontractor has substantially completed the Work.
Within ten (10) days after the Subcontractor has delivered or so mailed the demand to the Official and delivered or so mailed a
copy to the Contractor, the Contractor may reply to the demand. The reply shall be by a sworn statement delivered to or sent by
registered mail to the Official and a copy shall be delivered to or sent by registered mail to the Subcontractor at the same time.
The reply shall contain a detailed breakdown of the balance due under the Subcontract including any amount due for extra labor
and materials furnished to the Contractor and the amount due for each claim made by the Contractor against the Subcontractor.

8.5.6 Within fifteen (15) days after receipt of the demand by the Official, but in no event prior to the seventieth day after
Substantial Completion of the Subcontract Work, the Official shall make direct payment to the Subcontractor of the balance due
under the Subcontract including any amount due for extra labor and materials furnished to the Contractor less any amount (i)
retained by the City as the estimated cost of completing the incomplete or unsatisfactory items of work, (ii) specified in any court
proceedings barring such payment, or (iii) disputed by the Contractor in the sworn reply; provided, that the Official shall not
deduct from a direct payment any amount as provided in part (iii) if the reply is not sworn to , or for which the sworn reply does not
contain the detailed breakdown required by paragraph 8.5.5 above. The City shall make further direct payments to the
Subcontractor forthwith after the removal of the basis for deductions from direct payments made as provided in parts (i) and (ii) of
this paragraph.
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8.5.7 The City shall deposit the amount deducted from a direct payment as provided in part (iii) of paragraph 8.5.6 in an interest-
bearing joint account in the names of the Contractor and Subcontractor in a bank in Massachusetts selected by the Official or
agreed upon by the Contractor and the Subcontractor and shall notify the Contractor and the Subcontractor of the date of the
deposit and the bank receiving the deposit. The bank shall pay the amount in the account, including accrued interest, as provided in
an agreement between the Contractor and the Subcontractor or as determined by decree of a court of competent jurisdiction and
appropriate venue.

8.5.8 All direct payments and deductions from demands for direct payments deposited in an interest-bearing account or accounts in
a bank pursuant in a paragraph 8.5.7, shall be made out of amounts payable to the Contractor at the time of receipt of a demand
for direct payment from a Subcontractor and out of amounts which later become payable to the Contractor and in the order of
receipt of such demands from Subcontractors. All direct payments shall discharge the obligation of the City to the Contractor to
the extent of such payment.

8.5.9 The Official shall deduct from payments to the Contractor amounts which, together with the deposits in interest-bearing
accounts pursuant to paragraph 8.5.7, are sufficient to satisfy all unpaid balances of demands for direct payment received from
Subcontractors. All such amounts shall be designated for such direct payments, and the Subcontractors all have a right in such
deductions prior to any claims against such amounts by creditors of the Contractor.

8.6 Payment to Subcontractors (Chapter 30 839F):

8.6.1 After the Contractor receives payment on account of an Application for Payment, the Contractor shall pay to each
Subcontractor the amount paid for the labor performed and the materials furnished by that Subcontractor, less any amount specified
in any court proceedings barring such payment and also less any amount claimed due from the Subcontractor by the Contractor.

8.6.2 Each payment made by the City to the Contractor for the labor performed and the materials furnished by a Subcontractor
shall be made to the Contractor for the account of that Subcontractor; and the Official shall take reasonable steps to compel the
Contractor to so pay such Subcontractor, however the City shall have no obligation to pay or to see to the payment of money to
any Subcontractor or Supplier, except as may otherwise be required by law or by a court of competent jurisdiction. If the Official
has received a demand for direct payment from a Subcontractor for any amount which has already been included in a payment to
the Contractor or which is to be included in a payment to the Contractor for payment to the Subcontractor, the Official shall act
upon the demand as provided in this Article.

8.6.3 Any assignment by a Subcontractor of the rights under this paragraph 8.6 to a surety company furnishing a bond under the
provisions of M.G.L. Chapter 149, §29 shall be invalid. The assignment and subrogation rights of the surety to amounts included
in a demand for direct payment which are in the possession of the City or which are on deposit pursuant to paragraph 8.5.7 shall be
subordinate to the rights of all Subcontractors who are entitled to be paid under this Section and who have not been paid in full.

8.6.4 A Contractor or Subcontractor shall enforce a claim to any portions of the amount of a demand for direct payment deposited
as provided in this Article, by a petition in equity in the Superior Court against the other and the bank shall not be a necessary
party. A Subcontractor shall enforce a claim for direct payment or a right to require a deposit as provided in this Article by a
petition in equity in the Superior Court against the City and the Contractor shall not be a necessary party.

8.6.5 "Subcontractor” as used in this paragraph 8.6 shall mean a person who files a Sub-Bid and receives a subcontract as a result
of that filed Sub-bid or who is approved by the Official in writing as a person performing labor or both performing labor and
furnishing materials pursuant to a contract with the Contractor.

8.7 Final Application for Payment:

8.7.1 Upon written notice from the Contractor that the entire Work or a specified part is complete and ready for final payment, the
Architect will make final inspection with the Official and the Architect will notify the Contractor in writing of all instances of
incomplete or defective Work revealed by the final inspection. The Contractor shall immediately undertake any necessary
measures to correct the deficiencies.

8.7.2 After the Contractor has completed all such corrections to the satisfaction of the Architect and delivered all maintenance
and operating instructions, guarantees, bonds, certificates of inspection, marked-up record documents (revised to reflect any
changes or corrections made after Substantial Completion) and all other required documents, and after the Architect has consented
to review the Work to determine whether it is acceptable, the Contractor may make application for final payment. The application
for final payment shall enclose: affidavits certifying that the bonds and insurance are in effect and that insurance coverage will not
be canceled, adversely changed or renewal refused except as provided under paragraph 10.5.5; AIA document G707 certifying that
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the surety agrees that final payment shall not relieve the surety of any of its obligations under the Bond; affidavits of compliance;
complete and legally effective waivers acceptable to the Official from all persons holding payment claims against the Work, or if
any Subcontractor or Supplier refuses or fails to furnish such waiver, a bond or other security acceptable to the Official to
indemnify the City against any such payment claim; and a list of all property damage and injury insurance claims arising due to
Work performed handled by the Contractor and the Contractor’s insurer identifying the claimant, the nature and the action taken.

8.8 Final Payment and Acceptance:

8.8.1 If, on the basis of the Architect's observation of the Work and final inspection, and his review of the final Application for
Payment, the Architect is satisfied that the Work, or specified part of the Work, has been completed and the Contractor's other
obligations under the Contract Documents have been fulfilled, the Architect will, within thirty (30) days after receipt of the final
Application for Payment, furnish to the Official and the Contractor the Architect's recommendation of acceptance. If not
satisfied, the Architect will return the Application to the Contractor indicating in writing the reasons for not recommending final
payment and acceptance, in which case the Contractor shall make the necessary corrections and resubmit the Application.

8.8.2 After the receipt of an Application for final payment, and within sixty-five (65) days after (a) the Contractor fully completes
the Work or substantially completes the Work so that the value of the Work remaining to be done is, in the estimate of the Official,
less than one percent (1%) of the original Contract Price, or (b) the Contractor substantially completes the Work and the City
takes possession for occupancy, whichever occurs first, the City shall pay the Contractor the entire balance due on the Contract
less (1) a retention based on its estimate of the fair value of its claims against the Contractor and of the cost of completing the
incomplete and unsatisfactory items of work and less (2) a retention for direct payments to Subcontractors based on demands for
same in accordance with the provisions of M.G.L. Chapter 30, 839F, or based on the record of payments by the Contractor to the
Subcontractors under this Contract if such record of payment indicates that the Contractor has not paid Subcontractors as
provided in §39F.

8.8.3 If the City fails to make payment as provided for in Paragraph 8.8.2, there shall be added to each such payment daily interest
at the rate of three percentage points above the rediscount rate then charged by the Federal Reserve Bank of Newton commencing
on the first day after said payment is due and continuing until the payment is delivered or mailed to the Contractor; provided, that
no interest shall be due, in any event, on the amount due on an Application for final payment until fifteen (15) days after receipt of
such an Application from the Contractor. The Contractor agrees to pay to each Subcontractor a portion of any such interest paid
in accordance with the amount due each Subcontractor.

8.8.4 If the City fails to prepare and send to the Contractor the final estimate within thirty (30) days after receipt of notice of
completion, the City shall include in the final estimate interest on the amount which would have been due to the Contractor at the
rate specified in paragraph 8.5.3 from the thirtieth (30th) day after such completion until the date on which the Official sends the
final estimate to the Contractor for acceptance or the date of payment, whichever occurs first, provided that the Official’s
inspection shows that no Work items required by the Contract Documents remain incomplete or unsatisfactory. Interest shall not
be paid under this provision on amounts for which interest is to be paid under paragraph 8.4.

8.8.5 In consideration of execution of this Contract by the City, the Contractor agrees that simultaneously with the acceptance of
what the City tenders as the final payment by it under this Contract, he will execute and deliver to the City an instrument under seal
releasing and forever discharging the City of and from any and all claims, demands, and liabilities whatsoever of every name and
nature both at law and in equity arising from growing out of, or in any way connected with this Contract, save only such claims,
demands, and liabilities as are expressly excepted in said instrument. It is agreed that the person who in fact executes and delivers
said instrument shall be deemed to be authorized and empowered to execute and deliver the same on behalf of the Contractor.

8.8.6 If the City does not concur with the Architect's determination, the City will return the application to the Contractor
indicating in writing the reasons for refusing final acceptance, in which case the Contractor shall make the necessary corrections
and resubmit the application. The City's written determination will be binding upon the Contractor, unless he delivers to the City
a written Notice of Claim within thirty (30) days after receipt of the determination in compliance with Article 15.

8.8.7 If through no fault of the Contractor final completion of the Work is significantly delayed and if recommended by the
Architect, the City may, upon receipt of the Contractor's Final Application for Payment, and without terminating the Contract,
make payment of the balance due for that portion of the Work fully completed and accepted. If the balance to be held by the City
for Work not fully completed or corrected is less than the retainage on that Work, the affidavits specified in paragraph 8.7.2 and the
releases or waiver, or bonds, shall be furnished as required and submitted by the Contractor. Payment of the balance due shall be
made under the provisions for final payment, but it shall not constitute a waiver of claims.
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8.9 Payment for Labor and Materials by Contractors and Subcontractors:

8.9.1 The Contractor agrees that he and all Subcontractors performing the Work shall pay for all Labor performed or furnished
and materials used or employed in the performance of the Work including lumber so employed which is not incorporated in the
Work and is not wholly or necessarily consumed or made so worthless as to lose its identity, but only to the extent of its purchase
price less its full salvage value, and including also any material specially fabricated at the order of the Contractor or Subcontractor
for use as a component part of the Work so as to be unsuitable for use elsewhere, even though such material has not been delivered
and incorporated into the Work, but only to the extent that such specially fabricated materials is in conformity with the Contract
Documents, or any charges for materials used or employed therein which are consigned to the Contractor or to a Subcontractor
who has a direct contractual relationship with the Contractor, and shall pay all sums due for the rental or hire of vehicles, steam
shovels, roller propelled by steam or other power, concrete mixers, tools, and other appliances and equipment employed in the
Work; and shall pay the transportation charges directly related to such rental or hire; and shall pay all sums due trustees or other
persons authorized to collect such payments from the Contractor or Subcontractors based upon the labor performed or furnished
as aforesaid for a maximum of one-hundred twenty (120) consecutive calendar days, for health and welfare plans and other fringe
benefits which are payable in cash, and provided for in collective bargaining agreements between organized labor and the
Contractor or Subcontractors.

8.9.2 In the event that the Contract Documents provide for reimbursement by the City to the Contractor for travel or other
expenses, the Contractor shall submit such proposed expenses to the Official for approval prior to the incurrence of such
expenses.

8.10 Penalties for False Claims:

8.10.1 The attention of the Contractor and all Subcontractors is directed to each of the following sections of the M.G.L. regarding
penalties for presentation to the City of what the Contractor or Subcontractor knows to be a false claim or claims.

8.10.1.1 M.G.L. Chapter 266, §67B provides for criminal penalties of a fine of not more than Ten Thousand Dollars ($10,000.00)
or for imprisonment for not more than five years in State Prison or for not more than two and one half years in the House of
Correction, or both; M.G.L. Chapter 12, 85B provides for civil penalties of not less than Five Thousand Dollars ($5,000.00) and
not more than Ten Thousand Dollars ($10,000.00) per violation, plus three times the amount of damages sustained by the City as
well as the cost to recover said damages; and M.G.L. Chapter 29, 829F provides for debarment from bidding on all public work for
a specified period of time that may be imposed for willfully supplying materially false information incident to performing any
public contract or subcontract.

8.11 Contractor’s Continuing Obligation:

8.11.1 The Contractor's obligation to perform and complete the Work in accordance with the Contract Documents is absolute.
None of the following constitutes acceptance of Work not in accordance with the Contract Documents or a release of the
Contractor's obligation to perform the Work in accordance with the Contract Documents: (a) a recommendation of any progress
or final payment by the Architect, (b) the issuance of a certificate of Substantial Completion, (c) any payment by the City to the
Contractor, (d) any Partial Utilization by the City, (e) any act of acceptance by the City nor any failure to do so, (f) any review
and approval of a Shop Drawing, sample, test procedure, or other Submittal, (g) any review of a Progress Schedule, (h) any
inspections, tests or approvals, (i) the issuance of a notice of acceptability by the Architect, (j) any correction of defective Work by
the Official.

8.12 Waiver of Claims:

8.12.1 The making and acceptance of final payment will not constitute a waiver by the City of any rights in respect of the
Contractor's continuing obligations under the Contract Documents, nor will it constitute a waiver of (a) any claims by the City
against the Contractor still unsettled, (b) any claims arising from unsettled payment claims, defective Work appearing after final
inspection or failure by the Contractor to comply with the Contract Documents or the terms of any special warranties or
guarantees provided by the Contract Documents or by Law.

8.12.2 The making and acceptance of final payment will constitute a waiver of all claims by the Contractor against the City other
than those previously made on a timely basis in writing and still unsettled.
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ARTICLE 9 - PROTECTION OF PERSONS AND PROPERTY

9.1 General:

9.1.1 The Contractor shall be responsible for all Site security and he shall protect everything on, in, or at the site from injury by
water, frost, wind, fire, accident, theft, vandalism or other cause, and any interference; take charge of, protect, and be liable for any
loss of or damage to the materials for use under this Contract delivered at or in the vicinity of the Site, and whether or not suitably
stored at the Site, or at some other location agreed upon in writing by the Official, pursuant to this Section by whomever furnished;
take all proper precautions to protect the City's property or adjoining property from damage or unnecessary interference; provide
proper means of access to the property and replace or put in a good condition every public or private way, conduit, catch basin,
fence, trees, or other things damaged by the Contractor in performing the Work, unless permanently done away with on approval
of the Official, for the proper performance of the Work; take all proper precautions to protect persons from injury, unnecessary
interference or inconvenience, and be responsible for the results of any failure in doing so; leave an obstructed way along public
and private places for pedestrians and vehicular traffic and leave direct access to hydrants; provide proper walks over and around
any obstruction made in public places in the performance of the Work; maintain from the beginning of twilight through the whole
of every night, on or near the obstruction, sufficient lights and guards to protect travelers from injury thereby; when the Work is
suspended keep all roadways and sidewalks in proper condition, and put and leave the same in safe condition at the completion of
the Work, all to the satisfaction of the Official.

9.1.2 Any additional requirements for protection of persons and property shall be as set forth in these General Conditions and in the
Supplementary Conditions.

9.2 Safety and Protection:

9.2.1 The Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs.
The Contractor shall take all necessary precautions for the safety of, and shall erect and maintain all necessary safeguards and
provide the necessary protection to prevent damage, injury or loss to: (a) all employees on the Work, (b) other persons who may
be affected, (c) all the Work and materials and equipment to be incorporated into the Work whether in storage on or off the Site
and (d) other property at or adjacent to the Site including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities and
Underground  Utilities not designated for removal, relocation or replacement. Unless otherwise stated in writing by the
Contractor to the Official, the Contractor's safety representative at the site shall be the superintendent.

9.2.2 The Contractor shall, and shall require all Subcontractors to comply with all Laws including City ordinances and regulations
governing the safety and protection of persons or property, including but not limited to (a) the Occupational Safety and Health Act
and the Hazard Communication Act, as promulgated by the Federal Government and as adopted by the Commonwealth of
Massachusetts, and (b) all applicable State health and safety requirements. The Contractor shall be responsible for all fines and
penalties imposed for any related violation(s) of Federal, State and City health and safety requirements.

9.2.3 The Contractor shall notify owners of adjacent property, including Underground Utility owners, in writing seventy-two
hours in advance when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal,
relocation and replacement of their property. The Contractor shall simultaneously notify the Clerk of the Works and Official of
any notice given to owners of adjacent property. All damage, injury or loss to that property caused, directly or indirectly, in whole
or in part, by the Contractor, any Subcontractor or Supplier shall be remedied by the Contractor, except damage or loss
attributable to the fault of Drawings or Specifications or to the acts or omissions of the City or the Architect, and not attributable,
directly or indirectly, in whole or in part, to the fault or negligence of the Contractor. The Contractor shall shore up, brace,
underpin, and protect as may be necessary, all foundations and other parts of all existing structures adjacent to the Site. These
Contractor's duties and responsibilities shall continue until the Architect has issued written notice to the City and the Contractor
that the Work is acceptable.

9.2.4 Blasting operations, if any are specifically approved by the Official, shall be conducted by competent and suitably trained
and qualified persons and in strict accordance with the rules and regulations of the Massachusetts Department of Public Safety
governing the keeping, storage, use, manufacturer, sale, handling, transportation or other disposition of explosives, and such other
rules and regulations as may be promulgated from time to time by authorities having jurisdiction. The Contractor shall obtain all
required permits prior to the use of explosives, and shall furnish a copy of those permits to the Official prior to their use. When
using other hazardous materials or equipment, the Contractor shall exercise the utmost care and shall carry on such activities
under the supervision of competent and properly qualified persons.
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9.2.5 The Contractor is fully responsible for initiating, maintaining and supervising all safety precautions and programs related to
safety on the site. The Contractor shall submit to the Official no later than fifteen (15) days after the Date for the Commencement
of Work, his written plan for site Safety and Accident prevention. This plan must be submitted to the Official prior to the
Contractor's submittal of the first Application for Payment.

9.2.6 Except as otherwise may be provided in the technical specifications, if the Contractor encounters material at the site
reasonably believed to be asbestos or polychlorinated biphenyl (PCB) which has not been rendered harmless, the Contractor shall
immediately stop all affected Work, report the condition to the Official in writing and take appropriate health and safety
precautions. Upon receipt of any such notice, the Official will investigate the conditions. If in fact the material is asbestos or
PCBs which have not been rendered harmless, the Official shall suspend all affected Work and proceed to have the ashestos or
PCB material removed or rendered harmless by either negotiating a Change Order or Change Authorization with the Contractor,
by means of separate contract or as the Official may otherwise deem expedient, or in the alternative, terminate the affected Work
or the entire Agreement for convenience, as provided in Article 14.

9.2.7 Once the material has been removed or rendered harmless, the affected Work shall be resumed as directed by the Official. If
any such incident causes or will cause delay, extension or acceleration that postpones, extends or in any other manner alters the
schedule or completion of all or part of the Work, the Owner shall, pursuant to the provisions in Articles 8 and 11, make or
negotiate with the Contractor, an adjustment in Contract Price or Contract Time for any increases in the Contractor's actual
documented cost or the time required to perform the Work. The Contractor assumes responsibility for any related delay,
extension or acceleration that is reasonable under the Contract Documents.

9.3 Accident Prevention:

9.3.1 The Contractor shall comply with all recommendations and requirements for accident prevention of the Associated General
Contractors of America and the provisions for accident prevention included in the Commonwealth of Massachusetts, 454, CMR
10.0 "Construction Industry Rules and Regulations." The Contractor should note that these aforementioned recommendations and
requirements are the minimum standards that are to be adhered to.

9.3.2 Neither the City nor the Architect nor any officer, agent or employee of either of them shall be responsible for providing safe
working places, safety measures, means or techniques for the Contractor, Subcontractors or their employees or any individual.

9.4 Fire Protection and Prevention:

9.4.1 The Contractor will ensure that the requirements in the Contract Documents and any and all permits issued regarding Fire
Protection and Prevention, including firewatch, are strictly adhered to during the entire Contract Time, until Final Completion of
the Work.

9.5 Wind Protection:

9.5.1 The Contractor shall take every precaution to minimize danger to persons, damage to the Work, and damage to adjacent
properties resulting from winds. These precautions shall include, but not limited to, removing all loose materials, tools and/or
equipment from exposed locations, and removing or securing scaffolding or other temporary work.

9.6 Insurance Inspection:

9.6.1 The Contractor shall provide for periodic inspections by his insurance underwriters and shall submit written evidence of the
same to the Official. The Contractor shall, at his expense, promptly carry out their recommendations.

9.7 Security:
9.7.1 The Contractor shall provide, at no increase in Contract Price, sufficient security at the Site at all times when the
Contractor's personnel are not present for the protection of all Work, materials, equipment, and property at the Site, from the

Commencement of the Work until Substantial Completion of the Project.

9.7.2 If the Contractor fails to provide sufficient security as called for in paragraph 9.7.1, the Official may elect to provide such
sufficient security as required, and charge the associated costs to the Contractor.
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9.8 Welding and Cutting:

9.8.1 All welding and cutting shall be in accordance with Newton Fire Department regulations. Torch cutting and/or welding
operations by Subcontractors shall have the approval of the Contractor prior to start of such operations. In addition to the
requirements of this Article, wherever electric or gas welding or cutting work is done in the vicinity of combustible material, or
over areas where persons may be found, interposed shields of fireproof material shall be used to protect against fire damage or
injury. Personnel with suitable fire extinguishing equipment shall be stationed near welding and cutting operations to prevent the
sparks from lodging in floor cracks or passing through floor or wall openings and from lodging in combustible materials. Chemical
extinguishers shall be available and ready for use in all locations where torch cutting and/or welding operations are in progress.

9.9 Overloading:

9.9.1 The Contractor shall neither cause nor allow the design live load of any or all parts of the structure to be exceeded at any
time during the performance of the Work.

9.10 Noise and Pollution Control:

9.10.1 All Work performed under the Contract Documents shall conform to the requirements of: M.G.L. Chapter 111, 88 31C and
142D; Rules and Regulations adopted by the Commonwealth of Massachusetts Department of Public Health, Division of
Environmental Health; the City of Newton Noise Ordinance, secs. 20-13 — 20-19 of the Revised Ordinances of the City of Newton;
the Inspectional Services Department; the Newton Health and Human Services Department; and all other regulatory agencies
having jurisdiction.

9.11 Weather Protection:

9.11.1 In accordance with the requirements of M.G.L. Chapter 149, 844G(d) the Contractor shall be responsible for initiating,
maintaining and supervising all weather protection precautions and programs in connection with the Work. As part of this
responsibility, the Contractor shall provide temporary enclosures and heat to permit construction work to be carried on during the
months of November through March, and shall furnish, if required by the Official, one (1) accurate Fahrenheit thermometer with
daily high and low readings for every 2,000 square feet of floor space where the work areas exceed 2,000 square feet.

9.11.2 "Weather Protection” shall mean the temporary protection of that Work adversely affected by moisture, wind and cold, by
covering, enclosing and/or heating. This protection shall provide adequate working areas during the months of November through
March as determined by the Official and consistent with the approved Progress Schedule to permit the continuous progress of all
Work necessary to maintain an orderly and efficient sequence of construction operations. The Contractor shall furnish and install
all "weather protection” material and be responsible for all costs, including heating required to maintain a minimum temperature of
40 degrees Fahrenheit at the working surface. This provision does not supersede any specific requirements for methods of
construction, curing of materials or the applicable general conditions set forth in the Contract Documents with added regard to
performance obligations of the Contract, the Contractor shall submit to the Official the required number of copies of his proposed
methods for "Weather Protection."

9.11.3 Weather protection and heating devices shall comply with safety regulations, including provisions for adequate ventilation
and fire protection devices. Heating devices that may cause damage to finish surfaces shall not be used.

Project Manual #14-41 - Annual Interior Painting Service Contract
Page 65 of 138



ARTICLE 10 - LEGAL REQUIREMENTS AND INSURANCE

10.1 Laws; Permits and Licenses:

10.1.1 The Contractor shall become familiar with and comply with all applicable Laws, and shall give all notices required by
laws, ordinances, rules, regulations and lawful orders of public authorities applicable to the performance of the Work. Unless
otherwise expressly stated, references in the Contract Documents to Laws shall mean the current version or edition of the Law.
Unless expressly required by Law, neither the City nor Architect shall be responsible for monitoring the Contractor's compliance
with any Laws. If the Contractor believes the Contract Documents deviate from the requirements of any permits, codes or Laws,
the Contractor shall give the Architect and the City prompt written notice. If the Contractor performs any Work knowing or
having reason to know it is contrary to any permits, codes or Laws, the Contractor shall bear responsibility for all resulting cost
and delay. Except as provided in paragraph 10.1.3, the Contractor shall bear responsibility for all costs and delays arising from
these obligations.

10.1.2 The Contractor shall obtain and pay for all legally required permits and licenses, and the Contractor shall pay all
governmental charges, impact fees, inspection fees and other fees necessary for the prosecution of the Work including Work
involved in a Change Order, Change Authorization or claim, and submit copies to the Architect. The Contractor shall meet all
requirements of those permits, licenses and fees. If the Official has obtained any permits or licenses, the Contractor shall meet all
requirements of those permits and licenses. The Contractor shall pay all charges of utility Officials for connections to the Work.
Except as provided below, the Contractor shall bear all costs and delays arising from these responsibilities.

10.1.3 If the requirements of any issued permit or license, or of any Laws applicable to the Work, differ from those specified in the
Contract Documents, or if not specified, enacted before the date of Bid opening, the Contractor shall, promptly after becoming
aware, notify the Architect in writing. If the Official, with the advice of the Architect, concludes that the Contract Documents
require changing because of that variance, the Official shall authorize the required changes together with any adjustment in
Contract Price necessitated solely by the variance. If the variance causes or will cause delay, extensions or acceleration that
postpones, extends or in any other manner alters the schedule or completion of all or part of the Work, the Official shall, pursuant
to the provisions in Articles 11 and 12, make or negotiate with the Contractor, an adjustment in Contract Price or Contract Time
for any increases in the Contractor's cost or the time required to perform the Work. The Contractor assumes responsibility for
any related delay, extension or acceleration under the Contract Documents.

10.1.4 If the Contractor observes that the Contract Documents are at variance with the requirements of any permits, licenses, or
Laws, the Contractor shall give the Architect prompt written notice. If the Contractor performs any Work knowing or having
reason to know that it is contrary to permits or licenses, or Laws, the Contractor shall assume all resultant costs and delays.

10.1.5 If the Contractor delays the progress of any related work at the Site let by the City under a separate contract apart from this
Contract so as to cause loss for which the City becomes liable, then he shall reimburse the City for such loss based on actual costs
incurred by the City.

10.2 Patent Fees and Royalties:

10.2.1 The Contractor shall pay all license fees and royalties and bear all costs incident to the use, in the performance of the Work
or the incorporation into the Work, of any invention, design, process, product or device covered by patent rights or copyrights. If a
particular item is specified in the Contract Documents or is selected by the Contractor for use in the performance of the Work, and
its use is subject to patent rights or copyrights calling for the payment of any license fees or royalties, it shall remain the
responsibility of the Contractor to assume all costs incident to its use. Whenever the Contractor is required or elects to use any
such item, the right for its use shall be provided for by suitable agreement(s) with the patentee or owner, and copies of the
agreement(s) shall be filed with the Architect. However, whether or not agreement(s) is/are made or filed as noted, the
Contractor and his surety shall in all cases defend, indemnify and hold harmless the Owner and Architect from and against all
claims, causes of action, lawsuits, damages, losses and expenses, whether direct, indirect or consequential, including but not limited
to charges of engineers, attorneys and other professionals and costs of both defense and appeal, if any, in the remainder of this
Article 10 referred to collectively as "claims", arising from patent rights or copyrights infringements.

10.3 Taxes:
10.3.1 Except as otherwise provided in the Instructions to Bidders, the Contractor shall pay all sales, consumer, use and other

taxes assessed against the City or the Contractor in accordance with Laws covering the Work. The Official shall make an
adjustment in Contract Price for any increased taxes covering the Work paid by the Contractor, provided that those increases in
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taxes were enacted after the date of Bid opening. The City of Newton is exempt from Massachusetts Sales Tax. The Certificate of
Exemption Number is E-046-001-404.

10.3.2 M.G.L. Chapter 64, 86(f) exempts, from Massachusetts sales tax, materials and supplies consumed, employed or expended
in the Work, materials and supplies physically incorporated in the Work, and rental charges for construction vehicles and
equipment rented specifically for use on the Work or while being used exclusively for the transportation of materials for the Work.

10.4 Performance, Payment and Other Bonds:

10.4.1 The Contractor shall furnish Performance and Payment Bonds with good and sufficient surety, each in an amount equal to
the Contract Price, as the security required by M.G.L. Chapter 149. All bonds shall be in the forms specified in the Contract
Documents, and shall only be issued by a surety currently licensed to do business by the Commonwealth of Massachusetts Division
of Insurance and appearing on the current U.S. Treasury Circular 570 List of Approved Sureties and remain in effect until the end
of the Correction Period.  Attorneys-in-Fact who sign Bonds shall attach a certified copy of their Power of Attorney to conduct
business in the Commonwealth of Massachusetts.

10.5 The Contractor's Insurance-General:

10.5.1 The insurance the Contractor shall purchase and maintain at his expense shall include the coverage required by the laws of
the Commonwealth of Massachusetts as well as that specified in this Article, and be written for not less than the limits of coverage
required in this Article or as required by the laws of the Commonwealth of Massachusetts. Deductible amounts shall be reduced or
eliminated upon the Official's written request. The insurer's costs of providing the insured(s) a defense and appeal, including
attorney's fees, may not be included in, and shall be in addition to, the limits of the policy coverages. Certificates of Insurance must
be delivered to the Official before any work is started, and shall be in the form required by Paragraph 7.1.4 and in the coverages
and minimum policy limits required in this Article.

10.5.2 The Contractor shall not start or continue to perform any Work unless he has in full force and effect all required insurance;
nor shall he allow any Subcontractor or Supplier to perform any Work until that Subcontractor or Supplier has in full force and
effect all required insurance or the Contractor’s insurance has been endorsed to add that Subcontractor or Supplier as an
additional insured.

10.5.3 Insurance shall only be provided by insurers licensed to transact business in the Commonwealth of Massachusetts.

10.5.4 Deductible amounts shall be reduced or eliminated upon the Official's written request. The insurer's costs of providing the
insureds a defense and appeal, including attorney's fees, may not be included, and shall be in addition to, the limits of the coverage
provided.

10.5.5 All the policies of insurance shall be endorsed to provide that the coverage afforded will not be canceled, adversely changed
or renewal refused until the expiration of at least thirty (30) days prior written notice to the Official by registered mail. Should any
coverage approach expiration during the period in which it is to remain in full force and effect, it shall be renewed prior to its
expiration, and a renewal certificate filed with the Official at least fifteen (15) days prior to expiration.

10.5.6 If any of the Contractor's sureties or insurers is declared bankrupt or placed into receivership, ceases to meet the
requirements of the Contract Documents, or its license to do business in the Commonwealth of Massachusetts is terminated, the
Contractor shall immediately substitute other bonds/sureties or insurers/policies, which shall conform to the requirements of the
Contract Documents, and shall file the appropriate bonds or certificates of insurance with the Official.

10.5.7 The required insurance coverages shall be placed with insurance companies licensed by the Commonwealth of
Massachusetts Division of Insurance to do business in the Commonwealth of Massachusetts and having a Best’s rating of “A”; shall
be taken out before the Contract Time commences and be kept in full force and effect throughout the term of the Contract; shall be
primary and non-contributory to any coverages maintained by the City; and shall require that the City be given thirty (30) days
advance notice in the event of any cancellation or any materially adverse change in coverage. All such insurance, with the possible
exception of Pollution Liability Insurance, shall be written on an occurrence basis form as opposed to a claims-made basis form.
The City shall be named as an additional insured under the Commercial General Liability, Umbrella, Automobile Liability,
Pollution Liability and Builders Risk policies. Additional insured form 1SO CG 20-10 11/85 or equivalent, and Waiver of
Subrogation in Favor of Owner form ISO CG2404 is required under the General Liability and Umbrella policies. The Workers’
Compensation and Employers’ Liability policies shall include a waiver of subrogation in favor of the City. All such insurance as is
required of the Contractor shall be provided by or on behalf of all Subcontractors to cover their operations. The Contractor shall
be held responsible for any modifications, deviations or omissions in compliance with these requirements by the Subcontractors.
At the inception of the Contract and throughout the term of the Contract the City shall be provided with certificates of insurance
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evidencing that such insurance policies are in place and provide the coverages required.

10.6 The Contractor's Liability Insurance:

10.6.1 The Contractor shall purchase and maintain commercial general liability and other insurance appropriate for the Work and
which will provide protection from claims itemized below which may arise out of or result from the Contractor's performance and
furnishing of the Work and the Contractor's other obligations under the Contract Documents, whether the Work and other
obligations will be performed or furnished by the Contractor, any Subcontractor or Supplier. The amounts of the commercial
general liability insurance policy shall be as follows:

1. Bodily Injury $1,000,000 each occurrence

2. Property Damage $2,000,000 general aggregate, per project
3. Products & Completed Operations $1,000,000 annual aggregate

4. Personal & Advertising Injury $1,000,000 each occurrence

5. Medical Expenses $10,000

The commercial general liability policy shall include coverage relating to explosion, collapse, and underground property damage.

The Contractor shall also provide insurance coverage for bodily injury and property damage resulting from liability arising out of
pollution related exposures such as ashestos abatement, lead paint abatement, tank removal, removal of contaminated soil, etc. The
City shall be named as an additional insured and the amount of coverage shall be $1,000,000 per occurrence and $2,000,000
aggregate.

10.6.1.1 Claims under worker's compensation, disability benefits, and other applicable similar employee benefits acts; claims for
damages because of bodily injury, occupational sickness or disease, or death of the Contractor's employees.

10.6.1.2 Claims for damages because of bodily injury, sickness or disease, or death of any person other than the Contractor's
employees; claims for damages insured by personal injury liability coverage sustained (a) by any person as a result of an offense
directly or indirectly related to the employment of such person by the Contractor, or (b) by any other person for any other reason;
claims for damages because of injury to or destruction of tangible property wherever located, including loss of use resulting from
any such injury or destruction.

10.6.1.3 Claims arising out of operation of laws for damages because of bodily injury or death of any person or for damage to
property.

10.6.1.4 Claims for damages because of bodily injury or death of any person, or property damage arising out of ownership,
maintenance, operation, use or loading and unloading of any owned, hired or non-owned motor vehicle used in the Work, including
employee non-ownership use. The combined single limit shall be $1,000,000 and shall include a CA9948 Pollution Endorsement
and shall name the City as an additional insured.

10.6.2 The Contractor's liability insurance shall include contractual liability coverage sufficient to cover to the Contractor's
indemnification obligations under the Contract Documents. The Contractor agrees to pay on behalf of the Official, and to provide
and pay a defense for all claims covered by the Contractor's obligations under the indemnification provisions.

10.6.3 The Contractor's liability insurance shall be endorsed to include the City as an additional insured, and the Architect, the
City's and Architect's consultants, any of their subsidiaries or affiliates, and each of their respective directors, officers,
shareholders, agents or employees as additional insureds. The insurance afforded to the City and those other parties shall be
primary insurance, and neither the coverage nor the amount of insurance provided under the Contractor's policies shall be reduced
or prorated by the existence of any other insurance applicable to any loss the City or those other parties may have sustained.

10.6.4 The Contractor's liability insurance shall remain in effect until the end of the Correction Period and at all times after that
when the Contractor may be correcting, or removing and replacing defective Work. The Products and Completed operations
insurance shall be maintained for two (2) years after final payment. Evidence of insurance shall be furnished to the Official upon
request and no less frequently than yearly.

10.6.5 These requirements shall not be construed to limit the liability of the Contractor or his insurers. The City does not
represent that the specified coverages or limits of insurance are sufficient to protect the Contractor's interests or liabilities.
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10.6.6 If the City or the Contractor suffers injury or damage to person or property because of error, omission or act of the other,
any of the other's employees or agents or others for whose acts the other party is legally liable, claim will be made in writing to the
other party within a reasonable time of the first observation of that injury or damage. This provision is not and shall not be
construed as a substitute for or a waiver of the provisions of any applicable statute of limitations or statute of repose.

10.7 The Owner’s Liability Insurance:

10.7.1 The Contractor shall purchase and maintain owners' contractor's protective liability insurance specifically for and
appropriate for the Work and which will provide protection for the City against those claims which may arise out of or result from
operations under the Contract; or the Contractor shall be required to endorse the Contractor's commercial liability insurance to
show that the limits of liability apply per project and per location. If the Contractor furnishes owner's and contractor's protective
liability insurance, the parties designated in paragraph 10.6.3 shall be included as additional insureds by endorsement.

10.8 Property Insurance:

10.8.1 The Contractor shall purchase and maintain Property Insurance written on a Builders Risk “all risk” completed value
completed Work and Work in progress insurance, or equivalent policy form, and shall include, without limitation, insurance against
the perils of flood and earthquake, fire, physical loss or damage including theft, vandalism, malicious mischief, collapse,
windstorm and demolition occasioned by enforcement of any applicable legal requirements covering the Work at the Site in the
amount of its full replacement cost. The insurance shall include the interests of the City, Contractor, Subcontractors and
Suppliers, Architect and the City's and Architect's consultants, all of whom shall be listed as additional insureds, and shall be
endorsed to include damages, losses and expenses arising out of or resulting from any insured loss or incurred in the repair or
replacement of any insured property (including but not limited to fees and charges of engineers, architects, attorneys and other
professionals). If not covered under the all risk insurance, the Contractor shall purchase and maintain property insurance on any
Work stored on and off the site in transit when that Work is included in an Application for Payment. The property insurance may
have a deductible not exceeding $25,000.00 which shall be borne by the Contractor, and shall comply with the requirements in
paragraph 10.9.

10.8.2 If required in the Supplementary Conditions, the Contractor shall purchase and maintain boiler and machinery insurance
and additional property insurance which will include the interests of the City, the Contractor, Subcontractors, the Architect and
the City's and the Architect's consultants, all of whom shall be listed as additional insureds.

10.9 Waiver of Rights:

10.9.1 The City and the Contractor waive all rights against each other for all losses and damages caused by any of the perils
covered by the insurance provided in response to paragraphs 10.6, 10.7 and 10.8 and any other insurance applicable to the Work
and also waive all such rights against the City, and all other persons named as insureds or additional insureds in such policies for
losses and damages so caused. Each Sub-agreement shall contain similar waiver provisions by the Subcontractor or Supplier in
favor of the City, the Architect, and all other parties named as insureds or additional insureds. None of these waivers shall extend
to the rights that any of the insured may have to the proceeds of insurance held by the City as trustee or otherwise payable under a
policy so issued.

10.9.2 The City and the Contractor intend that any policies of insurance shall protect all of the parties insured and provide
primary coverage for all losses and damages caused by the perils covered. Accordingly, all such policies shall be endorsed to
provide that in the event of payment of any loss or damage the insurer will have no rights of subrogation or other recovery against
any of the parties named as insured or additional insured, and if the insurers require separate waiver forms to be signed by the
Architect or the City's and the Architect's consultants, the City will obtain separate waiver forms, and if such forms are required
of any Subcontractor or Supplier, the Contractor will obtain them.

10.10 Receipt and Application of Proceeds:

10.10.1 Any insured loss under the policies of property insurance required by paragraph 10.8 will be adjusted with the City and
made payable to the City as trustee for the insureds, as their interests may appear, subject to the requirements of any applicable
mortgage clause and of paragraph 10.10.2. The City shall deposit in a separate account any money so received, and shall distribute
it in accordance with any agreement that the parties in interest may reach. If no other distribution agreement is reached the
damaged Work shall be repaired or replaced, the monies so received applied for that purpose, and the Work and the associated
costs covered by Change Order.
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10.10.2 The City as trustee shall have power to adjust and settle any loss with the insurers, unless one of the parties in interest
objects in writing within fifteen (15) days after the occurrence of loss to the City's exercise of this power. If an objection is made,
the City as trustee shall settle with the insurers pursuant to any agreement the parties in interest may reach.

10.11 Indemnification:

10.11.1 To the fullest extent permitted by law the Contractor shall assume the defense of and hold the City, Architect, their
officers, agents and employees harmless from all suits and claims against them, or any arising from the use of any invention, patent
or patent right, and by or from any act or omission or neglect for the Contractor, any Subcontractor, anyone directly or indirectly
employed by any of them or anyone for whose acts any of them may be liable, regardless of whether or not it is caused in part by a
party indemnified hereunder.

10.11.2 For any and all claims against the City or the Architect or any of their officers, agents, or employees by an employee of
the Contractor, and Subcontractor, anyone directly or indirectly employed by any of them or anyone for whose acts any of them
may be liable, the indemnification obligation of the Contractor shall not be limited in any way by any limitation of the amount or
type of damages, compensation or benefits payable by or for the Contractor or any Contractor under Worker's Compensation
Acts, disability benefit acts or other employee benefit acts.

10.11.3 To the fullest extent permitted by law the Contractor shall defend, indemnify and hold harmless the City and Architect
from and against all claims for bodily injury, sickness, disease, or death, or injury to or destruction of property, including loss of
use, which claims arise out of, relate to, or are in any way connected with: the Work; the failure of the Contractor or any
Subcontractor to provide a safe work place; or noncompliance with Law by the Contractor, any Subcontractor or Supplier. With
respect to all claims against the City or Architect by any employee of the Contractor, the indemnification obligation under this
paragraph shall not be limited in any way by any limitation on the amount or type of damages, compensation or benefits payable by
or for the Contractor, any Subcontractor or Supplier under worker's compensation, disability benefit or other employee benefit
acts.

10.11.4 The obligations of the Contractor under paragraph 10.11.3 shall not extend to the liability of the Architect arising out of
or resulting from (a) the preparation or approval of maps, drawings, opinions, reports, surveys, designs or specifications, or (b) the
giving or failure to give directions or instructions by the Architect, but only if such giving or failure to give is the sole cause of the
injury or damage.

10.11.5 The Contractor shall defend, indemnify and hold harmless the City and Architect from and against all claims as referred
to in this paragraph, claims for damages to the Work itself, and claims for any other costs which any of them may incur arising
from (a) failure, neglect or refusal of the Contractor to faithfully perform the Work and other obligations under the Contract
Documents, or (b) the failure of the Contractor, any Subcontractor or Supplier to obtain or renew the insurance coverages required
by the Contract Documents.

10.12 Partial Utilization-Property Insurance:

10.12.1 Any Partial Utilization by the City shall be subject to the insurers providing the property insurance having acknowledged
receipt of notice and in writing effected the necessary changes in coverage. Those insurers shall consent by endorsement, but the
property insurance shall not be canceled or lapse on account of any Partial Utilization.

10.13 Non-Conforming Bonds or Insurance:

10.13.1 If any of the Contractor's surety(ies) or insurer(s) is declared bankrupt, placed into receivership or otherwise becomes
insolvent, or ceases to meet the requirements of the Contract Documents, or its license to do business in the Commonwealth is
terminated, the Contractor shall at once substitute another bond and surety, or insurer and policy, which shall conform to the
requirements of the Contract Documents.

10.14 Medical and Sanitary Requirements:

10.14.1 The Contractor shall promptly and fully comply with all sanitary and medical requirements as may from time to time be
promulgated so that the health of all workers, local communities and persons residing on or near the Work may be preserved and

safeguarded. The Contractor shall dismiss, and shall not rehire, any person who violates sanitary and medical requirements.

10.14.2 The Contractor shall rigorously prohibit the committing of nuisances upon the lands of the City or upon adjacent
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property. Structures for the sanitary necessities of all persons employed on the Work shall be provided and maintained by the
Contractor.

10.14.3 As to health and sanitation, the Contractor shall promptly and fully comply with the Laws and Regulations of the State
Department of Public Health, and those of all other local Authorities. The Contractor shall provide all articles necessary for first
aid, and he shall make proper and satisfactory provisions for the transportation of sick and injured employees to, and their care at,
established hospitals in the vicinity of the Work.

10.15 Required Provisions, Chapter 30, §39R:

10.15.1 The Contractor shall make, and keep for at least six (6) years after final payment, books, records, and accounts which in
reasonable detail accurately and fairly reflect the transactions and dispositions of the Contractor, and until the expiration of six (6)
years after final payment, the Office of the Commonwealth’s Inspector General and the Deputy Commissioner of Capital Asset
Management and Maintenance shall have the right to examine any books, documents, papers or records of the Contractor or of
any Subcontractor that directly pertain to, and involve transactions relating to, the Contractor or that Subcontractor. The
Contractor shall describe any change in the method of maintaining records or recording transactions that materially affect any
statements filed with the Official, and the date of the change and reasons for the change, and shall accompany the description with
a letter from the Contractor's Independent Certified Public Accountant approving or otherwise commenting on the changes. The
Contractor certifies that prior to executing the Contract, the Contractor has filed a statement of management of Internal
Accounting Controls and an audited financial statement for the most recent completed fiscal year, and he will continue to file such
statements annually.

10.15.2 The Contractor shall file with the Official a statement of management as to whether his and his subsidiaries system of
Internal Accounting Controls reasonably assures that: (1) transactions are executed in accordance with management's general and
specific authorization; (2) transactions are recorded as necessary (i) to permit preparation of financial statements in conformity with
generally accepted accounting principles, and (ii) to maintain accountability for assets; (3) access to assets is permitted only in
accordance with management's general or specific authorization; and (4) the recorded accountability for assets is compared with the
existing assets at reasonable intervals and appropriate action is taken with respect to any difference.

10.15.3 The Contractor shall also file with the Official a statement prepared and signed by an Independent Certified Public
Accountant, stating that s/he has examined the statement of management of internal accounting controls and expressing an opinion
as to whether: (1) the representations of management in response to this paragraph 10.15 are consistent with the result of
management's evaluation of the system of internal accounting controls; and (2) such representations of management are, in
addition, reasonable with respect to transactions and assets in amounts which would be material when measured in relation to the
applicant's financial statements.

10.15.4 The Contractor shall annually, during the term of the Contract, file with the Deputy Commissioner of Capital Asset
Management and Maintenance a financial statement prepared by an Independent Certified Public Accountant based on an Audit by
that Accountant. The final statement filed shall include the date of final payment. All statements shall attach an Accountant's
report, and shall be made available to the Official upon request.

10.15.5 Failure by the Contractor to satisfy any of the requirement of M.G.L. Chapter 30, 839R, or to comply with any such rules,
regulations and guidelines as may be promulgated from time to time, may be grounds for debarment pursuant to M.G.L. Chapter
149, 844C.

10.15.6 Records and statements required to be made, kept or filed under these provisions shall not be public records as defined in
M.G.L. Chapter 4, 87, and shall not be open to public inspection; provided, however, that such records and statements shall be
made available as stated in paragraph 10.14.1.

10.16 No Conflict with Laws or Regulations:

10.16.1 The duties, obligations, criteria or procedures imposed by these General Conditions and the rights and remedies made
available are in addition to, and not in any way a limitation of, any rights and remedies which are otherwise made available or
imposed by Laws or Regulations, except that in the event a specific part or detailed requirement of a provision, criterion or
procedure in these General Conditions and a specific part or detailed requirement of a provision, criterion or procedure imposed or
available by Laws or Regulations conflict, the specific part or detailed requirement of such provision, criterion or procedure
imposed or available by Laws or Regulations in conflict shall govern. All other specific parts or detailed requirements in the
provisions, criteria or procedures of the applicable Laws or Regulations and these General Conditions not in conflict shall remain
in full force and effect and be read with the controlling specific part or detailed requirement. The provisions of this paragraph will
be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right and
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remedy to which they apply.
10.17 Notice and Service:

10.17.1 Unless otherwise specified in the Contract Documents, any notice or communication shall be in writing, and shall be
deemed to have been given as of the time of actual receipt.

10.17.2. Any notice or other communication to the Contractor shall be sufficiently given if delivered to the intended individual,
officer or partner of the Contractor in person or at the office of the Contractor designated in the Contract.

10.17.3 All notices or other communication to the Official shall, unless otherwise specified in writing to the Contractor, be
sufficiently given if delivered to the intended individual in person or at the office designated in the Contract.

Project Manual #14-41 - Annual Interior Painting Service Contract
Page 72 of 138



ARTICLE 11 - CHANGES IN THE WORK

11.1 Changes in the Work:

11.1.1 Without invalidating the Agreement and without notice to any surety, the City may, at any time, by Change Order or Change
Authorization signed by the City, order changes in the Work (a) consisting of additions, deletions or other revisions within the
scope of the Work in the requirements of the Specifications and Drawings, the means, methods, techniques or sequences applicable
to the Work, the City-furnished lands, equipment, materials, or services, or (b) directing acceleration of the Work, and unilaterally
make or provide the basis for making an adjustment in Contract Price or Contract Time. Upon receipt of any such unilateral order,
the Contractor shall promptly proceed or continue with the Work involved as directed. Any such unilateral adjustment in Contract
Price or Contract Time made by Change Order, or authorized by Change Authorization, shall be final and binding on the
Contractor unless the Contractor delivers to the Official written Notice of Claim, in strict compliance with all of the
requirements of Article 15, within thirty (30) days after receipt of the unilateral order.

11.1.2 The Official reserves the right to negotiate with the Contractor changes under in the Work by delivering to the Contractor
an unsigned Change Authorization describing the change under consideration and requesting that the Contractor submit a proposal
for an adjustment in Contract Price or Contract Time.

11.1.3 Any other written or oral order from the Official or the Architect, including statement or conduct, instruction,
interpretation, determination, or approval that causes a change shall be treated as a change in the Work; but only if the Contractor
or the Official gives prompt written notice to the other by means of an unsigned Change Authorization detailing the circumstances,
and the scope and character of the Work involved.

11.1.4 If after evaluation of an unsigned Change Authorization received under paragraph 11.1.3, the Official, with the advice of the
Architect, concludes that changes in the Work have been ordered, the Official shall by Change Order or Change Authorization
signed by the City correspondingly amend the Contract Documents. If the Official, on the other hand, concludes that a change has
not been ordered, the Official's determination shall be final and binding on the Contractor unless the Contractor delivers to the
Official written Notice of Claim that complies with Article 15 within thirty (30) days from receipt of that decision.

11.1.5 Except as provided in this paragraph, no written or oral order from the Official or the Architect, shall be treated as a change
in the Work or entitle the Contractor to an increase in Contract Price or Contract Time under this paragraph.

11.1.6 Adjustments in Contract Price or Contract Time made necessary by changes in the Work ordered or negotiated under this
paragraph shall be based on changes, as specified in Articles 7 and 12, in the Contractor's cost or the time required to perform any
part of the Work, except that no increase in Contract Price or Contract Time shall be due under this paragraph if excluded by
another provision of the Contract Documents.

11.1.7 No proposal nor claim by the Contractor on account of changes under paragraph 11.1.3 shall be allowed for any costs or
delay incurred more than twenty (20) days before the Contractor gives written notice as required.

11.2 Changes Due to Differing Site Conditions:

11.2.1 If the Contractor or the Official discovers that the actual subsurface or latent physical conditions encountered at the Site
differ materially from those shown or indicated on the Contract Documents, or from those ordinarily encountered and recognized as
inherent in the Work of the character and scope provided, or that any reference points need correction to enable the Contractor to
proceed with the Work, either the Contractor or the Official shall notify the other party in writing. A notice from the Contractor
shall be delivered promptly and before the conditions are disturbed. A notice from the Official shall be delivered as soon as
possible after the conditions are discovered.

11.2.2 Upon receipt or delivery of any such notice, the Official shall investigate the conditions. If the Official concludes that
conditions on which the Contractor is entitled to rely do materially differ, the Official shall order the necessary changes and
correspondingly adjust Contract Time or Contract Price, as provided in Article 12, unless excluded by another provision of the
Contract Documents.

11.2.3 If the Official decides that the Contract Documents do not need amending or decides to make or not to make a change in
Contract Price or Contract Time, or that a change in reference points is not required, any such decision shall be final and binding
on the Contractor unless he delivers written Notice of Claim that complies with Article 15 within thirty (30) days of receipt of that
decision.
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11.2.4 Except in the case of newly-discovered underground utilities all costs involved and time required to perform the specified
Contractor's responsibilities for underground utilities shall be considered as having been included in the Contract Price and in the
Contractor's schedule for performing the Work within the Contract Time.

11.2.5 If Underground Utilities cause or will cause delays which postpone, extend or in any other manner alter the schedule or the
completion of all or part of the Work, the Contractor shall assume all of the Contractor's related delay, extension or acceleration
costs, however caused; except that, if the Official believes that the delays require a change in Contract Time, the Official shall
authorize the necessary change in Contract Time only.

11.2.6 At least twenty (20) days, plus the time required by the Contractor to deliver a proposal shall be allowed to the Official to
resolve any report of differing site conditions.

11.2.7 No proposal nor claim by the Contractor due to differing site conditions shall be allowed unless the Contractor has given
written notice as required by this Article or Article 15.

11.3 Changes Due to Overruns or Underruns in Quantities:

11.3.1 For all Unit Price Work the Contract Price includes an amount equal to the sum of the unit prices Bid for each item
of Unit Price Work times its estimated quantity. Each unit price will be deemed to include an amount sufficient to cover all costs,
including supplemental and administrative costs, and profit. Prior to final payment, a Change Order will be issued as
recommended by the Architect to reflect actual quantities for Unit Price Work, and to correspondingly adjust the Contract Price.

11.3.2 The Contractor shall promptly, before proceeding with any affected Work, notify the Official in writing whenever the
actual quantity for a significant item of Unit Price Work, differs materially from its estimated quantity, and request a re-evaluation
of that item's unit price or the Contract Time, or inform the Official that a re-evaluation is not warranted. Promptly after receipt of
the notice, the Architect will review conditions about that item of Work and evaluate their effect on the unit prices and the
Contract Time(s). If the Official consents to quantities so varying from those estimated, or does not make written objection, the
Contractor shall proceed with the affected Unit Price Work as directed by the Architect.

11.3.3 If the Official determines that the additional or reduced quantities for such an item of Unit Price Work justify an adjustment
in the unit price, or in Contract Time, or both, the Official shall authorize a revised unit price applicable to actual quantities for
that item above one hundred twenty percent (120%) or below eighty percent (80%) of the estimated quantity, or a change in
Contract Time, or both; except that, no adjustment shall be provided unless the variation between actual and estimated quantities
for all Unit Price Work results in an increase or decrease in the Contract Price by more than ten percent (10%). If the Official
decides that the unit prices are valid even for the additional or reduced quantities, or that no adjustment in the Contract Time is
warranted, solely due to the variation in quantities, or both, that decision shall be final and binding on the Contractor unless he
delivers to the Official a written Notice of Claim within thirty (30) days from receipt of that decision pursuant to the requirements
of Article 15..

11.3.4 In evaluating unit prices, or changes in Contract Time due to quantity variations, the Contractor and the Official shall take
into account increases or decreases in the Contractor's costs to perform the Work involved solely as result of the variation in
quantities, as opposed to the Contractor's fault or negligence, errors in the Contractor's Bid, or other similar factors.

11.4 Change Orders; Change Authorizations:

11.4.1 A Change Order or Change Authorization executed by the City and also by the Contractor without a Contractor's notice
of reservation of rights to claim additional adjustments constitutes an all-inclusive settlement for all changes and for all direct,
supplemental, indirect, consequential and cumulative costs and delays, including the Contractor’s overhead and profit, and the
Contractor's signature represents a waiver of any and all rights to file a claim on account of that instrument, the Work or the Work
involved in that instrument and all prior Change Orders.

11.4.2 A Change Order or Change Authorization, signed by the City, and also by the Contractor, with a notice of reservation of
rights to claim additional compensation, shall become final and binding on the Contractor, without consideration of his
reservation of rights, unless the Contractor delivers to the Official a clearly marked written Notice of Claim within thirty (30)
days after the date when a Notice of Claim on account of the Change Order or Change Authorization executed by the City becomes
due in strict compliance with the requirements of Article 15, and in any event no later than thirty (30) days after the date the
Contractor signs the Change Order containing a notice of reservation of rights to claim additional compensation.
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11.4.3 The City and the Contractor shall sign Change Orders with reasonable promptness covering changes in the Work including
any necessary adjustments in Contract Price or Contract Time ordered or agreed to by the parties, changes in Contract Price or
Contract Time which are agreed to in total or in part or previously executed Change Authorizations. Amounts for Work involved
in a Change Order may be included in Application for Payment only after it has been completely executed by the City.

11.4.4 When signed by the City, the City may use Change Authorizations to order changes in the Work, provide the basis for a
subsequent adjustment in Contract Price or Contract Time, order changes not warranting an adjustment in Contract Price or
Contract Time, or authorize minor deviations. Amounts for Work involved in a Change Authorization are not allowable for
payment until that Change Authorization has been incorporated into a Change Order that has been signed by the Official, approved
as to form by the Corporation Counsel and approved to have a sufficient appropriation by the City Auditor.

11.4.5 The City reserves the right to decrease the adjustments made in any Change Order if, upon an audit of the Contractor's
records including but not limited to records pertaining to all cost and pricing data used by the Contractor in estimating the
Contractor’s Bid for the work and in monitoring costs incurred, that audit reveals that the Contractor provided false or inaccurate
cost and pricing data in negotiating that Change Order.

11.5 Deviations:

11.5.1 In accordance with M.G.L. Chapter 30, §39l, every Contractor having a contract for the construction, alteration,
maintenance, repair or demolition of, or addition to, any public building or public works for the Commonwealth, or of any political
subdivision thereof, shall perform all the work required by such contract in conformity with the Plans and Specifications contained
therein. No willful and substantial deviation from said Plans and Specifications shall be made unless authorized in writing by the
Official or by the Architect in charge of the work who is duly authorized by the City to approve such deviations. In order to avoid
delays in the execution of the work, such deviation from the Plans and Specifications may be authorized by a written order of the
Official or Architect so authorized to approve such deviation. Within 30 days thereafter, such written order shall be confirmed by
a certificate of the Official stating: (1) if such deviation involves any substitution or elimination of materials, fixtures or
equipment, the reasons why such materials, fixtures or equipment were included in the first instance and the reasons for substitution
or elimination and, if the deviation is of any other nature, the reason for such deviation giving justification therefor; (2) that the
specified deviation does not materially damage the Project as a whole; (3) that either the work substituted for the work specified is
of the same cost and quality, or that an equitable adjustment has been agreed upon between the Official and the Contractor, and
the amount in dollars of said adjustment; and (4) that the deviation in the best interest of the City. Such certificate shall be signed
under the penalties of perjury and shall be a permanent part of the file record of the Work. Whoever violates any provision of this
paragraph willfully and with intent to defraud shall be punished by a fine of not more than $5,000 or by imprisonment for not more
than 6 months, or both.

11.6 Delay and Waiver Provisions:

11.6.1 At least twenty (20) days plus the time required by the Contractor to deliver a proposal shall be allowed to the Owner to
negotiate and resolve any changes in the Work, any changes in unit prices or any report of differing site conditions.

11.6.2 If a change in the Work, a case of differing site conditions or a case of variation in quantities causes or will cause delay,
extension or acceleration that postpones, extends or in any other manner alters the schedule or completion of all or part of the
Work, the Official shall, pursuant to Articles 8 and 11, make or negotiate with the Contractor, an adjustment in Contract Price or
Contract Time for any increase in the Contractor's cost or the time required to perform the Work. The Contractor assumes
responsibility for any related delay, extension or acceleration caused by or resulting to the Contractor.

11.6.3 No proposal nor claim by the Contractor on account of changes in the Work, differing site conditions or variation in
quantities shall be allowed if made after final payment.
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ARTICLE 12 - CHANGES IN CONTRACT PRICE OR CONTRACT TIME

12.1 Changes in Contract Price or Contract Time:

12.1.1 The Contract Price or Contract Time shall be changed only by Change Order. The basis for a subsequent change in Contract
Price or Contract Time may also be authorized by a Change Authorization signed by the Official.

12.1.2 Contract Time whether stated in the Agreement or changed by Change Order shall not be changed due to a delay in a
Contractor's early completion date until all Contract Float is used and performance of the specified Work extends necessarily
beyond that Contract Time.

12.1.3 Contract Price whether stated in the Agreement or changed by Change Order shall not be changed due to a delay in a
Contractor's early completion date until half of the Contract Float available in the Progress Schedule at the time of the start of the
delay is used and performance of the specified Work is necessarily extended.

12.2 Proposals or Claims Substantiating Adjustments:

12.2.1 All Contractor proposals must at a minimum contain the reasons for the proposed change; the effect of the proposed
change on the Progress Schedule; the effect on the Contract Time and the proposed price for the change, all in sufficient detail to
be evaluated by the Official. All Contractor proposals shall be due within twenty (20) days after receipt of the Official’s written
notice requesting a proposal or delivery to the Official of the Contractor's written notice of the occurrence of an event which the
Contractor believes justifies a change in Contract Price or Contract Time. Any delay in the submittal of a Contractor's proposal
will not justify or constitute basis for an increase in Contract Price or Contract Time. Proposals shall not be subject to change for
at least sixty (60) days from their receipt by the Official. If no Contractor proposal has been received by the Official within the
twenty (20) day period allowed by this Article, or if the Contractor’s proposal does not contain the information required, then the
Official, in his sole discretion, will use any of the methods described in Article 12.3 to determine the adjustment, if any, in the
Contract Price.

12.2.2 Contractor proposals shall cover all aspects of the Work involved, and shall be fully documented and itemized as to all
costs, as specified in this Article, quantities, and Fee which shall segregate percentages for profit and administrative costs.
Proposals shall certify in writing that the amounts would be or were necessarily incurred despite reasonable mitigation efforts.
Amounts for Subcontractors or Suppliers shall be equally supported, and must be reviewed by the Contractor before being
submitted to the Official.

12.2.3 Where the change in Contract Price arises from changes in the time required to perform any Work, or where a change in
Contract Time is sought, the Contractor's itemized estimates shall in addition detail all productivity and production data, and
include a detailed analysis of the Progress Schedule.

12.3 Methods for Determining Adjustments in Contract Price:

12.3.1 The methods to be used to determine an adjustment in Contract Price necessitated by changes ordered or under negotiation,
delay ordered, caused or under negotiation or Work covered by any proposal or claim, all pursuant to these General Conditions are
referred to collectively as "the Work involved", and are limited to the following:

12.3.2 Where the Work involved is covered by lump sum prices or unit prices in the Contract Documents, on the basis of those
lump sum prices or unit prices, respectively;

12.3.3 Where the Work involved is not covered by lump sum prices or unit prices, by mutual acceptance of a lump sum price
negotiated on the basis of the Contractor's itemized good faith estimate of the anticipated cost of the Work involved as specified
in this Article plus a fee for the Work involved calculated per paragraph 12.11;

12.3.4 Where the Work involved is not covered by either of the first two methods, and Official and the Contractor cannot agree,
on the basis of the Official's estimate of the cost of the Work involved plus a fee for the Work involved of eighty-five percent
(85%) of the maximum fee allowed in paragraph 12.11;

12.3.5 Where the Official and the Contractor cannot agree, and the Official directs the Contractor to proceed with the Work
involved with payments to be made per actual costs, on the basis of an itemized breakdown of the actual cost of the Work involved
as specified in this Article plus a fee for the Work involved of seventy percent (70%) of the maximum fee allowed in paragraph
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12.11. Where the Official and the Contractor agree and the Official directs the Contractor to proceed with the Work involved with
payment to be made per actual costs on a time and materials basis, on the basis of an itemized breakdown of the actual cost of the
Work involved as specified in this Article, plus a fee for the Work involved of one hundred percent (100%) of the maximum fee
allowed in paragraph 12.11;

12.3.6 Where the Work involved is not covered by any of the preceding methods, and if payment is to be determined by a court of
competent jurisdiction and appropriate venue, it is agreed that the actual cost and fee methods in paragraph 12.3.5 shall be the only
appropriate method for determining the cost and the fee of the Work involved.

12.3.7 In computing the cost of the Work involved, costs shall be in amounts no higher than those prevailing in the locality of the
Project, and include only the appropriate items for labor, material or equipment, construction equipment, and supplemental costs
specified in this Article.

12.4 Labor, Subcontract and Material/Equipment Costs:

12.4.1 The cost of the Work involved includes payroll costs for craft labor including foremen in the direct employ of the
Contractor assigned to the site and engaged in furnishing and incorporating materials or equipment in the Work involved. Payroll
costs shall include wages at the minimum wage rates for Contractor’s personnel established for this Contract pursuant to M.G.L.
Chapter 149, 8§ 26-27H plus labor burdens, e.g. social security, unemployment, workers' compensation, health and retirement
benefits, vacation and holiday pay, etc. When determining actual payroll costs per paragraph 12.3.5, daily time sheets certified by
the Contractor and verified by the Architect will be the record upon which payroll costs shall be based. When determining actual
payroll costs per paragraph 12.3.6, daily time sheets shall be valid only if they expressly correlate to the Work involved, and if
developed when the Work involved was performed for the purposes of establishing payroll.

12.4.2 The cost of the Work involved includes payments by the Contractor to Suppliers for material and equipment used in the
Work involved, including transportation, storage, and necessary Supplier's field services. All trade discounts, rebates and refunds
and all returns from sale of surplus items shall accrue to the Official, and the Contractor shall make provisions so that they may be
obtained. If required by the Official, the Contractor shall obtain bids for designated items of materials or equipment and
nominate at least two (2) suppliers for selection by the Official. When determining actual material and equipment costs, invoices
segregating items associated with the Work involved shall be the record upon which to base actual costs.

12.4.3 The cost of the Work involved includes payments made by the Contractor to Subcontractors for the Work involved
performed by the Subcontractors. When determining Subcontractors' cost of the Work involved, the methods to be used shall be
those used to determine the Contractor's costs, except that the term "Subcontractor” shall replace the term "the Contractor" if the
context will permit. If required by the Official, the Contractor shall obtain detailed competitive sub-bids and nominate at least
two (2) Subcontractors for the performance of any Work involved, subject to selection by the Official.

12.5 Construction Equipment Costs:

12.5.1. The cost of the Work involved includes costs for individual construction equipment with replacement value in excess of
$500.00. Transportation, loading and unloading, installation, dismantling and removal costs shall be allowed only if prior consent
is obtained from the Architect, and if the equipment is or was transported to the site solely for the Work involved. Shipping costs
will be allowed if the equipment requires the use of a carrier, and provided the travel distance does not exceed that for similar
equipment available from sources in the Boston metropolitan area. When multiple attachments are used, only the highest cost
attachment shall be recoverable. Equipment costs shall cease when the equipment is no longer needed for the Work involved.
Payroll costs for labor operating the equipment shall be as in paragraph 12.4.1. Equipment costs shall be computed using the same
accounting and estimating rules, and prices, whether related to added or deleted items of Work.

12.5.2. When determining actual equipment costs under paragraph 12.3.5, daily records listing the equipment, operators, and actual
usage, and verified by the Architect shall be the records upon which costs will be based. When determining actual equipment
costs under paragraph 12.3.6, similar daily records shall be valid only if developed when the Work involved was performed.

12.5.3. Rented or owned equipment at the site, idled solely by actions of the Official or the Architect, shall be paid at the rates for
rented equipment, or on the basis of fifty (50%) percent of the rates for owned equipment, respectively, provided that the idle
period exceeds that normally experienced for such equipment and occurs during normal working hours.
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12.6 Rented or Leased Equipment:

12.6.1. Except as provided below, for equipment rented or leased, the Contractor or Subcontractors shall be entitled to amounts
based on negotiated rental or lease rates, but in no event shall the amounts exceed the rates listed in the Rental Rate "Blue Book"
published by Equipment Watch, Inc. for the region covering the Boston metropolitan area applicable to that equipment model
number and year. The equipment rate for second or third shifts shall not exceed fifty percent (50%) of the base rate. Operating
costs shall not exceed the hourly operation rate in the Blue Book. Hourly rates for equipment previously in use at the site for at
least a month (or a week) shall be based on the monthly rate divided by 176 hours (or the weekly rate divided by 40 hours).
Equipment not previously in use at the site shall not be billed to the Official at rates higher than:

Equipment Usage Payment Category

Less than 8 hours Hourly Rate
1 day but less than 7 days Daily Rate

1 week but less than 30 Weekly Rate
days

30 days or more (when in Monthly Rate
use)

12.6.2 For equipment rented or leased from firms associated with or owned by the Contractor, costs shall be treated as though the
equipment was owned equipment.

12.7 Owned Equipment:

12.7.1 For equipment owned by the Contractor, or by his affiliates, the Contractor shall be entitled to costs based on billings
established by his normal accounting practices, but in no event shall those costs exceed the rates listed in the Custom Cost
Evaluator published by Equipment Watch, Inc. for the region covering the Boston metropolitan area. The owned equipment hourly
rate plus the estimated operation cost per hour from the Custom Cost Evaluator will be the basis for determining owned equipment
costs. For shift Work, the equipment rate shall not exceed the shift Work hourly costs in the Custom Cost Evaluator.

12.8 Supplemental Costs:

12.8.1 The cost of the Work involved includes a proportion of necessary supplemental costs, to the extent those supplemental costs
increase or decrease on account of (a) labor, material/equipment, Subcontract or equipment costs of the Work involved, or (b) an
extension in Contract Time, including:

12.8.1.1 Payroll costs, and subsistence expenses, for the Contractor's full-time resident superintendent, and payroll costs for other
personnel in the employ of the Contractor engaged in Site activities and listed in the schedule of indirect personnel classifications
agreed to by the Official, if those costs arise solely from an extension in Contract Time.

12.8.1.2 Costs not exceeding two percent (2%) of the labor costs under paragraph 12.4.1 excluding burdens of field supplies
consumed in the performance of the Work involved, and purchase costs not exceeding two percent (2%) of the labor costs under
paragraph 12.4.1, less burdens; tools individually valued at less than $500.00 and not owned by the workers which are used and
consumed in the performance of the Work involved, and purchase cost less market value if used but not consumed.

12.8.1.3 Costs of office and temporary facilities at the site, inclusive of materials, supplies, equipment and appliances, if those costs
arise solely from an extension in Contract Time;

12.8.1.4 The costs of utilities, fuel and sanitary facilities, long distance telephone calls, telephone service at the site, if those costs
arise solely from an extension in Contract Time;

12.8.1.5 Costs of consultants or Subcontractors not covered under paragraph 12.4.3; provided those costs were authorized by the
Official prior to proceeding with the Work involved, and if not covered by paragraph 12.4 or are not excluded by paragraph
12.11.

12.8.1.6 Taxes related to the Work involved, and for which the Contractor is liable, and fees for permits and licenses, if they
related solely to the Work involved.
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12.8.1.7 Physical losses, damages and expenses to the Work involved not compensated by property insurance or otherwise,
sustained by the Contractor in the performance and furnishing of the Work, except losses and damages within the deductible
amounts of property insurance, but only if the losses, damages and expenses result from causes beyond the control and not due to
the fault or negligence of the Contractor.

12.8.1.8 The actual documented cost of premiums for increases in bonds and insurance required solely because of the Work
involved will be paid based on invoices from the surety.

12.9 Limitation on Equipment and Supplemental Costs:

12.9.1 The Contractor shall not be allowed to recover construction equipment or supplemental costs not attributable to the
performance of the Work involved. Payroll costs for the full-time resident superintendent are an example of costs that are not
recoverable.

12.10 Costs Covered by the Fee for the Work Involved:

12.10.1 The Cost of the Work involved shall not include any of the following costs that are considered administrative costs or
contingencies covered by the Fee for the Work involved:

12.10.1.1 Payroll costs and other compensation of (a) the Contractor's executives, general and administrative managers, project
managers, estimators, claim consultants, attorneys, accountants, labor relation coordinators, contract and subcontract
administrators, purchasers, expeditors, and other administrative staff, whether employed at the site or in his principal or branch
offices, and (b) construction managers, engineers, schedulers, detailers, architects, safety personnel, clerks and other administrative
staff employed in his principal or branch offices;

12.10.1.2 The market value of small tools used but not consumed.

12.10.1.3 Any part of the Contractor's capital expenses, including interest on capital for the Work involved, lost interest, on
unpaid retainage, and charges for delinquent payments.

12.10.1.4 Costs associated with the preparation of Change Orders or Change Authorizations whether or not ultimately authorized
by the Official, or the preparation or filing of claims.

12.10.1.5 Costs of consultants or attorneys, in the direct employ of the Contractor or otherwise, utilized for services related to the
Work.

12.10.1.6 Other administrative expense(s), lost profits, lost interest on unpaid retainage, and the costs of any item not specifically
and expressly included in this Article 12.

12.10.1.7 Expenses of the Contractor's principal and branch offices, including, but not limited to storage and yard facilities.
12.11 Fee for the Work Involved:

12.11.1 Any adjustment in Contract Price for Work involved shall also include a Fee for costs under paragraph 12.10 and
negotiated profit, shall not exceed the following amounts:

12.11.1.1 For Work involved performed by the Contractor, the Contractor's Fee shall not exceed fifteen percent (15%) of the
Cost of the Work involved, less supplemental costs. For Work involved performed by a Subcontractor, the Subcontractor shall
receive a Fee of ten percent (10%) of the Cost of the Work involved, less supplemental costs.

12.11.1.2 In addition to the Fee(s) specified in paragraph 12.11.1.1, for Work involved that is performed by Subcontractors, the
Contractor shall receive a mark-up Fee of five percent (5%) of the performing Subcontractors' costs. No Fee shall be payable to
the Contractor on the basis of the performing Subcontractors' Fee or supplemental costs.

12.11.1.3 The credit to be allowed to the City for any adjustment in Contract Price yielding a net decrease in cost, i.e. the cost of
the Work involved is negative, shall be the amount of the net decrease together with a Fee credit equal to one-third of the Fee
which would be allowed under paragraphs 12.11.1.1 and 12.11.1.2.
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12.11.1.4 When more than one individual adjustment in Contract Price, each resulting in a net increase or decrease in the Cost of
the Work involved, is covered in one specific Change Order or Change Authorization or proposal or claim, the combined Fee shall
be computed as the sum of the individual Fees.

12.12 Payment for Extension in Contract Time:

12.12.1 Subject to the applicable requirements of the Contract Documents, an extension in Contract Time may be combined with
an increase in Contract Price to cover costs solely associated with the time extension in the case of changes in the Work, differing
site conditions, or significant variation in quantities. No such adjustment in Contract Price shall be made to the extent that
performance would have been extended by any other cause, including fault or negligence of the Contractor, Subcontractors, or
Suppliers, or for which an adjustment is excluded by any other provision of the Contract Documents.

12.12.2 The cost of the Work involved arising from an extension in Contract Time, shall exclude amounts not solely related to the
extension in Contract Time, such as: operating costs of construction equipment assigned to the Work on a continuing basis but
primarily used in the furnishing and incorporating of materials and equipment into the Work; owned, or rental, costs plus operating
costs of construction equipment used solely in the furnishing and incorporating of materials or equipment into the Work such as
crane costs for specific lifts and concrete pump truck costs; supplemental costs unaffected by the increase in Contract Time, or
otherwise allocable to Work other than the Work involved e.g. small tools, site facilities fully paid for in previous payments, etc.

12.12.3 If delays entitling the Contractor to increase in Contract Price under the Contract Documents extend performance or
completion of the entire Work beyond the Contract Time stated in Article 4 of the Owner-Contractor Agreement and if, upon a
request from the Contractor, the City concludes that because of such extension a portion of the Contractor's costs itemized in
paragraph 12.10 will be or were unabsorbed prior to the expiration of the Contract Time, the Contractor shall be allowed Fee to
cover any such unabsorbed costs given by the portion of the Contract Price unbilled prior to the expiration of the Contract Time
times the ratio of the Contractor's administrative costs to billings, not to exceed five percent (5%).

12.12.4 The Contractor shall not recover from the City: acceleration costs to keep progress despite City-caused delays or other
delays which warrant extensions in Contract Time but exclude increases in Contract Price; escalation costs for any part of the Work
not delayed beyond the Late Dates in the Progress Schedule; or delay costs not expressly allowed for in this Article.

12.13 Criteria for Determining Adjustments in Contract Time:

12.13.1 The criteria to be used to determine an adjustment in Contract Time necessitated by changes ordered or under negotiation
as provided in these General Conditions, or Work covered by a proposal or a claim, are limited to the following:

12.13.2 An adjustment in a specified Contract Time will not be granted unless (a) the time required to perform or complete the
furnishing or performance of Work controlling achievement of that particular Contract Time is extended pursuant to paragraph
12.13.3, and (b) all of the Total Float, and therefore Contract Float, in the Progress Schedule is used and consumed.

12.13.3 An extension in Contract Time will not be granted unless the Contractor can demonstrate through an analysis of the
Progress Schedule that unforeseeable causes beyond the control and without the fault or negligence of both the Contractor and the
Subcontractors or Suppliers led to performance or completion of all or part of the Work beyond the corresponding Contract Time
despite the Contractor's reasonable and diligent actions. Examples of such causes include: (1) acts of God or of the public
enemy; (2) acts of the City in its sovereign or contractual capacity; (3) acts of the U.S. Government or another Public Authority or
Agency; (4) acts of another party in the performance of a contract with the City; (5) fires, floods, epidemics, quarantine
restrictions; (6) incidents with archaeological features; (7) strikes, freight embargo; (8) unusual weather and related adverse
subsurface conditions, unusual meaning expectation, frequency, severity, or unseasonable; (9) a case of differing site conditions or
differing reference points; (10) a case of an emergency; (11) a case of a reasonable objection to a nominated Subcontractor; (12)
unusually severe shortages of construction materials from such causes as area-wide shortages, an industry-wide strike, or a natural
disaster affecting all feasible sources of supply; (13) variation in quantities of Unit Price Work as provided in Article 11; (14)
delays, as itemized in this paragraph, to Subcontractors or Suppliers arising from unforeseeable causes beyond the control and
without fault or negligence of both the Contractor and those Subcontractors or Suppliers; (15) work stoppages caused by or
initiated by other City or public agencies.

12.13.4 An extension in Contract Time, if any granted, shall be the Contractor's sole and exclusive remedy for any delay,
disruption, interference, or hindrance and associated costs, however caused, resulting from causes contemplated in paragraph
12.13.3.
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12.14 Negotiating Changes in Contract Price or Contract Time:

12.14.1 In addition to the notice requirements in Articles 7 and 11, the Contractor shall give written notice to the Official of any
written or oral order of the Official or the Architect which justifies a change in Contract Price or Contract Time by delivering a
proposed Change Authorization itemizing in sufficient detail the related circumstances and the justification for the adjustments
proposed. If the Official, with the advice of the Architect, concludes that a change in Contract Price or Contract Time is
warranted, the City shall make or negotiate with the Contractor the appropriate adjustments. If the Official finds otherwise, the
Official’s decision shall be final and binding on the Contractor unless the Contractor delivers to the Official a clearly marked
written Notice of Claim within thirty (30) days from receipt of that decision in strict compliance with the requirements of Article
15.

12.14.2 The Official may notify the Contractor of proposed changes in Contract Price or Contract Time by delivering to the
Contractor an unsigned Change Authorization requesting that the Contractor signoff on the proposed changes in Contract Price
or Contract Time or submit an alternate proposal.

12.14.3 If the Official makes the decision to order any changes in Contract Price or Contract Time, whether unilaterally or in
negotiations with the Contractor, those changes in Contract Price or Contract Time shall be binding on the Contractor, unless the
Contractor delivers to the Official clearly marked written Notice of Claim within thirty (30) days from receipt of that decision in
strict compliance with the provisions of Article 15.

12.14.4 If the Contractor is directed or ordered to stop the Work, or any part of the Work by any City or public agency, other than
the Official the Contractor is required to so inform the Official within four (4) hours of such action.
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ARTICLE 13 - GUARANTEES

13.1 General Guarantees:

13.1.1 In consideration of the execution of this Contract by the City and the Contract Price herein stipulated to be paid and
received for the performance of the work, the Contractor binds and obligates himself and agrees to bring all portions of the Work
under this Contract to completion in accordance with the Contract Documents and within the Contract Time, free of all defects of
material and workmanship, and guarantees that the Work shall remain free of all defects of material and workmanship for a period
of one year from the date of Substantial Completion. The Contractor guarantees, on written notice from the Official, to
immediately repair and make good, or cause to be repaired and made good, at the Contractor’s expense, all defects of material or
workmanship in the Work and to pay for or cause to be paid for any damage to other work resulting therefrom, or from the repair
thereof which may develop during the period of one year from the date of Substantial Completion.

13.1.2 Warranties for all specified or substitute items of materials and equipment shall include a certification endorsed by the
Contractor warranting their merchantability, and that they are functionally suitable and fit for their intended purpose.

13.1.3 The warranties, guarantees and obligations for correction of Work specified in this Article are in addition to and not in
limitation of any other specific remedies provided in the Contract Documents or by Laws or Regulations.

13.2 Tests and Inspections:

13.2.1 The Official, the Architect, their representatives, testing agencies and Public Authorities or Agencies with jurisdiction shall
be permitted access to the Work for their observation, inspection and testing. The Contractor shall provide proper and safe
conditions for such access. The Contractor shall give the Architect and Clerk of the Works timely notice of readiness of, and
access to, the Work for all required inspections, tests, or approvals. Test, inspections or approvals shall not in any way relieve the
Contractor from his obligations to perform the Work in accordance with the Contract Documents, or to warrant and guarantee the
Work as provided in the Contract Documents.

13.2.2 Deleted in its Entirety.

13.2.3 If a Public Authority or Agency enforces testing, inspection or approval differing from those specified, or if not specified,
from those enacted on or before the date of Bid opening, necessitating an amendment to the Contract Documents, the Official shall
authorize the required changes in the Work, together with any adjustment in Contract Price necessitated by the changes. If the
Changed testing, inspection or approval causes or will cause delays which postpone, extend or in any manner alter the schedule or
the completion of all or part of the Work, the Contractor shall absorb all of the Contractor's related delay, extension or
acceleration costs, however caused; except that if the Official and the Contractor believe that the delays require a change in
Contract Time, the Official shall authorize the necessary change in Contract Time only.

13.2.4 If any testing, inspection or approval reveals failure of any part of the Work, the Contractor shall not be allowed to recover
any associated costs, and he shall reimburse the Official for all of direct, indirect and consequential costs made necessary by that
failure including those of repeated procedures and compensation for the Architect's services.

13.2.5 Tests, inspections or approvals shall not in any way relieve the Contractor from the Contractor's obligations to perform
the Work in accordance with the Contract Documents and to warrant and guarantee the Work as provided in the Contract
Documents

13.3 Special Guarantees:

13.3.1 It is expressly agreed and understood that the general guarantee set forth under this Article is in addition to and not in
substitution of such guarantees as may be required under any other Section of the Contract Documents.

13.3.2 All guarantees required in the Contract Documents, including those which originate with any Subcontractor, Supplier or
other person, shall be in the form set forth by the Official and must be delivered to the Official before final payment to the
Contractor will be made.

13.3.3 The Contractor and Subcontractors shall be jointly and severally liable to the City under the terms of all guarantees
originating with any Subcontractor.
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13.3.4 The failure to deliver a required guarantee shall be held to constitute a failure of the Contractor or Subcontractor to fully
complete his work in accordance with the Contract Documents.

13.3.5 The period of all special guarantees, unless otherwise specified, shall be one year from the date of Substantial Completion.
13.4 Correction or Removal, or Acceptance of Defective Work:

13.4.1 If required by the Official or Architect, the Contractor shall promptly, as directed, either correct all defective Work,
whether or not fabricated, installed or completed, or, if the Work has been rejected by the Architect or if any testing, inspection or
approval of all or part the Work reveals failure of that part of the Work to comply with the requirements of the Contract
Documents, remove it from the site and replace it at the Contractor's expense. If, instead of requiring correction or removal and
replacement of defective Work, the Official prefers to accept it, the Official may do so, in which case the Contractor shall not be
entitled to any increase in Contract Time or Contract Price, and he shall reimburse the City for all direct, indirect and consequential
costs of the City incurred because of the correction or removal of or due to the City's evaluation and determination to accept
defective Work.

13.4.2 If the Official's acceptance of defective Work occurs prior to the Architect's recommendation of final payment, a Change
Order will be issued incorporating the necessary revisions in the Contract Documents; and the City shall be entitled to an
appropriate decrease in the Contract Price. If the acceptance occurs after that recommendation, an appropriate amount shall be
deducted from the final payment, or if the final payment has been made, an appropriate amount shall be paid by the Contractor to
the City.

13.5 The City May Correct Defective Work:

13.5.1 If the Contractor fails within a reasonable time after written notice of the Architect to proceed to correct defective Work or
to remove and replace rejected Work as required by the Architect, or if the Contractor fails to perform the Work in accordance
with the Contract Documents, or if the Contractor fails to comply with any other provision of the Contract Documents, the
Official may, after seven (7) days' written notice to the Contractor, correct and remedy any such deficiency. To the extent
necessary to complete corrective action, the Official shall have full power and authority to exclude the Contractor from all or part
of the site, and to exercise all of the rights and remedies in paragraph 14.1 The Contractor shall allow the Official, the Official's
representatives, agents and employees whatever access to the site that may be necessary to enable the Official to exercise the rights
and remedies under this paragraph. The Contractor shall not be allowed an extension in Contract Time or increase in Contract
Price because of any delay in performance of the Work attributable to the exercise by the City of these rights and remedies, and he
shall reimburse the City for all direct, indirect and consequential costs of the City in exercising such rights and remedies, such
costs to include, but not be limited to, all costs of repair and replacement of work of others destroyed or damaged by correction,
removal or replacement of defective Work, and a Change Order will be issued incorporating the necessary changes.

13.6 Uncovering Work:

13.6.1 If Work that is to be observed by the Architect or inspected, tested or approved is covered without written concurrence or
contrary to the written request of the Official or the Architect, it shall when requested by the Official, be uncovered, exposed or
otherwise made available for observation, testing, inspection or approval, as the Official may require and if necessary, replaced at
the Contractor's expense.

13.6.2 The Contractor, at the Architect’s request, shall uncover, expose or otherwise make available for observation, inspection
or testing as the Architect may require, any covered Work if the Architect considers it advisable that such covered Work be
observed by the Architect or inspected or tested by others.

13.6.3 The Contractor shall not be entitled to an increase in Contract Price or Contract Time, and he shall reimburse the City for
all direct, indirect and consequential costs incurred by the City due to any uncovering or exposure, including but not limited to, the
costs of that uncovering or exposure, observation, inspection, testing and satisfactory reconstruction, whenever Work covered
without the written concurrence or contrary to the written request of the Architect or Official under paragraph 13.6.1 is uncovered,
or whenever covered Work uncovered at the Architect's request under paragraph 13.6.2 is found to be defective. If Work is
uncovered or exposed under paragraph 13.6.2 and not found to be defective, the Contractor shall be entitled to an increase in
Contract Price or Contract Time, either or both, directly attributable to such uncovering.

13.7 Correction Period:

13.7.1 The Correction Period shall commence on the date of Substantial Completion of the Work, or a later date if so specified in
the Contract, and last for one (1) year or such a longer period of time as may be specified in the Contract Documents.
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13.7.2 If within the designated Correction Period, the Work, or any part of the Work is discovered to be defective, the Contractor
shall promptly, without an adjustment in Contract Price and in accordance with the Official’s written instructions, either correct
that defective Work, or if it has been rejected by the Official, remove it from the site and replace it with non-defective Work. If
circumstances warrant it, including, but not limited to, in an emergency, the Official may have the defective Work corrected or the
rejected Work removed and replaced. In that event, the Contractor shall not be allowed to recover any associated costs, and he
shall reimburse the City for all of the City's reasonable direct, indirect and consequential costs so incurred. If that event takes
place after final payment and the Contractor fails to pay such costs to the City within thirty (30) days after presentation for
payment, the City will give written notice to the Contractor of a claim, in which case the provisions of Article 15 shall apply.

13.7.3 The specified warranties and guarantees and the Contractor’s obligations for correction of Work specified in this Article
are in addition to and not in limitation of any other specific remedies provided in the Contract Documents or by Law. Nothing
contained in this paragraph or this Article shall be construed as establishing a period of limitation for or limiting the obligations of
the Contractor under the Contract Documents.

13.8 Extended Warranties and Guarantees:

13.8.1 Following written notice to the Contractor, the City may in its sole discretion advance or defer the date for commencement
of the Correction Period, in which case the Contractor shall maintain the warranties and guarantees until the revised date for
commencement of the Correction Period. If such advancement or deferral in the date for commencement of the Correction Period
causes an increase or decrease in the cost of the warranties and guarantees provided by the Contractor, the Official shall make an
adjustment in Contract Price or Contract Time, as provided in Articles 8 and 11.

13.8.2 Whenever the City undertakes Partial Utilization of a portion of the Work which was specifically identified in the Contract
Documents, or the Contractor fails to complete the Work or a separable portion of the Work within the corresponding Contract
Time and the City undertakes Partial Utilization under paragraph 7.4, the Contractor shall maintain the warranties and guarantees
in full force and effect during the period between the applicable commencement of Partial Utilization date, and the date of
commencement of the Correction Period, and for such maintenance of the warranties and guarantees the Contractor shall receive
no adjustment in Contract Price.

13.8.3 Any defective Work that is either corrected or rejected and replaced will be warranted and guaranteed in accordance with the
provisions of this Article 13 for a period of one (1) year from the date of such correction or removal and replacement. If within
such extended Correction Period, that Work is once again found to be defective, the City may exercise any of the City’s rights and
remedies under this Article.

13.9 Special Maintenance Requirements:

13.9.1 In special circumstances where the Work, or a designated part, progresses to Substantial Completion or Partial Completion
but is not placed in continuous service until the commencement of the Correction Period, the Contractor shall maintain the Work,
or designated part, in good order an in proper working condition and take all other actions as are necessary for its protection during
the period between the applicable Substantial or Partial Completion date and the date of commencement of the Correction Period,
and for such maintenance the Contractor shall receive no adjustment in Contract Price.

13.9.2. If the Work suffers loss or damage, however caused, the Contractor shall rebuild, repair, restore and make good without an
increase in Contract Price all losses or damages to any portion of any Work. The occurrence of City-caused delay or the granting
of an extension in Contract Time for any cause shall not relieve the Contractor of his responsibility for the Work, or designated
part, as specified in this paragraph.
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ARTICLE 14 - TERMINATION

14.1 Notice of Intention to Terminate for Cause:

14.1.1. If at any time reasonable doubt of the Contractor's due performance arises, the Official may demand adequate, written
assurance of due performance. In addition, the Official, acting on knowledge or belief, may include with the demand for assurance
a written notice to the Contractor and surety of the City's intent to terminate the Contractor's right to complete the Work within
seven (7) days, or sooner if safety to persons or property is in question, because of occurrence of any of the following events, which
constitute lack of due performance and are reasonable grounds for terminating the Contractor.

14.1.1.1 The Contractor fails to complete the Work, or separable part, within the corresponding Contract Time; fails or refuses to
prosecute the Work, or separable part of the Work, with the diligence required for completion within the corresponding Contract
Time; or fails or refuses to supply sufficient skilled workers, materials or equipment in adherence to the Progress Schedule, as
revised from time to time;

14.1.1.2 The Contractor admits in writing, or the City otherwise establishes, the Contractor's inability to pay his debts generally
as they become due; or in response to the City's demand, fails to promptly provide adequate, written assurance, the adequacy of
which the City shall be the sole judge, of due performance in accordance with the Contract Documents;

14.1.1.3 A trustee, receiver, custodian or agent of the Contractor is appointed under applicable Law or under contract, whose
appointment or authority to take charge of property of the Contractor is for the purpose of enforcing a lien against such property
or for the purpose of general administration of such property for the benefit of the Contractor’s creditors; or

14.1.1.4 The Contractor disregards the authority of the Architect, otherwise violates in any substantial way any provision of the
Contract Documents, fails to perform the Work in accordance with the Contract Documents, with the Contract Documents, or
disregards the Laws, ordinances, codes, rules or regulations of any public governmental entity with jurisdiction.

14.1.1.5 The Contractor fails to make payment to filed Item 2 Subcontractors for materials or labor in accordance with the written
agreements between the Contractor and Subcontractors.

14.1.1.6 The Contractor is guilty of a substantial breach of a provision of the Contract Documents.

14.1.2. Promptly after the Contractor receives either a demand for assurance or a notice of termination, the Contractor and
surety shall meet with the City and present the plan they intend to follow to give adequate assurance of due performance to the
City and to avoid or cure any default. If at or after the meeting, the City decides to allow the Contractor to continue prosecution
of the Work to completion, that decision shall not waive the City's right to declare the Contractor in default subsequently nor
affect any rights or remedies of the City against the Contractor or surety, or both, then existing or which may accrue in the future.

14.2 Termination for Cause:

14.2.1. If the Contractor at any time refuses or neglects to supply a sufficient number of properly skilled workers or of materials
of the proper quality, or fails in any respect to perform the Work, or separable part of the Work, with promptness and diligence, or
fails in the performance of any of the agreements herein contained, and such refusal, neglect or failure has been certified to by the
Official, the City shall have full power and authority to give written notice to the Contractor and the surety of the City's intention
to terminate the services of the Contractor seven (7) days after giving notice, or sooner if safety to persons or property is in
question.

14.2.2 If the Contractor seeks relief in bankruptcy, or if he makes a general assignment for the benefit of his creditors, or if a
receiver of his property is appointed, or if the Work to be done under this Contract is abandoned, or if this Contract or any part
thereof is sublet or assigned without the previous written consent of the Official, or if the Contractor becomes insolvent, or if at
any time the Official shall certify in writing that the Contractor has refused or neglected to supply a sufficient number of properly
skilled workers or of materials of the proper quality, or has failed in any respect to perform the Work with promptness and
diligence, or has failed in the performance of any agreements herein contained, the City acting by the Official and at his discretion,
may without prejudice to any right or remedy, and after giving the Contractor and his surety seven (7) days prior written notice,
notify the Contractor to terminate the Work and the City, acting by the Official and at his discretion, and without prejudice to any
other remedies that the City may have, may thereupon by contract or otherwise, complete the Work and charge the entire expense
of so completing the Work to the Contractor; and the Contractor shall not be entitled to receive any further payment under this
Contract until Final Completion of the Work, at which time, if the unpaid balance of the amount to be paid under this Contract shall
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exceed the expense incurred by the City, such excess shall be paid by the City to the Contractor. If the expense of completing the
Work exceeds such unpaid balance, an appropriate credit Change Order shall be issued deducting from the Contract an amount
then or thereafter due to the Contractor equal to the actual cost of correcting such deficiencies, including the City’s expenses and
compensation for the additional services of the Architect made necessary by such failure, refusal or default. For the purpose of
completing the Work, the City, acting by the Official, may take possession of and use, or cause to be used, any materials,
implements, machinery and tools of every description as may be found upon the site of the work.

14.3 Termination for Convenience:

14.3.1 Upon not less than seven (7) days written notice to the Contractor and the surety, or sooner if reasonable under the
circumstances; the Official may, without cause and without prejudice to any other right or remedy, elect to terminate any part of the
Work, or the Contract in whole or in part as the City may deem appropriate for its convenience. Upon receipt of any such
termination notice, the Contractor shall immediately proceed in accordance with any specific provisions or instructions, protect
and maintain the Work, and make reasonable and diligent efforts to mitigate costs associated with the termination.

14.3.2 In any such termination for the convenience of the City, the Contractor shall be paid for Work completed in accordance
with the Contract Documents prior to receipt of the notice of termination, and for reasonable termination settlement costs relating
to commitments which had become firm prior to the termination, based solely on supporting documentation that is provided to the
City by the Contractor, the adequacy of which will be determined by the City in its sole discretion; provided, however, that the
payment to the Contractor will exclude any and all anticipated supplemental costs, administrative expenses and profit on
uncompleted work; and provided, further, that if no agreement can be reached as to reasonable termination costs, the parties will
follow the provisions in the Federal Acquisition Regulations, clause 52.249-2 found in 48 CFR PART 52.

14.3.3 If, after notice of termination of the services of the Contractor for any of the causes listed in paragraph 14.1, it is
determined that the Contractor was not in default, the termination shall be deemed to have been for the convenience for the City.
In such event the Contractor may recover from the City payment in accordance with this paragraph 14.3.

14.3.4 Upon any such termination for convenience, the City shall have full power and authority to take possession of the Work,
assume any Sub-agreements with Subcontractors and Suppliers which the City so selects, and prosecute the Work to completion by
contract or as the City may deem expedient.

14.4 Surety Default:

14.4.1 If upon receipt of a notice of termination for cause, the surety fails to perform its obligations under the Performance Bond
with reasonable promptness, the City shall declare the surety in default under the Performance Bond in accordance with the
provisions of this paragraph.

14.4.1.1 No default of the surety under the Performance Bond shall be declared however, until the expiration of seven (7) days
after receipt by the surety of a written notice from the Official demanding that the surety perform its obligations under the
Performance Bond.

14.4.1.2 If the City declares the surety in default, the City shall have full power and authority to exclude the surety and
Contractor from the site, assume any Sub-agreements which the City so selects and take possession of the Work and of all the
surety's and Contractor's tools, appliances, plant and office, and construction equipment at the site and (a) use the same to the full
extent they could be used by the surety and Contractor (without liability to the surety or Contractor for trespass, rent or
conversion), (b) incorporate into the Work all materials and equipment stored at the site or for which the City has paid the
Contractor but which are stored elsewhere, and (c) prosecute the Work to completion by contract or as the City otherwise may
deem expedient.

14.4.2 If the City has terminated the Contractor or defaulted the surety, any such termination or default will not affect any rights
or remedies of the City against the Contractor or surety, or both, then existing or which may accrue after termination. Any
retention or payment of monies due the Contractor or surety by the City will not release the Contractor or surety from any
liability. All provisions of the Contract Documents that by their nature survive final acceptance of the Work shall remain in full
force and effect after a termination for cause of the Contractor or default of the surety, or both, as applicable.

14.4.3 The City may, in its sole discretion, permit the Contractor or surety to continue to perform Work when the Contractor or
surety has been terminated or declared in default for any reason. Such decision by the City shall in no way operate as a waiver of
any of the City's rights under the Contract Documents or the Performance Bond, nor in the event of a subsequent default, entitle
the Contractor or surety to continue to perform or prosecute the Work to completion.
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14.5 The Contractor May Stop Work or Terminate:

14.5.1 To the extent permitted by Law, if through no act or fault of the Contractor, the Architect fails to act on any Application
for Payment within thirty (30) days after it is submitted, or the City fails for ninety (90) days to pay the Contractor any
Application for Payment sum finally determined by the Architect and City to be due, then the Contractor may, upon thirty (30)
additional days written notice to the City of a suspension of work, suspend the Work.

14.5.2 If the City fails to correct the conditions, if any, which under this paragraph justify the Contractor's suspension of the
Work within ninety (90) days from the commencement of the suspension, the Contractor may upon thirty (30) days additional
written notice to the City and the Architect terminate the Contract and recover from the City payment in accordance with
paragraph 14.4.2 Except as specifically provided in this paragraph, these provisions shall not relieve the Contractor of the
obligations under Article 8 to carry on the Work in accordance with the Progress Schedule and without delay during disputes and
disagreements with the City.
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ARTICLE 15 - DISPUTES
15.1 Claims Under This Article:

15.1.1 All Notices of Claims, Claims and any other matters in dispute between the City and the Contractor arising from or related
to the Contract Documents or a claimed breach thereof, specifically including those matters arising from Paragraphs 4.28.1; 7.5.3
and 11.4.2, shall be subject to, processed and resolved as provided in this Article 15.

15.1.2 A “Claim” under this Article 15 shall mean a written demand or assertion by the City or Contractor, which is properly
certified according to the requirements of Paragraph 15.2.1, seeking an adjustment in Contract Price and payment of monies due,
an extension or shortening in Contract Time, the adjustment or interpretation of Contract terms, or any other relief arising under or
relating to the Contract, after a determination by the Architect or City under the appropriate provision of the Contract Documents.

15.1.3 A Claim arising under the Contract is a Claim that can be resolved under a provision within the Contract Documents that
provides for or excludes the relief sought by the claimant. Such Claims shall be resolved in accordance with the applicable
provisions.

15.1.4 No Claim shall be valid unless it is based upon the prior submission of a clearly marked written “Notice of Claim” that states
the general nature of the Claim delivered by the party making the Claim to other party promptly, but in no event later than thirty
(30) days after the Architect's or Official's determination giving rise to the Claim. The receipt by the City of a timely Notice of
Claim shall be a condition precedent to the City receiving a valid a Claim submitted from the Contractor for evaluation. The
clearly marked written “Claim” itself together with all supporting data shall be delivered within sixty (60) days after the
determination. The responsibility to substantiate Claims shall rest with the party making the Claim. Notwithstanding anything to
the contrary in this Article, the Official shall not be required to deliver notice of any Claim for liquidated damages or involving
retention until sixty (60) days after the final acceptance.

15.1.5 A Claim by the Contractor shall be submitted to the Official with a copy to the Architect for a written decision from the
City. The City will provide the Contractor with a written acknowledgement of receipt of the Claim within seventy-two (72)
hours, and will notify the Contractor as to the status of the Claim within thirty (30) days of receipt. A Claim by the City shall be
submitted to the Contractor and the Architect for a written determination from the Architect.

15.1.6 Once given, the City’s final decision on a Claim submitted by the Contractor shall be final and binding on the Contractor
unless the Contractor files suit within thirty (30) days after receipt of the City's decision.

15.2 Requirements for Contractor Claims:

15.2.1 For all Contractor Claims seeking an increase in Contract Price or Contract Time, the Contractor shall submit a statement
signed under the penalties of perjury and executed by an officer or partner in charge, or by a responsible senior officer or general
managing partner of the Contractor certifying that the Claim is made in good faith; the amount claimed accurately reflects the
adjustments in Contract Price or Contract Time for which the Contractor believes the City is liable, and covers all costs and
delays to which the Contractor is entitled from the occurrence of the claimed event; and supporting costs and pricing data are
current, accurate, complete and represent the best of the Contractor's knowledge and belief.

15.3 Determination on a Claim:

15.3.1 Pending final resolution of any Claim, including litigation, the Contractor shall proceed diligently with the Work, and
comply with any decision of the Official or the Architect.

15.3.2 After settlement or final adjudication of any Claim under this Article if, upon demand, payment by the Contractor is not
made to the City, the City may offset the appropriate amounts against (a) payments due to the Contractor under any other contract
between the City and the Contractor, or (b) any amounts for which the City may be obligated to the Contractor in any capacity.

15.4 Venue:

15.4.1 The Contractor, the Contractor's sureties, and the Subcontractors and Suppliers agree, consent and submit to the service
of process at the address and in the manner specified in Article 10.17.

15.4.2 The Contractor, the Contractor's sureties, and the Subcontractors and Suppliers waive jurisdiction and venue and shall
submit to the jurisdiction of the County of Middlesex only, regardless of residence or domicile, with respect to any actions or suits
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at law or in equity arising under or related to the bidding, award, performance, or completion of the Work, payment for work
performed, or any Claim.

15.4.3 The Contractor shall insert a provision containing the venue and service of process requirements of paragraph 15.4.1 and
15.4.2 in all sub-agreements and agreements between the Contractor and his sureties and insurers, altering the provisions only as
necessary to properly identify the contracting parties.

END OF GENERAL CONDITIONS
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INTERIOR PAINTING
SERVICE CONTRACT
FY-14

SPECIFICATIONS

Stephanie Kane Gilman
Public Buildings Commissioner

l. SCOPE OF WORK

A

Furnish all the labor, materials, tools, equipment and supervision necessary to accomplish the interior painting of
the surfaces of City Hall, the schools and other various city buildings as described herein but not limited to. This
work shall be done under the direction and authority of the Public Buildings Department.

The term of the contract shall extend from January 1, 2014 through December 31, 2014. The City shall
have the option, at its sole discretion, to renew this Contract for two (2) additional one (1) year tems, with no
change in the contract price or terms and conditions. The exercise of each option to renew shall be subject to
appropriation of funding therefor.

1. GENERAL CONDITIONS

A

QUALIFICATIONS

Use only personnel who are thoroughly trained and experienced in the skills required by this work and who are
completely familiar with the manufacturer's recommendations for preparation and application of the products
specified. No allowance will be made for a lack of skill on the part of the workers.

1. The contractor is required to have a supervisor on the site at all times that work is being done who can
read and speak standard English, and who is capable of interpreting and/or translating for other lingual
workers.

RATES

LABOR CHARGES

Bidders shall submit on the Bid Form in the Project Manual a unit price at the Standard Rate for each type of
service. The price bid shall include all materials, labor charge, equipment, overhead, profit, travel costs and
other charges of these specifications.

1. Standard Rate:
a. The Contractor shall perform routine work within the specifications of this bid as directed by the City
during the term of this contract. The Contractor shall be compensated for such repairs at the Standard

Rate shown on the bid form.

b. The Standard Rate shall apply to any repair that does not meet the criteria for Premium Rate.
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2. Premium Rate

a. The Premium Rate shall be computed at 150% of the Standard Rate and shall apply to any work which
the city requests the Contractor to commence between 5:00 PM and 8:00 AM Monday through Friday,
and anytime on Saturday or Sunday, or any replacement which the City requires the Contractor to
commence within 2 hours or less of notification.

b. The Contractor shall be compensated for Premium Rate repairs at the Premium Rate shown on the bid
form. Under no circumstances shall any work performed by the Contractor be compensated at the
Premium Rate unless the City has given prior authorization to treat the work as a Premium Rate
replacement.

3. The “NOTIFICATION TO PROCEED” and “WORK TO START BY” time shall be issued by the
Public Buildings Department via facsimile machine.

A The contractor is required to supply to the Public Buildings Department, a facsimile telephone
number where correspondence can be received.

4. Work started greater than six (6) hours after a “NOTIFICATION TO PROCEED” has been issued by
the Public Buildings Department will be at the STANDARD RATE in all cases.
C. PRODUCTS
SEE PRODUCT SCHEDULE: See Sheet 99-001-10.
D. Spray Painting is NOT ALLOWED, unless otherwise noted.
BIDDING
A. STANDARD RATES: (see Itemized Bid Sheet)
B. PREMIUM RATES shall be I.5 X STANDARD RATES.
C. Bids shall be the COST PER SQUARE FOOT and/or COST PER RUNNING FOQOT as indicated on the
STANDARD RATES forms for 1 — PRIME COAT and 2 — FINISH COATS (PFF).
D. Bids shall include ALL materials, labor, overhead, profit, travel, moving of fixed and non-fixed furniture and
removal/re-installation of equipment as necessary.
E. Bids shall be for square foot and/or running foot RATES as indicated on the STANDARD RATES forms.
1. Bids are listed for Work Category PFF. Costs for other categories that may be required will be
calculated according to the following schedule:
Work Category Percentage Cost of PFF
PFF: 1 — Prime & 2 — Finish Coats 100%
P: | -Prime Coat 50%
F: | —Finish Coat 40%
FF: 2 —Finish Coats 65%
F. Bids will be evaluated as the lowest responsible overall bid amount sum of each estimated quantity X and its

corresponding PFF bid rate. This result is to be listed in the bid amount column.

1. Estimated quantities are for bid evaluation purposes ONLY. These quantities may or may not reflect the
actual amount of working during the contract period.
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2. Missing values in any PFF bid rate category on the STANDARD RATES forms will result in
disqualification of your bid.

V. EXECUTION

A

SUBMITTALS

Catalog "cuts" and/or Product manuals for ALL products to be used on this contract shall be submitted to the
Public Buildings Department for confirmation and/or approval NO LATER THAN TEN (10) CALENDAR
DAYS after "DATE OF NOTIFICATION" that the bid has been awarded. Notification of such award shall be
made by the Purchasing Department. NO contracts will be valid until all product(s) have been approved by the
Public Buildings Department.

1. After this time (10 calendar days after "DATE OF NOTIFICATION"),
if no alternate product(s) have been submitted for approval, the Public Buildings Department will
assume and accept that ONLY the product(s) specified as “REFERENCE STANDARD” are to be
used. These products are automatically approved.

MATERIAL SAFETY DATA SHEETS shall be submitted to the Public Buildings Department for ALL products
to be used under this contract

PRODUCT HANDLING

1. Deliver all paint materials to the job in their original unopened containers with labels intact and legible
at time of use.

2. Store only the approved materials at the job, and store only in a suitable and designated area restricted
to the storage of paint materials and related equipment.

3. Use required means necessary to ensure the safe storage and use of paint materials and the prompt and
safe disposal of waste.

4. DO NOT USE THE BUILDING’S PLUMBING/WASTE DISPOSAL SYSTEMS FOR THE
MIXING AND/OR DISPOSAL OF PAINT MATERIALS.

COLORS

In most cases, the existing colors shall be matched. In cases of NEW work, colors shall be chosen by the Public
Buildings Department from previously submitted color charts.

COMPATIBILITY

1. Paint materials and equipment shall be compatible in use; finish coats shall be
compatible with prime coats; prime coats shall be compatible with surface to be applied.

2. Thinners, when used, shall be only those thinners recommended for that purpose by
the manufacturer of the material to be thinned.

PROTECTION

Prior to surface preparation and painting operations, drop cloths and necessary masking shall be in place to
protect surrounding landscaping, equipment and other areas not scheduled to receive paint.

SAFETY

Take necessary precautions for the safety of employees on the work, and comply with applicable OSHA
provisions to prevent accidents or injury to persons on, about, or adjacent to the premises where the work is
being performed. Erect and properly maintain, at all times, as required by the conditions and progress of the
work, necessary safeguards for the workmen and the public, and post danger signs warning against the hazards
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created by such features of construction as protruding hoists, scaffolding, falling material, hazardous and/or toxic
fumes, vapors and/or materials.

An “INTERIOR PAINTING WORK ORDER FORM (See attached sample) will be issued by the Public
Buildings Department, listing location(s), all work to be done, the “NOTIFICATION TO PROCEED" and the
"WORK TO START BY" times. This form will be transmitted to the contractor.

SURFACE PREPARATION

ALL SURFACES SHALL BE WASHED DOWN WITH A "TSP" SOLUTION.

1 WOOD
A Strip and scrape all loose paint down to firm substrate.
B. Sand surfaces on natural wood to remove gloss.
C. The use of heat or flame producing equipment is NOT allowed.
D. Fill in holes, cracks, and crevices with epoxy wood filler and level with surrounding surfaces.
E. Countersink nails, fill countersunk holes, and prime.
2. METAL
A Strip and scrape all loose paint down to firm substrate, unless

otherwise noted.

B. Sand all surfaces to remove gloss.
3. PLASTER
A Rake out and patch with "PATCHING PLASTER" (not "spackle™) all cracks, holes and gouges
and smooth to an even surface.
B. Scrape, sand and smooth to a feather edge all areas where previous paint has failed.
DAMAGE

Any damage to the property of the CITY OF NEWTON shall be repaired within twenty four (24) hours of the
acceptance of an approved plan by the Public Buildings Department.

PUNCHLIST

A “punchlist”, if necessary, for the full completion of the work order will be issued by the Public Buildings
Department.

CLEAN UP

1. At the completion of the work, and as a condition to its’ acceptance, remove paint spots from all
surfaces NOT scheduled to receive paint.

2. Remove all materials, tools and equipment used in the work and leave the premises in a neat and orderly
condition.
3. DO NOT USE SCHOOL OR CITY DRAINS FOR THE CLEANING OF EQUIPMENT AND/OR

THE DISPOSAL OF PAINTS OR SOLVENTS.

4, Do not use the schools' and /or the City’s dumpsters and/or trash barrels for disposal of used containers
and equipment.
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5. Dispose of empty or used containers and equipment properly not within the City.

M. INVOICING

1. Within fifteen (5) calendar days of work being completed, an
INTERIOR PAINTING WORK ORDER & INVOICE FORM
(See attached) shall be mailed to the Public Buildings Department at
52 Elliot Street, Newton Highlands, MA 02461, for payment authorization.

A. NOTE: The "CONFIRMING SIGNATURE" on the "INTERIOR PAINTING WORK
ORDER & INVOICE FORM (See attached sheet) shall be signed at the work site at the
TIME STARTED by an official of the Public Buildings Department or designee or the senior
custodian.

2. Only SQUARE FEET or RUNNING FEET totals are to be listed in each block on the FORM 100-1

sheet for each “SURFACE PAINTED" within the designated room/area. DO NOT LIST BID RATES.

A See Drawing SD-357 for description, limitation, and clarification of areas and lineal footage
that will be used to invoice work done.

B. Invoice amounts to be paid shall be calculated by the Public

Buildings Department using the areas and/or lengths as shown on drawing SD-357, and as
listed in the completed Work Order Form and the Standard Rates. (or PREMIUM RATES as
required): The appropriate work category factor (See Specifications, Section Ill, Paragraph E-
1).

THIS SPACE INTENTIONALLY LEFT BLANK
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PRODUC'I; §ICHEDULE
SURFACE TO BE 1 1

PLASTER, WALLBOARD & SPEEDHIDE ALKALI SPEEDHIDE LO-ODOR
PREVIOUSLY PAINTED WOOD. JRESISTANT: 6-3 LINE JENAMEL: 7-824 LINE

CONCRETE & CONCRETE PITTGLAZE BLOCK SPEEDHIDE LO-ODOR
BLOCK FILLER: 16-901 LINE ENAMEL: 7-824 LINE

REZ: CLEAR PRIMER: JREZ: POLYURETHANE
77-1 77-5 LINE

WOOD: NATURAL

FLOORS: CONCRETE AQUAPON: 98-57/98 AQUAPON: 98 SERIES

FLOORS: WOOD

AQUAPON: 98-57/98 AQUAPON: 98 SERIES

CEILINGS: ACOUSTICAL TILE
AND SUSPENDED SYSTEMS:
SPRAY DYED.

ACOUSTECH %% ACOUSTECH 2%?

POLY-URA-PRIME:*
50-330

METAL: PREVIOUSLY PAINTED
GALV., NON-GALV., & BARE.

TOILET PARTITIONS: WOOD &
METAL

SPEEDHIDE LO-ODOR
ENAMEL: 7-824 LINE

AQUAPON: 98-57/98 AQUAPON: 98 SERIES

NOTES:

1. All coatings, unless otherwise noted, all manufactured by PITTSBURGH PAINTS INC.
2. ONLY spray application allowed.

3. A product supplied by SHEWIN WILLIAMS INC. NO SUBSTITUTES ALLOWED.

4. A product supplied by TNEMEC CORP. NO SUBSTITUTES ALLOWED.

PRODUCT MANUFACTURERS ARE LISTED FOR REFERENCE STANDARD ONLY.
OTHER MANUFACTURERS OF EQUIVALENT PRODUCTS SHALL BE SUBMITTED
FOR ENGINEERING APPROVAL. PROOF OF EQUIVALENCY MAY BE REQUIRED
BY THE PUBLIC BUILDINGS DEPARTMENT. COSTS OF SUCH PROOFS SHALL BE
BORNE BY THE CONTRACTOR.

[ ]
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INTERIOR PAINTING
SERVICE CONTRACT

WORK ORDER & INVOICE FORM PROJECT #

Time: Am/Pm

<<BUILDING>> WORK ORDER FORM ISSUED: WORK STARTED @
Date: Time: Am/Pm Date:
Item —— SQUARE | RUNNING § UNIT PRICE JAMOUNT
i DESCRIPTION categoryl] FOOT FOOT (BID QUOTE)
PAINTED § PAINTED Wa

% UNIT PRICE and AMOUNT WILL BE ENTERED BY THE PUBLIC BUILDINGS DEPT.

OF
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CITY OF NEWTON

WAGE RATE REQUIREMENTS

GENERAL

This section summarizes the requirements for the payment of wages to laborers and mechanics employed under the
Contract.

Other duties and requirements of law which may not be specified in this section apply and are inherently part of the
Contract.

WAGE RATES

The rate per hour to be paid to mechanics, apprentices, teamsters, chauffeurs, and laborers employed on the Work shall
not be less than the rate of wages in the attached "Minimum Wage Rates" as determined by the Commissioner of Labor
and Industries. The schedule of prevailing wage rates will be updated annually for all public construction projects lasting
longer than one (1) year. The contractor shall pay the prevailing wage rate set out in the applicable prevailing wage rate
schedule. Increases in prevailing wage rates shall not be the basis for a change order.

Keep posted on the site a legible copy of said schedule. Keep on file the wage rates and classifications of labor employed
on this Work in order that they may be available for inspection by the Owner, Administrator, or the Architect.

Apprentices employed pursuant to this determination of wage rates must be registered and approved by the State
Apprenticeship Council wherever rates for journeymen or apprentices are not listed.

Pay reserve police officers employed on the Work the prevailing rate of wages paid to regular police officers as required
by M.G.L. ¢ 149, Sec. 34B, as amended. Such police officers shall be covered by Workmen’s Compensation Insurance
and Employers Liability Insurance by the Contractor.

The Contractor and all subcontractors shall, on a weekly basis throughout the term of the contract, provide to the City of
Newton certified payroll affidavits verifying compliance with M.G.L. ¢.149, Sec. 27, 27A and 27B. The contractor is
obligated to provide such records to the City directly on a weekly basis. The City may assess a penalty of $100 for each
day beyond the required submission date that such records are received, which amount shall be deducted from any
amounts to the Contractor from the City. In the event of chronic late submissions, the City shall report the same to the
Office of the Attorney General.

The Contractor and all subcontractors shall provide a Statement of Compliance within 15 days of the completion of its
portion of the work. This statement shall be submitted to the Owner on the form found elsewhere in this section.

The Contractor shall maintain accurate and complete records, including payroll records, during the Contract term and for
three years thereafter. Filings made by the Contractor pursuant to Clauses 47, 48 and 49 of the General Conditions shall be
deemed to constitute compliance with State filing requirements under the Massachusetts Prevailing Wage Law.
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THE COMMONWEALTH OF MASSACHUSETTS
EXECUTIVE OFFICE OF LABOR AND WORKFORCE DEVELOPMENT
DEPARTMENT OF LABOR STANDARDS

Prevailing Wage Rates

DEVA'(;VE- PATRICK As determined by the Director under the provisions of the ’OA*\'NESF- GOLDSTEIN

rermee ecreta

TIMOTHY P. MURRAY Massachusetts General Laws, Chapter 149, Sections 26 to 27H HEATHER lf ROWE
Lt Govepmer Diector

Awarding Authority: City of Newton

Contract Number: #14-41 ' City/Town: NEWTON

Deseription of Work: Annual Interior Painting Service Contract

Job Location; Various Locations

Information about Prevailing Wage Schedules for Awarding Authorities and Contractors

+  This wage schedule applies only to the specific project referenced at the top of this page and uniquely identified by the “Wage
Request Number™ on all pages of this schedule.

¢ Awarding authorities must request an updated wage schedule from the Department of Labor Standards (*D1.S”) if it has not
opened bids or selected a contractor within 90 days of the date of issuance of the wage schedule.

+  The wage schedule shail be incorporated in any advertisement or call for bids for the project as required by M.G.L. ¢c. 149, §
27. Once a contractor has been selected by the awarding authority, the wage schedule shali be made a part of the contract for that
project. The wage schedule must be posted in a conspicuous place at the work site during the life of the project in accordance with
M.G.L. c. 149, § 27. The wages listed on the wage schedule must be paid to employees performing construction work on the
project regardless of whether they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

+  All apprentices working on the project are required to be registered with the Massachusetts Division of Apprentice Training
(DAT). Apprentices must keep histher apprentice identification card on his/her person during all work hours on the project. Ifan
apprentice rate is listed on the prevailing wage schedule for the trade in which an apprentice is registered with the DAT, the
apprentice may be paid the lower apprentice wage rate at the applicable step as provided on the prevailing wage schedule. If an
apprentice rate is not listed on the prevailing wage schedule for the frade in which an apprentice is registered with the
DAT, the apprentice must be paid the journeyworker’s rate for the trade.

«  The wage rates will remain in effect for the duration of the project, except in the case of multi-year public construction
projects. For construction projects lasting longer than one year, awarding authorities must request an updated wage schedule.
Awarding authorities are required to request these updates no later than two weeks before the anniversary of the date the contract
was executed by the awarding authority and the general contractor. Contractors are required to obtain the wage schedules from
awarding authorities, and to pay no less than these rates to covered workers, The annual update requirement is not applicable to
27F “rental of equipment” contracts.

+  Every contractor or subcontractor which performs construction work on the project is required to submit weekly payroll
reports directly to the awarding authority and keep them on file for three years. Each weekly payroll report must contain: the
employee’s name, address, occupational classification, hours worked, and wages paid. Do not submit weekly payroll reports to
DLS. A sample of a payrot! reporting form may be obtained at htip://www.mass.gov/dols/pw.

«  Contractors with questions about the wage rates or classifications included on the wage schedule have an affirmative
obligation to inquire with DLS at {617) 626-6953.

«  Employees not receiving the prevailing wage rate sct forth on the wage schedule may report the violation to the Fair Labor
Division of the office of the Attorney General at (617) 727-3465.

+  Failute of a contractor or subcontractor to pay the prevaifing wage rates listed on the wage schedule to all empioyees who
perform construction work on the project is a violation of the law and subjects the contractor or subcontractor 1o civil and criminal
penalties. -

Issue Date:  10/07/2013 Wage Request Number:  20131007-057
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Supplentental

Classification Effective Date  Base Wage Health  Pension Total Rate
Unemployment
Construction
(2 AXLE) DRIVER - EQUIPMENT 12/01/2012 $31.55 - $8.91 $8.00 $0.00 $48.46
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
(3 AXLE) DRIVER - EQUIPMENT 12012012 $31.62  $8.91 $8.00 $0.00 $48.53
TEAMSTERS JOINT COUNCIL NO. 180 ZONE A
(4 & 5 AXLE) DRIVER - EQUIPMENT 12/0122012 83174 $891  $8.00 $0.00 $48.65
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
ADS/SUBMERSIBLE PILOT 08/0120t3  $3421  $9.80  $I1817  $0.00 s112.18
PILE DRIVER LOCAL 56 (ZONE I)
08/012014 $87.36 $9.80 $18.17 $0.00 $115.33
08/01/2015 $90.51 $9.80 $18.17 $0.00 $118.48
AR TRACK OPERATOR 06/012013  3$33.80  $7.10  $1245  $0.00 $53.35
LABORERS - ZONE 1
12/012013 $34.55 $7.10 $12.45 $0.00 $54.16
06/01/201:4 $35.30 $7.10 $12.45 $0.00 $54.85
120172014 $36.05 §7.10 $12.45 $0.00 $55.60
06/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
12/01/2015 $37.55 $7.10 $12.45 $0.00 $57.16
06/01/2016 $38.30 $7.10 $12.45 $0.00 $57.85
12/0172016 $39.30 $7.10 $12.45 $0.00 $58.85
For apprentice rates see 'prprenti ¢e- LABORER"
ASBESTOS REMOVER - PIPE / MECH. EQUIPT. 06/01/2013 $29.88 $10.40  $5.95 $6.00 $46.23
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
12/01/2013 $30.68 $1040  $5.95 $6.00 $47.03
06/01/2014 $31.58 $1040  35.95 $0.00 $47.93
‘ 12/0172014 $32.48 $1040  $5.95 $0.00 $48.83
06/01/2015 $33.43 $10.40  $5.95 $0.00 §49.78
12/01/2015 $34,38 $10.40  $5.95 $0.00 $50,73
ASPHALT RAKER 06/012013  $3330  $7.10  $1245  $0.00 $52.85
IABORERS - ZONE | N
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/0172014 $34.80 $7.10 $12.45 $0.00 $54.35
12/0172014 $35.55 $7.10 $12.45 $0.00 $55.10
06/0172015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/0112016 $37.80 $7.10 $12.45 $0.00 $57.35
12/0172016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates sce "Apprentice- LABORER*®
ASPHALT/CONCRETE/CRUSHER PLANT-ON SITE 06/01/2013 $40.34 $10.00  $13.55 $0.00 $63.89
OPERATING ENGINEERS LOCAL &
12/01/2013 $41.12 $10.00  $13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
BACKHOE/FRONT-END LOADER 06/01/2013  $4034  $10.00 $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL +
12/01/2013 $41.12 $10.00 81355 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEFRS”
Issue Dates  10/07/2013 Wage Request Number: 20131007-057 Page 2 of 37
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Supplemental

Classification Effective Date  Base Wage THealth  Pension Unemplojment Fotal Rate
BARCO-TYPE JUMPING TAMPER 06/01/2013  $3330  $7.10  $1245  $0.00 $52.85
{ABORBRS ZONEL 12/012013  $3405  §7.10  $1245  $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 354.35
12/0172014 $35.55 §7.10 $12.45 $0.00 $55.10
06/01/2015 $36,30 $7.10 $12.45 $0.00 $55.85
i2101/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/012016 . 33880 §7.10 $12.45 $0.00 §58.35
For apprentice rates ses "Apprentice- LABORER™ N
BLOCK PAVER, RAMMER / CURB SETTER 06/012013  $3380  $7.10  $1245  $0.00 §53.35
{ABORERS - 20NE ] 12/01/2013 $34.55 $7.10 $12.45 $0.00 $54.19
06/01/2014 $35.30 §7.10 $12.45 $0.00 $54.85
12/01/2014 $36.05 $7.10 $12.45 $0.00 355.60
06/01/2015 $36.80 $7.10 31245 $0.00 $56.35
12/01/2015 $37.55 $7.10 $12.45 $0.00 $57.10
06/01/2016 $38.30 $7.10 $12.45 $0.00 $57.85
12/01/2016 $39.30 $7.10 $12.45 $0.00 $58.85
For apprentice rates see "Apprentice- LABORER"
BOILER MAKER 01/012010  $37.70  $697  $11.18  $0.00 $55.85
BOTLERMAKERS LOCAL 39
Apprentice = BOILERMAKER - Local 29
Effective Date - 01/41/2010 Sepplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 65 $24.51 $6.97 $11.18 $0.00 $42.66
2 65 $24.51 $6.97 $11.18 $0.00 $42.66
3 70 $26.39 $6.97 $11.18 $0.00 $44.54
4 75 $28.28 $6.97 §i1.18 $0.00 $46.43
5 80 $30.16 $6.97 $11.18 $0.00 $48.31
6 85 $32.05 $6.97 $11.18 $0.00 §50.20
7 90 $33.93 36.97 $11.18 $0.00 §52.08
8 95 $35.82 $6.97 $11.18 $0.00 $53.97
o T _ﬂl
]
Apprentice to Journeyworker Ratio:1:5
BRICK/STONE/ARTIFICIAL MASONRY (INCL. MASONRY 08/01/2013  $48.06  $10.18  $I18.15  $0.00 $76.39
;‘,ﬁ;ﬁlﬁ%‘;ﬁﬁ‘gﬁﬁ‘?)mmw 02012014 84862  $10.18  $1815  $0.00 $76.95
08/01/2014 $49.52 $10,18  $18.22 $0.00 $77.92
02/01/2015 $50,08 $10.18 $18.22 $0.00 $78.43
08/01/2015 $50.98 $10.18  $1829 $0.00 $79.45
02/0t/2016 $51.55 $10.18 $18.29 $0.00 $80.02
08/01/2016 $52.45 $10.18 $18.37 $0.00 $81.00
02/01/2017 $53.02 $10.18 81837 50.00 $31.57
fsueDate: 10072013 Wage Request Number: 20131007057  Page3of37,
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Rate
Unemployment
Apprentice - BRICK/PLASTER/CEMENT MASON - Local 3 Newton
EffectiveDate - 08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $24.03 $10.18 $18.15 $0.00 $52.36
2 60 $28.34 $10.18 $18.t5 $0.00 $57.17
3 70 $33.64 $10.18 $18.15 $0.00 $61.97
4 80 $38.45 $10.18 $18.15 $0.00 $66.78
3 90 $43.25 $10.18 $18.15 $0.00 $71.58
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health ' Pension Unemployment Total Rate
1 50 $24.31 $10.18 $18.15 $0.00 $52.64
2 60 $29.17 $10.18 §18.15 $0.00 $57.50
3 70 $34.03 $10.18 $18.15 $0.00 $62.36
4 30 $38.90 $10.18 $18.15 $0.00 $67.23
5 90 $43.76 $10.18 $18.15 $0.00 §72.09
[Nowess T T T 7
b
Apprentice to Jomrneyworker Ratio:1:5
BULLDOZER/GRADER/SCRAPER 06/082013  $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL +
12/01/2013 $40.74 $10.00  $13.55 30.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS*
CAISSON & UNDERPINNING BOTTOM MAN 06/01/2013  $34.20  $7.10  $1260  $0.00 $53.90
LABORERS - FOUNDATION AND MARINE
12/01/2013 $34.95 $7.10 $12.60 $0.00 $54.65
06/01/2014 $35.70 $7.10 $12.60 $0.00 855.40
12/01/2014 $36.45 $7.10 $12.60 $0.00 856.15
06/01/2015 $37.20 $7.10 $12.60 $0.00 $56.90
12/012015 837.95 $7.1¢ $12.60 $0.00 $57.65
06/01/2016 $38.70 $7.1¢ $12.60 $0.00 $58.40
12/0172016 $39.70 $7.10 512,60 $0.00 $59.40
For apprentice rates see “Apprentice- LABORER"
CAISSON & UNDERPINNING LABORER 06/01/2013  $33.05  §7.10  $1260  $0.00 $52.75
LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 $7.10 $12.60 $0.00 $53.50
06/01/2014 $34.55 £7.10 $12,60 $0.00 $54.25
12/01/2014 $35.30 $7.10 $12.60 $0.00 $55.00
06/01/2015 $36.05 $7.10 $12.60 $0.00 $55.75
12/01/2015 $36.80 $7.10 $12.60 $0.00 $56.50
06/01/2016 $37.55 $7.10 $12.60 $0.00 $57.25
£2/01/2016 $38.55 $2.10 $12.60 $0.00 $58.25
For apprentice rates see " Apprentice- LABORER"
Issue Date:  10/07/2013 Wage Request Number: 20131007-057 Page 4 of 37
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Supplemental

Classification Effective Date Base Wage Health = Pension Tatal Rate
Unemployment
CAISSON & UNDERPINNING TOP MAN 06/01/2013  $3305  $7.10 81260  $0.00 $52.75
LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80 $7.10 $12.60 $0.00 $53.50
06/01/2014 $34.55 §7.10 $12.60 30.00 $54.25
12/01/2014 $35.30 $7.10 $12.60 30.00 $55.00
06/01/2015 336.05 §7.16 $12.60 30.00 855.75
) 12/01/2015 $36.80 $7.10 $12.60 30.00 $56.50
06/01/2016 $37.55 $7.10 $12.60 $0.00 $57.25
12/01/2016 $38.55 $7.10 $12.60 $0.00 $58.25
For apprentice rates see "Apprentice- LABORER"” )
CARBIDE CORE DRILL OPERATOR 067012013 $33.,30 $7.10 $12.45 $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 334.80 $7.10 $12.45 $0.00 3$54.35
12/0172084 $35.55 $7.10 $1245 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 355.85
12/0172015 33705 $7.10 $12.45 30.00 $56.60
06/01/2016 $37.80 5710 $12.45 $0.00 $57.35
12/012016 $38.80 §7.10 $12.45 $0.00 $58.35
For apprentics rates see "Apprentice- LABORER"
CARPENTER 0970112013 $34.53  $9.80  $1561  $0.00 $59.94
CARPENTERS -ZONE 2 (Eastern Massachuseits)
- 03/01/2014 33513 $9.80 §15.61 30.00 $60.54
09/01/2014 $35.90 $9.80 $15.61 30.00 $61.31
03/01/2015 $36.67 $9.80 $15.61 $0.00 $62.08
Issue Date:  10/07/2613 Wage Request Numtber: 20131007-057 Page 5 of 37
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Supplementat

Classification Effective Date  Base Wage Health  Pension Unemployment Total Rate
Apprentice - CARPENTER - Zone 2 Fastern MA
Effective Date - 09/01/2013 Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.27 $9.80 $1.57 $0.00 $28.64
2 60 §20.72 $9.80 $1.57 $0.00 $32.09
3 70 $24.17 $9.80 $10.90 $0.00 $44.87
4 75 ' $25.90 $9.80 $10.90 $0.00 $46.60
5 30 $27.62 $9.80 $12.47 $0.00 $49.89
6 30 $27.62 $9.80 $12.47 $0.00 $49.89
7 90 . $31.08 $9.80 $14.04 $0.00 $54.92
8 90 $31.08 $9.80 $14.04 $0.00 $54.92
Effective Date - 03/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
L 50 $17.57 $9.80 $1.57 $0.00 . $28.94
2 60 $21.08 $9.80 $1.57 $0.00 $32.45
3 70 $24.59 $9.80 $10.90 $0.00 $45.29
4 75 $26.35 $9.80 $10.90 $0.00 $47.05
5 30 $28.10 $9.80 $12.47 $0.00 $50.37
6 80 $28.10 $9.80 $12.47 - 50.00 $50.37
7 90 $31.62 $9.80 $14.04 $0.00 $55.46
8 90 : $31.62 $9.80 $14.04 $0.00 $55.46
Notess T T T T T T T T T "I
| |
Tpp—rc xl?ic—-e m_.](;l‘l;nz;v;ﬂeﬁarm 1:—5 ———————————————————
CEMENT MASONR Y/PLASTERING 07/01/2013 $42.68  $10.90 31871 $L30 $73.59
BRICKTAYERS LOCAL 3 (NEWTON) 1012014 $43,60 $10.90 $18v71 $1 30 §7451
07/012014 $44.20 $1090 $18.71  $1.30 $75.11
01/01/2015 $45.14  S10.90  $1871 3130 $76.05
91/0120135 $4572  $1090  S1871  $L30 $76.63
01/0112016 $46.64  $10.90 S1871  $130 $77.55
Tsswe Dater 10072013 Wage Request Number:  20131007.057 Page 6 of 37
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Supplementat Total Rate

Classification Effective Date  Base Wage  Health Pension
g
Unemployment

Apprentice - CEMENT MASONRY/PLASTERING - Eastern Mass (Newton)
Effective Date - 07/01/2013 ) Supplementat
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 50 $21.34 $10.90 $12.21 $1.30 $45.75
2 60 $25.61 $10.90 $13.71 $130 $51.52
3 65 $27.74 $10.90 $14.71 $1.30 $54.65
4 70 529.88 $1090  $i571 $130 $57.79
5 75 $32.01 $10.90 $16.71 $1.30 $60.92
6 30 $34.14 $10.90 $17.71 $1.30 $64.05
7 90 $38.41 $10.90 $18.71 $1.30 $69.32

Effective Date -  01/01/2014 Supplemencat

Step  percent Apprentice Base Wage Health Pension Unemployment . Total Rate
i 50 $21.30 $10.90 $12.21 $1.30 $46.21
2 60 $26.16 310.90 $13.71 3130 $52.07
3 65 $28.34 $10.90 $14.71 $1.30 855.25
4 70 $30.52 $10.90 $15.71 31.30 $58.43
5, 78 $32.70 $10.90 $16.71 $1.30 $61.61
6 80 . $34.88 310.90 st $1.30 $64.79
7 90 ] $39.24 . $10.90 $18.711 $1.30 $70.15

Notess T T T T T l

i Steps 3,4 are 500 hrs. Al other steps are 1,000 hrs.

CHAIN SAW OPERATOR 06/01/2013 $33.30 8710 $1245  80.00 $52.85
LABORERS - ZONE | .
- 12/01/2013 $34.05  $7.10  $1245  $0.00 $53.60
06/01/2014 $34.80  $7.10  $1245  $0.00 '$54.35
12/012014 $35.55  $7.10  $1245  $0.00 §55.10
06/01/2015 $36.30  $7.10  $1245  $0.00 $55.85
12/01/2015 $37.05 8710 S$1245  $0.00 $56.60
06/01/2016 $37.80 8710 $1245 30,00 $57.35
12/01/2016 $38.80  $7.10  $1245  $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
CLAM SHELLS/SLURRY BUCKETS/HEADING MACHINES 06/01/2013 $4134  $10.00 81355 $0.00 $64.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $42.12  810.00  $13.55  $0.00 $65.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
COMPRESSOR OPERATOR 06/01/2013 $28.19  $10.00 $13.55  $0.00 $51.74
OPERATING ENGINEERS LOCAL 4
12/01/2013 $2874  $1000 $13.55  $0.00 $52.29

For apprentice rates see "Apprentice- OPERATING ENGINEERS"

Issue Date:  10/07/2013 Wage Request Number:
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Supplemental Totat Rate

Classification Effective Date  Base Wage Tlealth  Pension
Unemployment

DELEADER (BRIDGE) 07/01/2013 $45.41 $7.85 $15.85 $0.00 $69.11

PAINTERS FOCAL 35 - ZONE 2
01/01/2014 $45.91 $7.85 $16.10  $0.00 $69.86
07/01/2014 $46.76  $7.85 $16.10  $0.00 $70.71
01/01/2015 $47.66  $7.85 $16.10  $0.00 $71.61
07/01/2015 $48.56  $7.85 $16.10  $0.00 $72.51
01/61/2016 $49.51 $7.85 $16.10  $0.00 $73.46°
07/01/2016 35046  $7.85 $16.10  $0.00 $74.41
01/01/2017 351.41 $7.85 $16.10  $0.00 $75.36

Apprentice - PAINTER Local 35 - BRIDGES/TANKS

Effective Date - 97/01/2013 Supplemental

Step  percent Appeentice Base Wage Health Pension Unemployment ~ Total Rate
I 50 $22.71 $7.85 $0.00 $0.00 $30.56
2 35 $24.98 $7.85 $3.58 $0.00 $36.41
3 60 $27.25 $7.85 $3.90 $0.00 $39.00
4 65 $29.52 $7.85 $4.23 30.00 $41.60
5 70 $31.79 $7.85 $13.90 30.00 $53.54
6 75 $34.06 $7.85 $14.23 $0.00 $56.14
7 80 $36.33 $7.85 814.55 30.00 $58.73
8 90 340.87 37.85 $15.20 30.00 $63.92

Effective Date - 01/01/2014 Supplementsl

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 30.00 $30.81
2 55 $25.25 $7.85 $3.66 30.00 $36.76
3 60 $27.55 $7.85 33.99 $0.00 §39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42.01

[ 70 $32.14 $7.85 $14.11 $0.00 $54,10

6 75 $34.43 $7.85 $1ddd $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61

Nows T T T T ““i
} Steps are 750 hs. i
pr;nti—ce mﬁnavoﬁeﬁaaﬂi ___________________

DEMO: ADZEMAN 12012011 $31.80  $7.10  $1245  $0.00 $51.35

LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"

DEMO: BACKHOE/LOADER/HAMMER OPERATOR 12/01/2011 $32.30  $7.10  S$1245  $0.00 $52.35
LABORERS - ZONE |

For apprentice rates see "Apprentice- LABORER"

DEMO: BURNERS ' 12/0172011 $32.55  $7.10  $1245  $0.00 $52.10
LABORERS - ZONE |

For apprentice rates see "Apprentice- LABORER"

DEMO: CONCRETE CUTTER/SAWYER 12/01/2011 $32.30  $7.10  $1245  $0.00 $52.35
LABORERS - ZONE |

Issue Date:  10/07/2013 ‘Wage Request Number: 20131007-057 Page 8 of 37
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Supplemental

Classification Effective Date  Base Wage Health Pension Total Raie
Unemployment
For apprentice rates see "Apprentice- LABORER™®
DEMO: JACKHAMMER OPERATOR 12/01/2011 $3255  $7.10  $1245  $0.00 $52.10
LABORERS - ZONE |
For apprentice rates see " Apprentice- LABORER"”
DEMO: WRECKING LABORER 12/01/2011 331.80  $7.10  $1245  $0,00 $51.35
LABORERS - ZONE 1
For apprentice rates see "Apprentice- LABORER"
DIRECTIONAL DRILL MACHINE OPERATOR 06/012013  $39.96  $10.00 $1355  $0.00 $63.51
OPERATING ENGINEERS LOCAL £
12/61/2013 $40.74  $10.00  $1355  $0.00 $64.29
For apprentice rates see " Apprentice- OPERATING ENGINEERS"
DIVER 08/01/2013 $56.14  $9.80  $18.17  $0.00 $84.11
PILE DRIVER LOCAL 56 (ZONE I}
08/01/2014 $5824  $9.80  $18.17  $0.00 $86.21
08/01/2015 36034 $9.80  $18.17  $0.00 $88.31
DIVER TENDER 08012013 34010 $9.80  $1817  $0.00 $68.07
PILE DRIVER LOCAL 56 (ZONE I}
08/01/2014 $41.60  $9.80  $18.17  $0.00 $69.57
‘ 08/01/2015 $43.10  $9.80  $18.17  $0.00 $71.07
DIVER TENDER (EFFLUENT) 08/01/2013 $60.15 $9,80 $18.17 $0.00 $88.12
PILE DRIVER L.OCATL 56 (ZONE 1)
08/01/2014 $62.40  $9.80  $18.17  $0.00 $90.37
08/01/2015 $64.65  $9.80 81817  $0.00 $92.62
DIVER/SLURRY (EFFLUENT) 08/01/2013 $84.21 $9.80 $18.17 $0.00 $112.18
PILE DRIVER LOCAL 56 (ZONE [)
08/01/2014 $87.36  $9.80 81817  $0.00 $115.33
08/01/2015 $90.51  $9.80  $I8.17  $0.00 $118.48
DRAWBRIDGE OPERATOR (Construction) 09/01/2013 $43.96  $13.00 $1442  $0.00 $71.38
ELECTRICIANS LOCAL 103
03/01/2014 $44.45  $13.00 $1468  $0.00 $72.13
09/01/2014 $45.12  $13.00 S$1470  $0.00 $72.82
03/01/2015 $45.84  $13.00 $1472  $0.00 $73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016 $47.75  $13.00  $1478  $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
ELECTRICIAN 09/012013  $43.96  $13.00 $1442  $0.00 $71.38
ELECTRICIANS LOCAL 103 .
03/01/2014 $44.45  $13.00 $14.68  $0.00 $72.13
09/01/2014 $45.12 $13.00  $1470  $0.00 $72.82
03/01/2085 $45.84  $13.00 $1472  $0.00 $73.56
09/01/20t5 34680  $13.00 S$I475  $0.00 $74.55
03/012016 $47.75  $13.00 $1478  $0.00 $75.53
‘Wage Request Number: 20131007-057 Page 9 of 37
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - ELECTRICIAN - Local 103
Effective Date - 09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemploymient Total Rate
L 40 $17.58 §13.00 $0.53 $0.00 $31.11
2 40 $17.58 $13.00 $0.53 $0.00 $3t.11
3 45 $19.78 813.60 310.78 $0.00 $43.56
4 45 $19.78 $13.00 $10.73 $0.00 $43.56
5 50 $21.98 $13.00 S1L1L $0.00 $46.09
6 55 $24.18 $13.00 311.45 $0.00 $48.63
7 60 $26.38 $13.00 $HL.77 $0.00 $5L15
3 85 $28.57 $13.00 - §12.11 $0.00 $53.68
9 70 $30.77 $13.00 $12.43 $0.00 $56.20
10 75 $32.97 $13.00 $12.77 50.00 $58.74

Effcctive Date - 03/01/2014 Supplemental )
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate

1 40 $17.78 $13.00 50.53 $0.00 $31.31
2 40 $17.78 $13.00 $0.53 $0.00 $31.31
3 45 $20.00 §13.00 $11.04 $0.00 $44.04
4 45 $20.00 $13.00 $11.04 $0.00 §44.04
5 50 $22.23 $13.60 $11.37 $0.00 $46.60
6 55 $24.45 $13.00 $11.70 $0.00 349.15
7 60 $26.67 $13.00 $12.03 $0.00 $51.70
8 65 $28.89 $13.00 $12.37 $0.00 $54.26
g 70 $3L.12 $13.00 $12.69 $0.00 $56.81
10 7 $33.34 $13.00 $13.03 30.00 $59.37
Notes: T T T “i

| App Prior 1/1/03; 30/35/40/45/50/55/65/70/75/8%

ELEVATOR CONSTRUCTOR 01/01/2012 $52.45 $8.78  $6.96 $0.00 $68.19
ELEVATOR CONSTRUCTORS LOCAL 4
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Supplemental Total Rate

Classification Effective Date  Base Wage Ilealth  Pension
. Unempioyment

Apprentice - ELEVATOR CONSTRUCTOR - Local 4
Effective Date - 01/01/2012

Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 50 $26.23 $8.78 $0.00 $0.00 $35.01
2 55 $28.85 $8.78 $6.96 $0.09 344,59
3 65 $34.09. $8.78 $6.96 $0.00 © 34983
4 ' $36.72 $8.78 $6.96 $0.00 $52.46
5 80 $41.96 $8.78 $6.96 $0.08 $57.70

|Noles: I
| Steps 1-2 are 6 mos.; Steps 3-5 are 1 year

: i

ELEVATOR CONSTRUCTOR HELPER . 01/01/2012 $38.50 $8.78 $6.96 $0.00 $54.33
ELEVATOR CONSTRUCTORS FOCAL 4

For apprentios tates se¢ "Apprentics - ELEVATOR CONSTRUCTOR”

FENCE & GUARD RAIL ERECTOR ) 06/012013  $33.30  $7.10  $1245 1 $0.00 $52.85
LABORERS - ZONE | '
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 , $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $1245 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
£2/01/2016 $38.80 $7.10 §12.45 $0.00 §58.35.
For apprentice rates sec "Apprentice- LABORER"
FIELD ENG.INST.PERSON-BLDG,SITE HV YHWY 05/01/2013  §38.50  $10.00  $13.02  $0.00 $61.52
OPERATING ENGINEERS LOCAL {
11/01/2013 $38.73 $10.00 $13.55 $0.00 $62.28
05/01/2014 $39.50 $10.00 $13.55 $6.00 $63.05
For apprentics rates see "Apprentice- OPERATING ENGINEERS” ’
FIELD ENGPARTY CHIEF-BLDG,SITE HVY/HWY 05/01/2013  $39.91  $10.00 $13.02  $0.00 $62.93
OPERATING ENGINEERS LOCAL |
11/01/2013 $40.15 $10.00  $13.55 $0.00 $63.70
05/01/2014 $40.92 $10.00 $13.55 $0.00 $64.47
For apprentice rates seo "Apprentice- OPERATING ENGINEERS"
FIELD ENG.ROD PERSGN-BLDG SITE,HVY/HWY 05/01/2013  $21.17  $10.00  $13.02  $0.00 $44.19
OPERATING ENGINEERS LOCAL 4
11/01/2013 $21.10 $10.00  $13.55 $0.00 $44.65
05/01/2014 $21.55 $10.00  $13.55 $0.00 $45,10
For appreatice rates see "Apprentice- OPERATING ENGINEERS"
FIRE ALARM INSTALLER . 09/01/2013  $43.96  $13.00 $1442  $0.00 $71.38
ELECTRICIANS LOCAT, 103
03/0172014 $44.45 $13.00  $id.68 $0.00 $72.13
09/01/2014 $45.12 $13.00 $14.70 $0.00 §72.82
03/01/2015 $45.84 $13.00 $14.72 $0.00 $73.56
09/01/2015 $46.80 $13.00 $14.75 $0.00 §74.55
03/01/2016 $47.75 $13.00 $14.78 $0.00 $75.53
For apprentice rates see "Apprentice- ELECTRICIAN"
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Supptemental

Classification Effective Date  BaseWage Health - Pension Total Rate
Unemployment
FIRE ALARM REPAIR / MAINTENANCE. 09/61/2013 $32.97  $13.00 $1277  $0.60 $58.74
I / COMMESSIONINGELbumcuys 03012014 $33.44 §13.00  $13.03 $0.00 $59.47
09/01/2014 $33.84 $13.00 $13.05 $0.00 $59.89
03/01/2015 $34.38 $13.00  $13.06 $0.00 $60.44
09/01/2015 $35.10 §13.00 $13,08 $0.00 $61.18
03/01/2016 $35.81 $13.00 $13.10 - $0.00 $61.91
For apprentice rates see "Apprentice- TELECOMMUNICATIONS TECHNICTAN®
FIREMAN (ASST. ENGINEER) 06/01/2013 $33.73 . $10.00  $13.55  $0.00 $57.28
OPERATING ENGINEERS LOCAL +
12/01/2013 $34.39 $10.00 $13.55 $0.00 $57.94
For apprentice rates see " Apprentice- OPERATING ENGINEERS”
FLAGGER & SIGNALER 06612013  $2050  $7.:0  $12.45  $0.00 $40.05
LABORERS -~ ZONE }
12/01/2013 $20.50 $7.10 $12.45 $0.00 $40.05 -
06/01/2014 $20.50 $7.10 $12.45 $0.00 $40.05
12/612014 $20.50 $7.10 $12.45 $0.00 $40.05
06/01/2015 $20.50 $7.10 $12.45 $0.00 $40.05
12/01/2015 $20.50 $7.10 $12.45 $6.00 $40.05
06/01/2016 $20.50 $7.106 o+ 31245 $0.00 $40.05
12/04/2016 $20.50 $7.10 §12.45 $0.00 $40.05
For apprentice rates s¢o " Apprentice- LABORER"
FLOORCOVERER 09/01/2013  $38.61  $9.80  S1671  $0.00 $65.12
FLOORCOVERERS LOCAL 2168 ZONE {
03/01/2014 $38.61 $9.80 $16.71 $0.00 $65.12

Issue Date:  10/07/2013 ‘Wage Request Number:
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Supplemental Total Rate

Classification Effective Date  Base Wage Health  Pension
Unemployment

Apprentice - FLOORCOVERER - Local 2168 Zone |
Effective Date - 09/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $1931 39.80 $1.79 $0.00 $30.90
2 55 $21.24 39.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $51.34 $0.00 $44.31
4 65 §25.10 $9.80 $11.34 $0.00 $46.24
5 70 $27.03 $9.80 $13.13 $0.00 $49.96
6 75 $2896 8980  SI3I3 $.00 $51.89
7 80 $30.89 $9.80 $14.92 $6.00 $55.61
3 85 $32.82 $9.80 $t4.92 $0.00 $57.54

Effective Date - 03/01/2014 Supplementat

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.31 $9.80 $1.79 $0.00 $30.90
2 55 $21.24 $9.80 $1.79 $0.00 $32.83
3 60 $23.17 $9.80 $11.34 50.00 $44.31
4 65 $25.10 $9.80 $11.34 $0.60 $46.24
5 70 $27.03 $9.80 $13.13 50.00 $49.96
6 75 $28.96 $9.80 $13.13 $0.00 $51.89
7 30 $30.89 $9.80 $14.92 $0.00 $55.61
8 85 $32.82 $9.80 $14.92 $0.00 - $57.54

Notes: T T _ﬂl

| Steps are 750 hrs.

FORK LIFT/CHERRY PICKER 06/01/203  $4034  $10.00 $13.55  $0.00 $63.89

OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12 $10.00 $13.55 30.00 $64.67
For apprentice rates sce "Apprentice- OPERATING ENGINEERS®

GENERATOR/LIGHTING PLANT/HEATERS 06/012013  $28.19  $10.00 $13.55  $0.00 $51.74
OPERATING ENGINEERS 1OCAL 4

12/01/2013 $28.74  $10.00 31355  $0.00 - $52.29
For apprentice 1ates see "Appreatice- OPERATING ENGINEERS”

GLAZIER (GLASS PLANK/AIR BARRIER/INTERIOR 07/01/2013 $34.91 $7.85  $1585  $0.00 $53.61

fﬁfgﬁ@w JRp— 01/01/2014  $3541  $7.85  $1610  $0.00 $59.36
07/0£/2014 $36.56  $7.85  $1610  $0.00 $60.51
01/0122015 $37.16  $785  $16.10  $6.00 $61.11
07/012015 ~ $38.06  $7.85  $1610  $0.00 $62.01
01/012016  $39.01  $7.85  $16.10  $0.00 $62.96
07/01/2016  $39.96 8785  $1610  $0.00 $63.91
01/61/2017 $40.91  $785  $16.10  $0.00 $64.36
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Supplemental Total Rate

Classification iv g Pension
Effective Date  Base Wage Health Unemployment

Apprentice - GLAZIER - Local 35 Zone 2
Effective Date - 07/01/2013

Supplementat

Step  percent - Apprentice Base Wage Health Pension Unemployment Total Rate
t 50 $17.46 $7.85 $0.00 $0.00 $25.31
2 55 $19.20 $7.85 $3.58 $0.00 $30.63
3 60 $20.95 $7.85 $3.90 $0.00 $32.70
4 65 $22.69 $7.85 $4.23 $0.00 334,77
3 70 $24.44 $7.85 $13.90 $0.00 $46.19
6 5 i $26.18 $7.85 $1423 - $9.00 $48.26
7 30 $27.93 $7.85 $14.55 $0.00 $50.33
3 9% $31.42 $7.85 $15.20 $0.00 $54.47

Effective Date - 01/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 st $7.85 $0.00 $0.00 $25.56
2 55 0 $19.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 0 $2479  $7.85 $14.11 $0.00 $46.75
6 15 . $26.56 $7.85 $1d.44 $0.00° $48.85
7 80 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16
Notess T T T T T T j

| Steps are 750 hrs.

HOISTING ENGINEER/CRANES/GRADALLS 06/012013  $40.3¢  $10.00 $1355  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4

12/01/2013  $41.12 $10.00  $13.55  $0.00 $64.67
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Supplemmental
Unemployment

Classification - Effective Date Base Wage' Health  Pension Total Rate

Apprentice - OPERATING ENGINEERS - Local 4
Effective Date - 06/01/2013

Supplementak

Step  percent ) Apprentice Base Wage Health Pension Unemployment Total Rate
! 55 $22.19 $10.00 $0.00 50.00 $32.19
2 60 ' $24.20 $10.00 $13.55 $0.00 $47.75
3 65 $26.22 $10.00 813.55 $0.00 $49.77
4 70 $28.24 $10.00 §13.55 $0.00 $31.99
3 75 $30.26 $10.00 $13.55 $0.00 $53.81
6 80 33227 510.00 813.55 $0.60 $55.82
7 85 $34.29 310.00 813.55 $0.00 357.84
8 90 $36.31 §10.00 $13.55 30.00 $59.86

Effective Date - 12/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 55 $22.62 $10.00 $0.00 $0.00 $32.62
2 60 $24.67 $10.00 $i3.55 $0.00 $48.22
3 65 $26.73 $10.00 $13.55 $0.00 850.28
4 70 328,78 $16.00 $13.55 $0.00 $52.33
CR© $3084  $10.00 $13.55 $0.00 $54.39
6 80 ‘ $3290 $10.00 $13.55 $0.00 $56.45
7 85 $34.95 $10.00 $13.55 $0.00 $58.50
8 90 $37.01 $10.00 $13.55 $0.00 $60.56
Netes: T T T T T T ";‘

HVAC (DUCTWORK) 09/01/2013  $42.35  $9.82  $19.08  $2.14 §73.39
SHEETMETAL WORKERS LOCAL 17 -4
02/01/2014 $4320  $9.82  $19.08  $2.14 §74.24
08/01/2014 $44.05 $9.82  $19.08  S2.14 $75.09
020172015 $44.95 $9.82  $19.08  $2.14 $75.99
08/01/2013 $45.95 $9.82  $10.08  S2.14 $76.99
02/01/2016 $46.95 $9.82  $19.08  $2.14 $77.99
0870172016 $48.10  $9.82  $19.08  $2.14 $79.14
02/01/2017 $4920  $9.82  S$19.08  S214 $80.24
08/01/2017 $5030  $9.82  $19.08  $2.14 $81.34
. 02/01/2018 $51.45 $9.82  $19.08  $2.14 $82.49
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (ELECTRICAL CONTROLS) 09/01/2013 $43.96  $13.00 $1442  30.00 $71.38
ELRECTRICIANS LOCAL 193
. 03/01/2014 $44.45 . $13.00 $14.68  $S0.00 $72.13
09/01/2014 $45.12  $13.00 $1470  $0.00 $72.82
03/01/2015 $45.84  $13.00  $1472  $0.00 §73.56
09/01/2015 $46.80  $13.00 $1475  $0.00 $74.55
03/01/2016 $4775 . $13.00 S1478  $0.00 §75.53

For apprentice rates see "Apprentice- ELECTRICIANT
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Supplemental

Classification Effective Date  BaseWage Heaith  Pension Total Rate
Unemployment
HVAC (TESTING AND BALANCING - AIR) 09/01/2013 §42.35 $9.82 $19.08 $2.14 $73.39
SHEETMETAL WORKERS LOCAL 17 - 4
02/01/2014 $43.20 $9.82 $19.08 $2.14 §74.24
08/01/2014 844,05 $9.82 $19.08 $2.14 $75.09
02/01/2015 $44.95 $9.82 $19.08 $2.14 $75.99
08/01/2015 $45.95 $9.82 $19.08 $2.14 §76.99
02/01/2016 $46.95 $9.82 $19.08 $2.14 $77.99
08/01/2016 $48.10 $9.82 $19.08 $2.14 $§79.14
02/0172017 849.20 $9.82 $19.08 $2.14 . $30.24
08/01/2017 $50.30 $9.82 $19.08 $2.14 $81.34
02/01/2018 $51.45 $9.82 $19.08 $2.14 $82.49
For apprentice rates see "Apprentice- SHEET METAL WORKER"
HVAC (TESTING AND BALANCING -WATER) 03/04/2013 $49.34  $8.75  $1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITFER" or "PLUMBER/PIPEFITTER"
HVAC MECHANIC 03012013 $49.34 8875 S1439  $0.00 $72.48
PIPEFITTERS LOCAL 537
For apprentice rates see "Apprentice- PIPEFITTER" or "PLUMBER/PIPEFITTER"
HYDRAULIC DRILLS 06/01/2013  $33.80  $7.10  $I245  $0.00 $53.35
LABORERS - ZONE |
¥2/01/2013 $34.55 $7.10 $12.45 $0.00 $54.10
06/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
12/0172014 $36.05 $7.10 $12.45 $0.00 §55.60
06/0172015 $36.80 $7.10 $12.45 $0.00 $56.35
12/01/2015 $37.55 $7.10 $12.45 $0.00 $57.10
06/01/2016 $38.30 $7.10 $12.45 $0.00 $57.85
12/01/2016 $39.30 $7.10 $12.45 $0.00 $58.85
For apprentics rates sce "Apprentice- LABORER”
INSULATOR (PIPES & TANKS) 00/01/2013  $42.11  §10.95 $1210  $0.00 $65.16
HEAT & FROST INSULATORS LOCAL 6 (BOSTON)
00/01/2014 $44.11 $10.95  $12.10 $0.00 $67.16
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Classifieation Effective Date  Base Wage TIlealth  Pension Supplemental Total Rate
Unemployment

Apprentice - ASBESTOS INSULATOR (Pipes & Tanks) - Local 6 Boston

Effective Date - 09/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 321.06 510.95 $9.00 $0.00 $41.01
2 60 $25.27 $10.95 $9.62 50.00 $45.84
3 70 329.48 $10.95 $10.24 30.60 $50.67
4 80 333.69 $10.95 810.86 30.00 855.50

Effective Date - 09/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployrment Total Rate
1 50 322.06 $10.95 39.00 30.00 $42.01
2 60 $26.47 $10.93 39.62 30.00 847.04
3 70 330.88 310.95 $10.24 30.00 $52.07
4 80 335.29 $10.95 $10.86 $0.00 $57.10

|Nntes: |
Steps are | year
| P ¥

JRONWORKER/WELDER 09/16/2013 $40.85 $7.70 $18.60 $0.00 £67.15
TRONWORKERS LOCAL 7 (BOSTON AREA)

Apprentice - IRONWORKER - Local 7 Boston

Effective Date - 09/16/2013 Supplemeatal

Step  percent Apprentice Base Wage Health Pension  Unemployment Totat Rate
1 60 324.51 $1.70 $18.60 30.00 $50.81
2 Y $28.60 $7.70 $18.60 $0.60 $54.90
3 75 330.64 $7.70 $18.60 30.60 $56.94
4 80 $32.68 $7.70 $18.60 50.60 $58.98
5 85 $34.72 $7.70 $18.60 30.00 $61.02
& 90 $36.77 770 $18.60 $0.00 $63.07

|Nmes: I
| ** Structural 1:6; Ornamental 1:4

JACKHAMMER & PAVING BREAKER OPERATOR 06/01/2013  $3330  $7.10  $1245  §0.00 $52.85

LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/0172014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 31245 80.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 85735
12/0112016 $38.80 $7.10 $12.45 $0.00 $58.35

For apprentice rates see "Appreatice- LABORER"
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Classification Effective Date  Base Wage Health Pension fj“llplelfleil::n Total Rate
LABORER 06/01/2013 $33.05 $7.10 $12.45 $0.00 $52.60
[ABORERS - ZONE 1 12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2814 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 » $12.45 $0.00 $54.85
06/0172015 $36.05 §7.10 $12.45 30.00 $55.60
12/01/2015 336.80 $7.10 $12.45 $0.00 $56.35
06/61/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10° $12.45 $0.00 $58.10
Apprentice - LABORER - Zone |
Effective Date - 06/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension ~ Unemployment Total Rate
1 60 $19.83 37.10 $12.45 $0.00 $39.38
2 70 $23.14 $7.10 $12.45 $0.00 $42.69
3 80 $26.44 $7.10 $12.45 $0.00 $45.99
4 90 $29.75 $7.10 $12.45 $0.00 $49.30
Effective Date - 12/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 60 ) $20.28 §7.10 $12.45 $0.00 $39.83
2 70 $23.66 $7.10 $12.45 $0.00 843.21
3 80 $27.04 $7.10 $12.45 $0.00 846.59
4 90 $30.42 $7.10 §12.45 $0.00 $49.97
[Notes T T T T T "‘i
I |
Tp[.);n_tia m&;n;;‘wm_'—ke:ﬁam:l:_s_ ___________________
LABORER: CARPENTER TENDER 06/01/2013  $33.05  $7.16  $1245  S0.00 $52.60
LABORERS - ZONET 12/01/2013 $33.80 $7.18 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 §54.10
12/01/2014 $35.30 §7.10 $12.45 $0.06 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 855.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprenitice rates see " Appeentice- LABORER"
LABORER: CEMENT FINISHER TENDER 06/01/2013 $33.05 $7.10 $12.45 $0.00 $52.60
LABORERS - ZONET 12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/0172014 $34.55 $7.10 $12.45 $0.00 $54.10
12/0172014 $35.30 $7.10 312,45 $0.00 $54.85
06/01/2015 $36.05 57.10 $12.45 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprentice rates se¢ "Apprentice- LABORER”
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Supplemental

Classification Effective Date Base Wage Health  Pension Total Rate
Unemploy ment
LABORER: HAZARDOUS WASTE/ASBESTCS REMOVER 12/01/2011 $31.80 $7.10 $12.45 $0.00 $51.35
LABORERS - ZONE |
For apprentice rates see "Apprentice- LABORER™
LABORER: MASON TENDER 06/01/2013  $3330  $7.10  S1245  $0.00 $52.85
LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 30.00 $54.35
12/01/2014 $35.55 §7.10 $12.45 50.00 $55.10
06/01/2015 $36.30 §7.10 $12.45 $0,00 85585
12/01/2015 $37.05 $7.10 $12.45. $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates see "Apprentice- LABORER”
LABORER: MULTE-TRADE TENDER 06/01/20t3  $33.05  $7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1
12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/0172014 $35.30 $1.10 $12.45 SO.QO $54.85
06/01/2015 $36.05 YA 31245 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 85635
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
For apprentice rates see "Apprentice- LABORER"
LABORER; TREE REMOVER 06/01/2013  $33.05  $7.10  S$1245  $0.00 $52.60
LABORERS - ZONE 1 '
12/01/2013 $33.80 $7.10 $12.45 $0.00 $53.35
06/01/2014 $34.55 $7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 $0.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 $0.00 $55.60
12/01/2015 $36.80 $7.10 $12.45°  $0.00 $56.35
06/01/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/0172016 $38.55 $7.18 $12.45 $0.00 $58.10
This classification appties to the wholesale removal
of standing trees ineluding all associated trimming of branches and limbs, and applies to the removal of branches a locations not on or areund wility lines. For
apprentics rates see *Apprentice- LABORER"
LASER BEAM OPERATOR 06012013 $33.30  $7.10  S1245  $0.00 $52.85
LABORERS - ZONE 1
12/0172013 $34.05 §7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/0172014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For appreatice rates sec *Apprentice- LABORER"
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Chassification Effecive Date  BaseWage Health  Peusion

Supplemental Total Rate
Unemploeyment
MARBLE & TILE FINISHERS 08/01/2013 $36.66 $10.18  $16.83 $0.00 $63.67
BRICKIAYERS LOCAL 3 - MARBLE & TILE
02/01/2014 $37.11 $10.18  $16.83  $0.00 $64.12
08/01/2014 $37.82  $10.18  $1690  $0.00 $64.90
02/01/2015 $3827  $10.18 81690  $0.00 $65.35
08/01/2015 $38.98  SHLI8  $1697  $0.00 $66.13
02/01/2016 $39.43 $10.18  $1697  80.00 $66.58
08/012016 $40.13 $10.18  $17.05  $0.00 $67.36
02/01/2017 $40.59  S10.18  $17.05  $0.00 $67.82

Apprentice - MARBLE & TILE FINISHER - Local 3 Marble & Tile
Effective Date -  08/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.33 $10.18 $16.83 $0.60 $45.34
2 60 $22.00 $10.18 $16.83 $0.60 $49.01
3 70 $25.66 - 810.18 $16.83 $0.00 $52.67
4 80 $29.33 $10.18 $16.83 $0.00 $56.34
5 90 $32.99 $10.18 $16.83 $0.00 $60.00

Effective Date - 02/01/2014 Supplesmental

Step  percent Apprenticc Base Wage Health Pension Unemployment Total Rate
1 50 $18.56 $t0.18 $16.83 $0.00 §45.57
2 60 $22.27 §10.18 $16.83 $6.00 $49.28
3 70 ‘ $25.98 $10.18 $16.83 $0.00 $52.99
4 80 $29.69 $10.18 $16.83 $0.00 $56.70
5 90 333.40 $10.18 $16.83 $0.00 $60.41

" MARBLE MASONS, TILELAYERS & TERRAZZ0 MECH 08/012013 $48.10 $16.18 $18.15 $6.00 $76.43
PRCKIATERSLOCAL 3= MARBLE & TILE 02/01/2014  $48.66  $10.18 31815 $0.00 $76.99
08/01/2014 $49.56 $10.18 31822 50.09 $77.96
02/0172015 $50.12 $10.18 $18.22 $0.00 $78.52
08/01/2015 $51.02 $10.18 $1829 $0.00 $79.49
02/0172016 $51.59 $10.18 $18.29 $0.00 $80.06
08/01/2016 $52.49 $10.18 $18.37 $0.00 $81.04
02/01/2017 $53.06 $10.18  $18.37 $0.00° 381.61
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Supplementat

Classifieation Effective Date  Base Wage Health  Pension Total Rate
Unemployment
Apprentice -  MARBLE-TILE-TERRAZZO MECHANIC - Local 3 Marble & Tile
Effective Date - 08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemptayment Total Rate
1 50 $24.05 $10.18 $18.15 $0.00 $52.38
2 60 $28.86 $10.18 $18.15 $0.00 $57.19
3 70 §33.67 $10.18 $18.15 30.00 $62.00
4 30 $38.48 $10.18 §18.15 $0.00 $66.81
3 90 $43.29 $10.18 $18.15 50.00 §71.62
Effective Date - 02/01/2014 . Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Totaf Rate
1 50 $24.33 $10.18 $18.15 $0.00 $52.66
2 60 $29.20 310.18 $18.15 $0.00 $57.53
3 70 $34.06 310.i8 $18.15 $0.00 $62.39
4 80 $38.93 $10.18 818.15 $0.00 $67.26
5 90 $43.79 $10.18 $18.15 $0.00 $72.12
Notes T T 7
Appreatice to Journeyworker Ratio: 15— T T T
MECH. SWEEPER OPERATOR (ON CONST. SITES) 060112013 $39.96  $10.00  $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 $10.00  $13.55 $0.00 $64.29
For apprentice rates see "Appreniice- OPFRATING ENGINEERS"
MECHANICS MAINTENANCE 06/01/2013  $39.96  $1000  $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/0172013 $40.74 $10.00  $13.35 $0.00 $64.29
For apprentice rates see "Apprentice- OPERATING ENGINEERS”
MILLWRIGHT (Zone 1) 10/01/2013 $3545  $9.80  $1576  $0.00 $61.01
MILLWRIGHTS LOCAL 1121 - Zone 1
04/01/2014 $36.23 $9.80 $15.76 $0.00 $61.79
19/01/2014 $372.18 $9.80 $15.76 $0.00 $62.74
04/0172015 $38.14 $9.30 $15.76 50.00 $63.70
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pensfon
. Unemployment

Apprentice - MILLIVRIGHT - Local 1121 Zone 1
Effective Date - 10/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
1 35 $19.50 $9.80 $4.32 $0.00 $33.62

2 65 $23.04 $9.80 $13.01 30.00 $45.85

3 75 $26.59 $9.80 $13.80 $0.00 $50.19

4 85 $30.13 $9.80 $14.58 30.00 $54.51

Effective Date - 04/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $19.93 $9.80 $4.32 $0.00 $34.05
2 65 $23.55 $9.80 $13.01 30.00 $46.36
3 s $27.17 $9.80 $13.80 $0.00 $50.77
4 85 $30.80 $9.80 $14.58 $0.00 $55.18

|Notcs: ] |

I Steps are 2,000 hours . I
[,

Apprentice to Journeyworker Ratio:1:5

MORTAR MIXER | 06/012013  $3330  $7.10  $1245  $0.00 $52.85
LABORERS - ZONE |
12/01/2013 834.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55,10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2615 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35
For apprentice rates sce "Apprentice- LABORER"
OILER (OTHER THAN TRUCK CRANES,GRADALLS) 06/01/2013 $21.17 $10.00 $13.55 $0.00 $44.72
OPERATING ENGINEERS LOCAL 4
12/01/2013 $21.59 $10.00 $13.55 $0.00 $45.14
For apprentice rates see "Apprentice- OPERATING ENGINEERS"”
OILER (TRUCK CRANES, GRADALLS) 06/01/2013  $24.57  S510.00 31355 $0.00 $48.12
OPERATING ENGINEERS LOCAL £
12/01/2013 $25.06 $10.00 $13.55 $0.00 $48.61
For apprentice rates see "Apprentice- OPERATING ENGINEERS™
OTHER POWER DRIVEN EQUIPMENT - CLASS II 06/01/2013 $39.96 $10.00  $13.55 $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2613 $40.74 $10.00 $13.55 $0.00 $64.29
For apprestics rates see "Apprentice- OPERATING ENGINEERS*
PAINTER (BRIDGES/TANKS) 07/01/2013  $45.41  $7.85  $1585  $0.00 $69.11
PAINTERS LOCAL 35 - ZONF 2
01/01/2014 $45.91 $7.85 $16.10 $0.00 $69.86
07/0172014 $46.76 $7.85 $16.10 $0.00 $70.11
01/01/2015 $47.66 §7.85 $16.10 50.00 $71.61
07/01/2015 $48.56 §7.85 $16.10 $0.00 §72.51
01/01/2016 $49.51 §7.85 316,10 $0.00 §73.46
07/01/2016 $50.46 $7.85 $16.10 $0.00 $74.41
01/01/2017 $51.41 $7.85 $t6.10 $0.00 $75.36
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Supplemental

Classification EffectiveDate  Base Wage Tlealth  Pension Untemplosment Total Rate
Apprentice - PAINTER Local 35 - BRIDGES/TANKS
Effective Date -  07/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $22.71 $7.85 $0.00 $0.00 $30.56
2 55 $24.98 $7.85 $3.58 $0.00 $36.41
3 60 $27.25 $7.85 $3.90 $0.00 $39.00
4 63 . $29.52 $7.85 $4.23 $0.00 $41.60 °
5 70 $31.79 $7.85 $13.99 $0.00 $53.54
6 s $34.06 $7.85 $14.23 $0.00 856.14
7 80 $36.33 $7.85 $14,55 $0.00 $58.73
8 90 $40.87 $7.85 815.20 50.00 $63.92
Effective Date - 01/01/2014 ~ Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $22.96 $7.85 $0.00 30.00 $30.81
2 55 $25.25 $7.85 $3.66 30.00 $36.76
3 60 $27.55 $7.85 $3.99 $0.00 $39.39
4 65 $29.84 $7.85 $4.32 $0.00 $42,01
570 $32.14 $7.85 $14.11 $0,00 $54.10
6 75 $34.43 $7.85 $14.44 $0.00 $56.72
7 80 $36.73 $7.85 $14.77 $0.00 $59.35
8 90 $41.32 $7.85 $15.44 $0.00 $64.61
____________________________ o
|Notes: ‘
| Steps are 750 hrs. !
‘Ip[;nti—ce w—Jcm—me_w'(;ke;ﬁaﬁ;:lﬁ_ ___________________
Ilt\INTER (SPRAY OR SANDBLAST, NEW) * 07/01/2013 $36.31 $7.85 $15.85 $0.00 $60.01
" . .
07/0172014 $37.66 $7.85 $16.10 $0.00 $61.61
01/01/2015 $38.56 $7.85 $16.10 $0.00 $62.51
07/0172015 $30.46 $7.85 $16.10 $0.00 $63.41
01/01/2016 $40.41 $7.85 $16.10 30,00 364.36
07/01/2016 $41.36 $7.85 $16.10 30.00 $65.31
01/01/2017 $42.31 $7.85 $16.10 $0.00 $66.26
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Supplemental Total Rate

Classification Effective Date  Base Wage  Health Pension Unemployment
Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - New
Effective Date - 07/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $18.16 $7.85 $0.00 $0.00 $26.01
2 55 $19.97 $7.85 $3.58 $0.00 $31.40
3 60 $21.79 $7.85 $3.90 $0.00 $33.54
4 65 $23.60 $7.85 $4.23 $0.00 ) $35.68
5 70 $25.42 $7.85 $13.90 $0.00 $47.17
6 75 $27.23 $7.85 $14.23 $0.00 $49.31
7 80 $29.05 $7.35 $14.55 $0.00 $51.45
8 90 $32.68 $7.85 $15.20 $0.00 $55.73
Effective Date - 01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 7 50 $18.41 §7.85 $0.00 $0.00 $26.26
2 55 $20.25 $7.85 $3.66 $0.00 $31.76
3 60 $22.00 $7.85 $3.99 $0.00 $33.93
4 65 $23.93 $7.85 $4.32 $0.00 836.10
5 70 $25.77 $7.85 $14.11 30.00 $47.73
6 75 $27.61 $7.85 $14.44 $0.00 $49.90
7 80 $28.45 $7.85 $14.77 $0.00 $52.07
3 90 $33.13 $7.85 $15.44 $0.00 $56.42
’ Notess T T ']
I Steps are 750 hrs. l
‘Appreatice to Jowrneyworker Ratiozil T T T T T T T
PAINTER (SPRAY OR SANDBLAST, REPAINT) 07/012013  $3437  $7.85  S1585  $0.00 $58.07
FANTERS LOCAL 35 - 2ONE 2 01/01/2014 $34.87 37.85 $16.10 $0.00 $58.82
07/01/2014 $35.72 $7.85 $16.10 $0.00 $59.67
G1/01/2015 $36.62 $7.85 $16.10 $0.00 $60.57
07/01/2015 $37.52 $7.85 $16.10 $0.00 $61.47
01/01/2016 $38.47 37.85 316.10 $0.00 $62.42
07/012016 $39.42 37.85 $16.10 $0.00 $63.37
01/0172017 $40.37 37.85 $16.10 $0.00 $64.32
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Supplemental Total Rate

Classification Effective Date  Base Wage Heaith Pension
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - Spray/Sandblast - Repaint

Effective Date - 07/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.19 $7.85 $0.00 $0.00 $25.04
2 55 $18.90 $7.85 $3.58 $6.00 $30.33
3 60 $20.62 $7.85 $3.90 $0.00 $32.37
4 65 $22.34 $7.85 $4.23 $6.00 $34.42
5 0 $24.06 $7.85 $13.90 $0.00 $45.81
6 75 $25.78 $7.85 $14.23 $0.00 $47.86
7 30 $27.50 $7.85 $14.55 $0.00 $49.90
8 90 $30.93 $7.85 $15.20 $0.00 $53.98
Effective Date -  01/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $17.44 $7.85 $0.00 $0.00 $25.29
2 55 $19.18 $7.85 $3.66 $0.00 $30.69
3 60 . $20.92 $7.85 $3.99 $0.00 $32.76
4 65 $22.67 $7.85 $4.32 $0.00 $34.84
5 70 $24.41 §7.85 $14.11 $0.00 $46.37
6 1 $26.15 §7.85 $14.44 $0.00 $48.44
7 80 $27.90 §7.85 $14.77 $0.00 $50.52
8 90 $31.38 §7.85 815.44 50.00 §54.67
Notess T T T T T T T T ﬂl
I Steps are 750 hrs, |
IKiu-n_'e'nTce E]trlr'nawﬁcﬁati—m wtx
PAINTER (TRAFFIC MARKINGS) 06/01/20t3  $33.05  $7.10  $1245  $0.00 $52.60
LABORERS - ZONE 1 12/01/2013 $33.80 $7.10 $12.45 $0.00 ' $53.35
06/01/2014 $34.55 3$7.10 $12.45 $0.00 $54.10
12/01/2014 $35.30 $7.10 $12.45 30.00 $54.85
06/01/2015 $36.05 $7.10 $12.45 50.00 $55.60
12/01/2015 $36.80 $7.10 $12.45 $0.00 $56.35
06/0t/2016 $37.55 $7.10 $12.45 $0.00 $57.10
12/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
For Apprentice rates see "Apprentice- LABORER"
l:AiNl;ER / TAPER (BRUSH, NEW) * ) 07/01/2013 $3491  $7.85  $1585  $0.00 " $58.61
s ol e e e, oo s s Sen oo sox
07/01/2014 $36.26 $7.85°  $16.10 $0.00 $60.21
01/01/2015 $37.16 $7.85 $16.10 $0.00 $61.11
07/01/2015 $38.06 $7.85 $16.10 $0.00 $62.01
01/01/2016 $39.01 $7.85 §16.10 SO.dO . $62.96
07/01/2016 $39.96 $7.85 $16.10 $0.00 $63.91
0170172017 $40.91 $7.85 $16.10 $0.00 $64.86
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Supplementat Total Rate

Classification . Effective Pate  Base Wage Health Pension
Unemployment

Apprentice - PAINTER - Lacal 35 Zone 2 - BRUSH NEW
Effective Date - 07/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $17.46 $7.85 $0.00 $0.00 $25.31
2 55 $19.20 | 87.83 $3.58 $0.00 $30.63
3 60 ' $20.95 $7.85 $3.90 30.00 $32.70
4 65 522.69 §7.85 $4.23 30.00 $34.77
3 70 $24.44 $7.85 $13.90 $0.00 $46.19
6 75 $26.18 $7.85 $14.23 30.00 $48.26
7 80 $27.93 $7.85 $14.55 30.00 $50.33
3 90 $31.42 $7.85 $15.20 30.60 $54.47

Effective Date - 01/01/2014

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Totat Rate
I 50 317.71 $7.85 30.00 30,00 $25.56
2 55 319.48 $7.85 $3.66 $0.00 $30.99
3 60 $21.25 $7.85 $3.99 $0.00 $33.09
4 65 $23.02 $7.85 $4.32 $0.00 $35.19
5 70 $24.79 $7.85 $i4.11 $0.00 $46.75
6 75 $26.56 $7.85 Sid.44 $0.00 $48.85
7 %0 $28.33 $7.85 $14.77 $0.00 $50.95
8 90 $31.87 $7.85 $15.44 $0.00 $55.16

Notess -0 _i

I Steps are 750 hrs.

PAINTER / TAPER (BRUSH, REPAINT) 07/01/2013 $32.97 $7.85 $1585  $0.00 $56.67

PAINTERS EOCAL 33 2ONE S 01/01/2014 $33.47  $7.85 $16.10  50.00 $57.42
07/01/2014 $3432  $7.85 381610 $0.00 $58.27
01/01/2015 $3522 8785 51610 $0.00 $59.17
07/01/2015 .  $36.12  $7.85  S1616  S0.00 $60.07
01/01/2016 $37.07  $7.85  SI610  30.00 $61.02
07/01/2016 $38.02  $7.85 $16.10  $0.00 $61.97
01/01/2017 $38.97  $7.85 $16.10  $0.00 $62.92
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Classification Effective Date  Base Wage Health  Pension  SUPPIMeRfal  opgral page
Unemployment

Apprentice - PAINTER Local 35 Zone 2 - BRUSH REPAINT
Effective Date - 07/0172013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Tatal Rate
1 50 $16.49 $7.85 $0.00 $0.00 524.34
2 55 $18.13 $7.85 §3.58 50.00 $29.56
3 &0 $19.78 $7.85 $3.90 $0.00 $31.53
4 85 $21.43 $7.85 $4.23 $0.00 333.5¢
5 70 $23.08 $7.85 $13.50 $0.00 344.83
6 75 $24.73 - $7.85 $14.23 $0.00 $46.81
7 80 ) $26.38 $7.85 $14.55 $0.00 348,78
8 90 $29.67 $7.85 $15.20 $0.00 $52.72

Effective Date-  01/01/2014 Supplemental

Step - percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 50 $16.74 $7.85 $0.00 30.00 324,59
2 55 $18.41 $7.85 $3.66 $0.00 $29.92
3 60 $20.08 $7.85 $3.99 $0.00 $31.92
4 65 $21.76 $7.85 $4.32 $0.00 $33.93
5 70 $23.43 $7.85 Sid.11 $0.00 $45.39
6 75 $25.10 $7.85 $id.44 $0.00 $47.39
7 80 $26.78 $7.85 $14.77 $0.00 $49.40
8 90 $30.12 $7.85 $15.44 $0.00 $53.41

otess T 7

E Steps are 750 hrs.

PANEL & PICKUP TRUCKS DRIVER 12/01/2012 $31.38  $891  $8.00 $0.00 $48.29
TEAMSTERS JOINT COUNCIL NO. 10 Z0NE A

PIER AND DOCK CONSTRUCTOR (UNDERPINNING AND 08/01/2013 $40.10 $9.80 $18.17 $0.00 $68.07
DECK)
PILE DRIVER LOCAL 56 (ZONE 1} 08/01/2014 341.60 $9.80 518.17 $0.00 $69.57
08/01/2015 343.10 $9.80 $18.17 $0.00 §71.07
PILE DRIVER 08012013~ $40.10  $9.80  $1817  $0.00 $68.07
PILE DRIVER LOCAL 36 (ZONE 1)
08/01/2014 $41.60 $9.80 $18.17 $0.00 $69.57
08/01/20t5 $43.10 $9.80 $18.17 $0.00 $71.07
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Supplemental ‘Fotal Rate

Classification Effective Date  Base Wage Health Pension
2
Unemployment

Apprentice - PILE DRIVER - Local 56 Zone |
Effective Date -  08/01/2013

Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.05 $9.80 318.17 $0.00 348.02
2 60 $24.06 $9.30 318.17 $0.00 $52.03
3 70 $28.07 39.80 $18.17 $6.00 $56.04
4 75 $30.08 39.80 318.17 $0.00 358.05
3 80 $32.08 $9.80 $18.17 $0.00 360.05
6 80 $32.08 $9.80 318.17 $0.00 360.05
7 9% $36.09 $9.80 $18.17 $0.00 $64.06
3 90 $36.09 $9.80 $18.17 $0.00 364,06

Effective Date - 08/01/2014 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $20.80 $9.80 $18.17 $0.00 $48.77
2 40 $24.96 $9.80 $18.17 $0.00 $52.93
3 70 $29.12 $9.80 $18.17 $0.00 $57.09
4 75 $31.20 $9.80 $18.17 $0.00 $59.17
5 80 $33.2§ $9.80 $18.17 $0.00 $61.25
6 80 $33.28 $9.30 $18.17 $0.00 $61.25
7 90 $37.44 $9.80 $18.17 $0.00 $65.41
8 90 $37.44 $9.80 $18.17 $0.00 $65.41

PIPEFITTER & STEAMFITTER 03/01/2013 $49.3¢  $8.75 31439  $0.00 $72.48
PIPEFITTERS LOCAL 537

N

Apprentice - PIPEFITTER - Local 337

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $19.74 $8.75 $6.50 $0.00 $34.99
2 45 $22.20 $8.75 $14.39 $0.00 $45.34
3 60 $29.60 $8.75 $14.39 $0.00 - $52.74
4 70 $34.54 §8.75 $14.39 $0.00 $57.68
5 80 $39.47 $8.75 $14.39 30.00 362.61
Nows: T T T T T T _E

! ** 1:3; 3:15; 1:10 thereafter / Steps are 1 yr.
Refiig/AC Mechanic *#1:1;1:2;2:4;3:6;4:8;5:10;6:12;7: 14;8:17,9:20; 10:23(Max) I
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Classification Effective Date Base Wage Health Pension Supplementat Totat Rate
Unemployment

PIPELAYER 06/01/2013 33330  $7.10  $i245  $0.00 $52.85

LABORERS - ZONE 1 .
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 855.85
12/01/2015 $37.05 §1.10 $12.45 $0.00 $56.60
06/01/20t6 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For apprentica rates see "Appreatice- LABORER"

PLUMBERS & GASFITTERS 03/01/2013 $49.31  $9.32  $1329  $0.00 $71.92
PLUMBERS & GASFITTERS LOCAL 12

Apprentice - PLUMBER/GASFITTER - Local 12

Effective Date -  03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
i 35 $17.26 $9.32 $4.97 $0.00 $31.55
2 40 $19.72 $9.32 $5.61 $0.00 $34.65
3 55 $27.12 $9.32 $7.53 $0.00 $43.97
4 65 $32.05 $9.32 $8.81 $0.00 $50.18
5 75 $36.98 $9.32 $10.09 $0.00 $56.39

[Notess T T T T _i

! *+ 1:2; 2:6; 3:10; 4:14; 5:19/Steps are 1 yr
Stepd with [i¢553.29 Step5 with 1ic$59.4% i

Apprentice to Journcyworker Ratio:**

PNEUMATIC CONTROLS (TEMP) 03/01/2013 $49.34 $8.75 $14.39  $0.00 $72.48
PIPEFIITERS LOCAL 537

For apprentice rates see "Apprentice- PIPEFETTER" or "PLUMBER/PIPEFITTER"

PNEUMATIC DRILE/TOOL OPERATOR 06/01/2013  $33.30  S$7.10 $1245  $0.00 $52.85

LABORERS - ZONE 1
12/01/2013 $34.05 $7.10 $12.45 $0.00 853.60
06/01/2014 $34.30 $7.10 $12.45 $0.00 854.35
12/01/2014 $35.55 $7.10 $12.45 $0.00 $55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
1270112015 $37.05 $7.10 $12.45 $0.00 $56.60
06/012016 $37.80 $7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.00 $58.35

For appreatice rates see "Apprentice- LABORER"

POWDERMAN & BLASTER 06/0172013  $34.05  $7.10  $1245  $0.00 $53.60

LABORERS - ZONE 1
12/01/2013 $34.80 $7.10 $12.45 $0.00 $54.35
06/01/2014 $35.55 §7.10 $12.45 $0.00 $55.10
12/0112014 $36.30 $7.10 81245 $0.00 $55.85
06/01/2015 $37.05 §7.10 31245 $0.00 $56.60
12/01/2013 $37.80 $7.10 $12.45 $0.00 $57.35
06/01/2016 $38.55 $7.10 $12.45 $0.00 $58.10
12/0172016 $39.55 $7.10 $12.45 $0.00 $59.10

For apprentice rates see "Apprentice- LABORER”
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Supplemental Total Rate

Classification Effective Date  Base Wage Health Pension
Unemployment
POWER SHOVEL/DERRICK/TRENCHING MACHINE 06/01/2013 $40.3¢  $10.00  S$I1355  $0.00 $63.89
OPERATING ENCINEERS LOCAL 4
12/01/2013 $41.12 §10.00  S13.55  $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINEERS"
PUMP OPERATOR {CONCRETE) 06/01/2013 $40.34  $10.00  $13.55  $0.00 $63.89
OPERATING ENGINEERS LOCAL 4
12/01/2013 $41.12  $10.00  $1355  $0.00 $64.67
For apprentice rates ses "Apprentice- OPERATING ENGINEERS”
PUMP OPERATOR {DEWATERING, OTHER) 06/01/2013 $28.19  $10.00 $13.55  $0.00 $51.74
OPERATING ENGINEERS LOCAL 1
12/01/2013 $2874  $10.00  $13.55  $0.00 $52.29
For apprentice rates see " Apprentice- OPERATING ENGINEERS” X
READY-MIX CONCRETE DRIVER 05/01/2011 §28.03  §7.75 8591 $0.00 $41.69
TEAMSTERS LOCAL 256
RECLAIMERS 06/01/2013 $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL £

£2/01/2013 $40.74 $10.00 81355 $0.00 $64.29
For apprentice rates see " Apprentice- OPERATING ENGINEERS" N

RESIDENTIAL WOOD FRAME (All Other Work) 04/01/2011 $24.24 $8.67 $15.51 $0.00 $48.42
CARPENTERS -ZONE 2 (Residential Wood)

RESIDENTIAL WOOD FRAME CARPENTER ** 05/012011  $24.24  $634 3623 $0.00 $36.81
*# The Residential Wood Frame Carpenter classification applies
only to the construction of new, wood frame residences that do

not exceed four stories including the basement. CARPENTERS -ZONE
2 (Resideniial Wood) .
As of 9/1/09 Carpentry work on wood-frame tesidentisl WEATHERIZATION projects shall bs paid the RESIDENTIAL WOOD FRAME CARPENTER rate.

Apprentice - CARPENTER (Residential Weod Frame) - Zone 2
Effective Date - 05/01/2011

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
] 60 $1:4,54 $6.34 $0.00 $0.00 $20.88
2 60 . " 31454 $6.34 $6.23 $0.00 $27.11
3 65 $15.76 $6.34 $6.23 $0.00 $28.33
4 70 316.97 $6.34 $6.23 $0.00 $29.54
5 75 $18.18 $6.34 $6.23 $0.00 $30.75
6 80 $19.39 $6.34 $6.23 $0.00 $31.96
7 85 $20.60 $6.34 $6.23 $0.00 $33.17
8 90 $21.82 $6.34 $6.23 $0.00 T$34.39
Notess T T T T T T ""i
1 |
T\—p[';;nﬁgc —t—o—.]i;;;n'e—y—wm‘_l;eﬁlam: s -
RIDE-ON MOTORIZED BUGGY OPERATOR 06/01/2013 $33.30  3$7.10  $1245  $0.00 $52.85
LABORERS - FONE | 12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/01/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/01/2014 $35.55 $7.10 312,45 $0.00 $55.10
06/01/2015 $36.30 37.10 $12.45 $0.09 $55.85
12/01/2015 $37.05 $7.10 - $12.45 $0.00 $56.60
06/01/2016 $37.80 '$7.10 $12.45 $0.00 $57.35
12/01/2016 $38.80 $7.10 $12.45 $0.09 $58.35
For apprentics rates se¢ "Appréntice- LABORER"
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Effective Date  Base Wage Health

Supplemental Fotal Rate

Classification Pension
) Unemployment
ROLLER/SPREADER/MULCHING MACHINE 06/01/2013 $39.96 $10.00 $13.55 $0.00 $63.51
OPERATING ENGINEERS LOCAL 4
12/01/2013 $40.74 31000  $13.55 $0.00 $64.29
For apprentice rates se¢ "Apprentice- OPERATING ENGINEERS"
ROOFER (Inc.Roofer Waterproofng &Roofer Damproofg) 08/01/2013 $38.31 $10.50  $10.70 $0.00 $59.51
ROOFERS LOCAL 33
02/01/2014 $39.21 $10.50  $10.70 $0.00 360.41
08/01/2044 $40.11 $10.50  $10.70 $0.00 $61.31
02/01/2015 $41.01 $10.50 31070 $0.00 $62.21
08012015 $41.91  $1050 $10.70  $0.00 $63.11
02/012016 $42.81 $10.50  $10.70 $0.00 364.01
Apprentice - ROOFER - Local 33
Effective Date - 08/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 319.16 $10.50 $3.38 $0.00 $33.04
2 60 $22.99 $10.50 310.70 30.00 $44.19
3 65 $24.90 $10.50 $10.70 $0.00 $46.10
4 75 $28.73 $10.50 $10.70 $0.00 $49.93
5 85 $32.56 $16.50 $10.7¢ $0.00 $53.76
Effective Date - 02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $19.61 $10.50 $3.38 30.00 $33.49
2 60 $23.53 $10.50 $10.70 $0.00 $44.73
3 65 $2549 - $10.50 $10.70 30.00 $46.69
4 75 $29.41 $10.50 $10.70 30.00 $50.61
5 85 $33.33 $10,50 $10.70 30.00 $54.53
[Notes: * L35, 2:6-10, the L:10; Reroofing: 1:4, then 1:1 7
| Step 1 is 2000 hrs.; Steps 2-5 are 1000 hrs. |
o o e e e et . ——_— — — ——— i — — —
Apprentice to Journeyworker Ratio:**
ROOFER SLATE / TILE / PRECAST CONCRETE 08/01/2013  $38.56  $1050 $10.70  $0.00 $59.76
ROOFERS LOCAL 33
02/01/2014 $39.46 $10.50  $10.70 $0.00 $60.66
08/01/2014 $40.36 $10.50  $10.70 $0.00 $61.56
02/01/2015 $41.26 $10.50  $10.70 $0.00 $62.46
08/01/2015 $42.16 51050 1070 $0.00 $63.36
02/01/2016 $43.06 $10.50  $10.70 $0.00 $64.26
For apprentice rates seo "Apprentice- ROOFER”
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Supplemental . Total Rate

Classification Effective Date  Base Wage Health Pension Unemployment
SHEETMETAL WORKER '00/0172013  $42.35  $9.82  S19.08  S214 $73.39
SHEETMETAL WORKERS LOCAL 17- A 020012014 $13.20 s0.82 $19.08 s34 $74.24
08/0172014 $44.05 $9.82 $19.08 $2.14 $75.09
02/01/2015 $44.95 30.82 $19.08 $2.14 $75.99
08/01/2015 $45.93 $9.82 $19.08 $2.14 $76.99
082/0172016 $46.95 $9.82 $19.08 $2.14 $77.99
08/01/2016 $48.10 39.82 $19.08 $2.14 $79.14
02/0172017 $49.20 $9.82 319.08 $2.14 $80.24
08/01/2017 §50A30 39.82 $19.08 $2.14 381.34
02/01/2018 $51.45 39.82 $19.08 $2.14 $82.49
Appreatice - SHEET METAL WORKER - Local 17-4
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 316.94 $9.82 $4.32 $0.00 $31.58
2 40 $16.94 $9.82 $4.82 $0.00 $31.58
3 45 - $19.06 $9.82 $8.45 $1.12 $38.45
4 45 $19.06 $9.82 $8.45 $1.12 $38.45
5 50 $21.18 $9.82 $9.24 $1.21 $41.45
6 50 §21.18 $9.82 $9.49 $1.21 $41.70
7 60 $25.41 $9.82 $10.80 $1.38 $47.41
8 65 $27.53 $9.82 $11.59 $1.47 $50.41
9 75 $31.76 $9.82 $13.16 $1.64 $56.38
0 85 $36.00 $9.82 $14.23 $1.80 $61.85
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $17.28 $9.82 $4.82 . $0.00 $31.92
2 40 $17.28 $9.82 $4.82 $0.00 $31.92
3 45 $19.44 $9.82 $3.45 sti2 338.83
4 45 $19.44 $9.82 $3.45 $1.12 333.83
5 50 $21.60 $9.82 $9.24 §1.21 341.87
6 50 $21.60 $9.82 $9.49 $1.21 $42.12
7 60 $25.92 $9.82 310.80 81.38 347.92
3 65 $28.08 $9.82 $11.59 $1.47 350.96
9 75 $32.40 $9.82 $13.16 $1.64 $57.02
10 8 $36.72 $9.82 $14.23 $1.80 $62.57
Notess 7
| Steps are 6 mos. |
Apprentice to Journeyworker Ratiordsd T T T T T T
SIGN ERECTOR 06/0172013  $2581  §7.07  $7.05 $0.00 $39.93
PAINTERS LOCAL 35 - ZONE 2
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I 1
Classification EffcetiveDate  Base Wage Health - Pension SUPPlementa Total Rate
Unemployment

Apprentice - SIGN ERECTOR - Local 35 Zone 2
Effective Date - 06/01/2013

Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 $12.91 $7.07 $0.00 $0.00 $19.98
2 55 $14.20 $7.07 $2.45 $0.00 $23.72
3 60 $15.49 $7.07 $2.45 $0.00 $25.01
4 65 $16.78 $7.07 $2.45 $0.00 $26.30
5 70 $18.07 $7.07 $7.05 $0.00 $32.19
6 75 $19.36 $7.07 $7.05 $0.00 $33.48
7 80 $20.65 $7.07 $7.05 $0.00 $34.77
3 85 ) $21.94 $7.07 $7.05 $0.00 $36.06
9 90 $23.23 $7.07 $7.05 $0.00 $37.35

Notes: I
I Steps are 4 mos.

SPECIALIZED EARTH MOVING EQUIP <35 TONS 12/01/2012 $31.84 3891 $8.00 $0.00 $48.75
TEAMSTERS JOINT COUNCIL NO. 10 ZONE. A,

SPECTALIZED EARTH MOVING EQUIP > 35 TONS 12/01/2012 $32,13 $8.91 $8.00 $0.00 $49.04
TEAMSTERS JOINT COUNCI NO. 10 ZONE 4

SPRINKLER FITTER 03/01/2013 $52.58  $3.42  $1260  $0.00 $73.60
SPRINKILER FITTERS LOCAL 530 - (Section 4)

Apprentice - SPRINKLER FITTER - Local 550

Effective Date - 03/01/2013 Supplemental

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 35 $18.40 $8.42 $3.00 $0.00 $34.82
2 40 $21.03 $8.42 $8.00 $0.00 $37.45
3 45 $23.66 $8.42 $8.00 $0.00 $40.08
4 50 $26.29 $8.42 $8.00 30.00 $42.71
5 53 $28.92 $8.42 $8.00 $0.00 $45.34
6 60 $31.55 $8.42 $8.00 " %000 $47.97
7 65 $34.18 $8.42 $8.00 $0.00 $50.60
8 70 $36.81 $8.42 $8.00 000 - §5323
9 75 $39.44 $8.42 $8.08 $0.00 $55.86
10 80 $42.06 $8.42 $8.00 $0.00 '$58.48
Notes T T T T T T T T “l

STEAM BOILER OPERATOR 06/01/2013  $39.96  $10.00 $13.55  $0.00 $63.51
OPERATING ENGINEERS LOCAL 4 -
12/01/2013  $4074  $10.00 S1355  $0.00 $64.29
For appreatics rates see "Apprentice- OPERATING ENGINEERS”
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Supplementat Total Rate

Classification Effective Date  Base Wage  Health Pension Unemployment
TAMPERS, SELF-PROPELLED OR TRACTOR DRAWN 06/01/2013  $3996  $10.00  $1355  $0.00 $63.51
OPEATING ENGINERRS LOCAT 4 12012013 $40.74  S1000  $1355  $0.00 $64.29
For apprentice rates see "Apprentice- OPERATENG ENGINEERS” .
TELECOMMUNICATION TECHNICIAN 09/01/2013 $3297  $13.00 $1277  $0.60 $58.74
BLECIRICHNS LOCAL 103 03/01/2014 $33.44  $13.00  $13.03  $0.00 $59.47
09/01/2014 $33.84  $13.00 $13.05  30.00 $59.89
03/01/2015 $34.38  $13.00 $13.06  30.00 $60.44
09/01/2015 $35.10  $13.00 $13.08  $0.00 $61.18
03/01/2016 $35.81  $13.00 $13.10  $0.00 $61.91
Apprentice -  TELECOMMUNICATION TECHNICIAN - Local 193
Effective Date - 09/01/2013 Supplemental
Step  percent Apprentice Base Wage Health Pension | Unemploymeat Total Rate
! 40 $13.19 $13.00 $0.40 $0.00 $26.59
2 40 $13.19 $13.00 $0.40 $0.00 $26.59
3 45 $14.84 $13.00 $10.04 $0.00 $37.88
4 45 $14.84 $13.00 $10.04 $0.00 $37.88
5 50 $16.49 $13.00 $10.29 $0.00 $39.78
6 55 $18.13 $13.00 $10.53 $0.00 $41.66
7 60 $19.78 $13.00 $10.78 $0.00 $43.56
8 65 $21.43 $13.00 $11.03 $0.00 $45.46
2 70 $23.08 $13.00 $11.28 $0.00 $47.36
10 75 $24.73 $13.00 $11.53 $0.00 $49.26
Effective Date-  $3/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 40 $13.38 $13.00 $0.40 $0.00 $26.78
2 40 $13.38 $13.00 $0.40 $0.00 $26.78
3 45 $15.05 $13.00 $10.29 $0.00 $38.34
4 45 $15.05 $13.00 $10.29 $0.00 $38.34
5 50 $16.72 $13.00 $10.54 $0.60 $40.26
6 55 $18.39 $13.00 $10.79 $0.00 $42.18
7 60 $20.06 $13.00 $11.04 $0.00 $44.10
8 65 $21.74 $13.00 $11.29 $0.60 $46.03
9 70 $23.41 $13.00 $11.54 $0.80 84795
w7 $25.08 $13.00 $11.79 $0.00 $49.87
Notes. T T T T T _i
| I
'Xpﬁnﬁ—ce ‘o Journeyworker Ratio:t:1 T T T T T
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Classification Effective Date  Rase Wage  Health Pension  SuBplemental Total Rate
Unemployment

TERRAZZO FINISHERS 08/01/2013 4700  $10.18  S1815  $0.00 $75.33

BRICKLAYERS LOCAL 3 - MARBLE & TILE
02/01/2014 $47.56 $10.18  $18.15 $0.00 $75.89
08/01/2014 $48.46 $10.18 $18.22 $0.00 $76.86
02/01/2015 $49.02 $10.18 $18.22 $0.00 $77.42
08/01/2015 - $49.92 $10.18 $18.29 $0.00 $78.39
02/0172016 $50.49 $10.18  $18.29 $0.00 §78.96
08/01/20t6 $51.39 $10.13 31837 $0.00 $79.94
02/01/20E7 $51.96 $10.18 $18.37 $0.00 $80,51

Apprentice ~ TERRAZZO FINISHER - Local 3 Marble & Tile
Effective Date - 08/01/2013

Supplememtal

Step  percent Apprentice Base Wage Health Pension Unemployment Total Rate
1 50 ' $23.50 $10.18 $18.15 $0.00 $51.83
2 60 $28.20 $10.18 $18.15 $0.00 $56.53
3 70 $32.90 $10.18 $18.15 $0.00 $61.23
4 80 . $37.60 $10.18 $18.15 $0.00 $65.93
5 90 $42.30 $10.18 ©  S§i8.15 $0.00 $70.63
Effective Date -  02/01/2014 Supplemental
Step  percent Apprentice Base Wage Health Pension  Unemployment Total Rate
1 50 $23.78 $10,18 $18.15 $0.00 $52.11
2 60 $28.54 $10.18 $18.15 $0.00 $56.87
3 70 $33.29' $10.18 $18.15 $0.00 © %6162
4 80 $38.05 $10.18 $18.15 $0.00 $66.38
5 90 $42.80 $10.18 $18.15 $0.00 $71.13
otess T T T T 7
| l
Tp [Entl_cc mo_u;n;y—warkeﬁ aie:i:3
TEST BORING DRILLER 06/012013  $3445  $7.10  $1260  $0.00 $54.15
FABORERS - FOUNDATION AND MARINE 12/01/2013 $35.20 $7.10 $12.60 $0.00 $54.90
06/01/2014 $35.95 $7.10 $12.60 $0.00 © $55.65
12/01/2014 $36.70 $1.10 $12.60 $0.00 $56.40
06/01/2015 $37.45 $7.10 $12.60 $0.00 $57.15
12/01/20t5 $38.20 - S7.10 $12.60 $0.00 $57.90
06/01/2016 $38.95 $7.10 $12.60 $0.00 $58.65
12/01/2016 $39.95 $7.10 $12.60 $0.00 $59.65
For apprentico rates see "Apprentice- LABORER"
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Classification ’ Effective Date  Base Wage  Health Pension  S\D'plemental Total Rate

Unemployment

TEST BORING DRILLER HELPER 06/01/2013 $33.17  $7.10  $1260  $0.00 $52.87

LABORERS - FOUNDATION AND MARINE
12/01/2013 $33.92  $7.10  $1260  $0.00 $53.62
06/01/2014 $34.67  §7.10  $1260  S0.00 $54.37
12/01/2014 $35.42  $7.10  $12.60  S0.00 §55.12 -
06/01/2015 $36.17  $7.10 $1260  $0.00 $55.87
12/01/2015 $36.92 710 $1260  $0.00 $56.62
06/01/2016 $37.67  $7.10  $1260  $0.00 $57.37
12/01/2016 $38.67  $7.10  $12.60  $0.00 $58.37

For apprentice rates se¢ " Apprentice- LABORER* ’

TEST BORING LABORER 06/01/2013 $33.05  $7.10  $1260  $0.00 $52.75

TLABORERS - FOUNDATION AND MARINE
12/01/2013 $33.80  $7.10  S1260  S50.00 $53.50
06/01/2014 $34.55  $7.10  $1260  $0.00 $54.25
12/0172084 $3530  $7.10  $12.60  $0.00 $55.00
06/01/2015 $36.05  $7.10  $1260  $0.00 $55.75
12/01/2015 $36.80  $7.10  $12.60  $0.00 $56.50
06/01/2016 $37.55  $7.10  $1260  $0.00 $57.25
12012016 $38.55  $7.10  $1260  $0.00 $58.25

For apprentice rates see " Apprentice- LABORER"

TRACTORS/PORTABLE STEAM GENERATORS 06/01/2013 $39.96  $10.00 $1335  $0.00 $63.51

OPERATING ENGINEERS LOCAL 4

‘ 12/01/2013 $40.74  $10.00  $1355  $0.00 $64.29

For apprentice mtes see "Apprentice- OPERATING ENGINEERS"

TRAILERS FOR EARTH MOVING EQUIPMENT 12/01/2012 $32.42 $9.07 $8.00 $0.00 $49.49
TEAMSTERS JOINT COUNCIL NO. 10 ZONE 4

TUNNEL WORK - COMPRESSED AIR 06/01/2013 $45.33  $7.10  $13.00  $0.00 $65.43
LABORERS (COMPRESSED AIR)

12/01/2013 $46.08  $7.10  $13.00  $0.00 $66.18

06/01/2014 $46.83  $7.10  $13.00  $0.00 $66.93

12/01/2014 $47.58  $7.10 $13.00  $0.00 $67.68

06/01/2015 $48.33  $7.10  $13.00  $0.00 $68.43

1210112015 $49.08  $7.10  S$13.00  $0.00 $69.18

06/01/2016 $49.83  $7.10  $13.00  $0.00 $69.93

12/01/2016 $50.83 $7.10 S$13.00  $0.00 $70.93

For apprentice rates sec " Apprentice- LABORER"

FTUNNEL WORK - COMPRESSED AIR (HAZ. WASTE) 06/01/2013 $47.33 $7.10 $13.00  $0.00 $67.43
LABGRERS (COMPRESSED AlR)

12/01/2013 $43.08  $7.10  $13.00  $0.00 $68.18

06/01/2014 $48.83 $7.10 $13.00  $0.00 $68.93

12/01/2014 $49.58  $7.10 $13.00  $0.00 $69.68

06/01/2015 $50.33 $7.10 $13.00  $0.00 $70.43

12/01/2015 $51.08 $7.10 $13.00  $0.00 $71.18

. 06/01/2016 $51.83 §7.10 $13.00  $0.00 $71.93

12/01/2016 $52.83 $7.10 $i3.00  $0.00 §72.93

For apprentice rates see "Apprentice- LABORER"
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Supplemental

Classification Effective Date  Basc Wage Health  Pension Total Rate
Unemployment
TUNNEL WORK - FREE AIR 06/01/2013  $37.40  $7.10  S$13.00  $0.00 $57.50
LABORERS (FREE AIR TUNNEL)
12/012013 $38.15 $7.1¢ $13.00 $0.00 $58.25
06/01/2014 $38.90 $7.10 $13.00 $0.00 $59.00
12/01/2014 $39.65 $7.10 $13.00 30.00 $59.75
06/01/2015 340.40 $7.10 $13.00 $0.00 $60.50
12/01/2015 - $41.15 $7.10 $13.00 $0.00 $61.25
06/01/2016 $41.9¢ §7.10 $13.00 $0.00 $62.00
12/61/2016 $42.90 $7.10 $13.00 $0.00 $63.00
For apprentice rates see "Apprentice- LABORER"
TUNNEL WORK - FREE AIR (HAZ. WASTE) 06/01/2013 339.40 $7.10 $13.00 30.00 $59.50
LABORERS (FREE AIR TUNNEL)
12/01/2013 $40.15 $7.10 $13.00 $0.00 $60.25
06/01/2014 $40.90 $7.10 $13.00 $0.00 $61.00
12/01/2014 $41.65 $7.10 $13.00 $0.00 $61.75
06/01/2015 $42.40 $7.10 $13.00 $0.00 $62.50
12/0172015 $43.15 $7.10 $13.00 $0.00 $63.25
06/01/2016 $43.90 $7.10 $13.00 $0.00 $64.00
12/012016 $44.90 $7.10 $13.00 $0.00 $65.00
For apprentice 1ates see " Appreatice- LABORER”
VAC-HAUL 121012012 $31.8¢ 5891  $8.00 $0.00 $48.75
TEAMSTERS JOINT COUNCIL NO. 10 ZONE A
WAGON DRILL OPERATOR 06/01/2013  $3330  $7.10 S1245  $0.00 $52.85
LABORERS - ZONE |
12/01/2013 $34.05 $7.10 $12.45 $0.00 $53.60
06/0£/2014 $34.80 $7.10 $12.45 $0.00 $54.35
12/0172014 $35.55 $7.10 $12.45 $0.00 §55.10
06/01/2015 $36.30 $7.10 $12.45 $0.00 $55.85
12/01/2015 $37.05 $7.10 $12.45 $0.00 $56.60
06/01/2016 $37.80 $7.10 $12.45 $0.00 $57.35
£2/0172016 $38.80 $7.10 31245 $0.00 $58.35
For apprentice rates see “Apprentice- LABORER"
WASTE WATER PUMP OPERATOR o 06/01/2013 34034  $10.00  $13.55  $S0.00 $63.89
OPERATING ENGINEERS LOCAL 4 .
12/01/2013 $41.12 $10.90 $13.55 $0.00 $64.67
For apprentice rates see "Apprentice- OPERATING ENGINFERS” B
WATER METER INSTALLER 03/012013  $4931  $9.32  $1329  S0.00 $71.92
PLUMBERS & GASFITTERS LOCAL 12
For apprentice rates see "Appreatice- PLUMBER/PIPEFITTER” or "PLUNMBER/GASFITTER”
Additional Appsentice Information:
Minimum wage rates for apprentices ¢mplayed on public works projects are listed above as a percentage of the pre-determined hourly wage rate established by the
Commissioner under the provisions of the M.G.L. c. 149, ss, 26-27D, Apprentice ratios are established by the Division of Apprenticeship Training pursuant to M.G.L,
¢ 23,55 11E-11L.
Al appreatices must be registered with the Division of Apprenticeship Training in d: with M.G.L. ¢. 23, ss5. 11E-1iL.
All steps are six months {1000 hours) unless otherwise specified.
* Ratios are expressed in allowable number of apprentices to joumeymes or fraction thercof:
** Multiple ratios are listed in the comment field. °
5 APP 1o IM; L1, 2:2, 2:3, 34, 44, 4:5, 4:6, 5:7, 6:7, 6:8, 6:9, 7:10, 8:10, 8:11, 8:12, %13, 10:13, 10:14, etc.
*r: APPto INM; 11, 102, 2:3, 2:4, 3:5, 6, 427, 5:8, 6:9, 6:10, T:11, 8:12, $:13, 9:14, 10:15, 10:16, ete.
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The Massachusetts Prevailing Wage Law
M.G.L. ch. 149, 8§ 26 — 27

NOTICE TO AWARDING AUTHORITIES

"The enclosed wage schedule applies only to the specific project listed at the top and will be updated for any public
construction project lasting longer than one (1) year.

"You should request an updated wage schedule from the Division of Occupational Safety if you have not opened bids or
selected a contractor within 90 days of the date of issuance of the enclosed wage schedule.

"The wage schedule shall be incorporated in any advertisement or call for bids for the project for which it has been issued.

'Once a contractor has been selected by the awarding authority, the wage schedule shall be made a part of the contract for that
project.

NOTICE TO CONTRACTORS

>

The enclosed wage schedule, and any updated schedule, must be posted in a conspicuous place at the work site during the life
of the project.

The wages listed on the enclosed wage schedule must be paid to employees on public works projects regardless of whether
they are employed by the prime contractor, a filed sub-bidder, or any sub-contractor.

The enclosed wage schedule applies to all phases of the project including the final clean-up. Contractors whose only role is to
perform final clean-up must pay their employees according to this wage schedule.

All apprentices must be registered with the Massachusetts Division of Apprentice Training in order to be paid at the reduced
apprentice rates. If a worker is not registered with the Division of Apprentice Training, they must be paid the “total rate” listed
on the wage schedule regardless of experience or skill level. For further information, please call (617) 727-3486 or write to the
Division of Apprentice Training, 399 Washington Street, 4th Floor, Boston, MA 02108
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WEEKLY PAYROLL RECORDS REPORT
& STATEMENT OF COMPLIANCE

In accordance with Massachusetts General Law c149, 827B, a true and accurate record

must be kept of all persons employed on the public works project for which the enclosed rates have been provided. A Payroll Form
has been printed on the reverse of this page and includes all the information required to be kept by law. Every contractor or
subcontractor is required to keep these records and preserve them for a period of three years from the date of completion of the
contract.

In addition, every contractor and subcontractor is required to submit a copy of their
weekly payroll records to the awarding authority. This is required to be done on a weekly
basis. Once collected, the awarding authority is also required to preserve those records for three years.

In addition, each such contractor, subcontractor or public body shall furnish to the
Department of Labor & Workforce Development/Division of Occupational Safety within

fifteen days after completion of its portion of the work a statement, executed by the contractor, subcontractor
or public body who supervises the payment of wages, in the following form:

STATEMENT OF COMPLIANCE

, 2013

l, :
(Name of signatory party) (Title)
do hereby state:
That | pay or supervise the payment of the persons employed by

on the
(Contractor, subcontractor or public body) (Building or project)
and that all mechanics and apprentices, teamsters, chauffeurs and laborers employed on
said project have been paid in accordance with wages determined under the provisions
of sections twenty-six and twenty-seven of chapter one hundred and forty nine of the
General Laws.

Signature

Title

DIVISION OF OCCUPATIONAL SAFETY, 399 WASHINGTON STREET, 5TH FL., BOSTON, MA. 02108

Project Manual #14-41 - Annual Interior Painting Service Contract
Page 137 of 138



Company Name:
Project Name:
Awarding Auth.:

Work Week Ending:

WEEKLY PAYROLL REPORT FORM

Prime Contractor

Subcontractor
List Prime Contractor:

Employer Signature:

Print Name & Title:
(A) (B) Employer Contributions (F) (G)
[B+C+D+E] [A*F]
Employee Name & Work Classification Hours Worked Hourly Hourly Weekly
Address Tot. Base Total Wage Total
Hrs. | Wage (prev. wage) | Amount
(©) (D) (E)
Health & Supp.
Welfare | Pension | Unemp
M &l W T B S

NOTE: Every contractor and subcontractor is required to submit a copy of their weekly payroll records to the awarding authority.

END OF SECTION
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